
MSEB SOLAR AGRO POWER LIMITED 

Notification/ Addendum 

In respect of RfS issued on January 25, 2024 and bearing tender number MSKVYMSE-01 (as amended 

vide its Addendums), the Bidders to note that the: 

1. ‘Bid Due date’ stands revised to July 29, 2024. 

 

Capitalized terms used but not defined herein shall have the meaning as ascribed to them in the RfS. 

The Bidders shall note that the details in the Data Room will prevail over any other data or 
information provided in the RfS. Other than to the extent expressly modified as above, all other 
terms and conditions of the RfS remain the same. 

Bidders to note that in case of any inconsistency between the responses provided earlier to the bid 
queries raised by the Bidders and the corrigenda/addendum issued thereafter, the later 
corrigenda/addendum shall prevail.  

The Bidders are requested to review the websites of the Bharat E-Portal 
(https://www.bharatelectronictender.com) and the Maharashtra State Electricity Distribution 
Company Limited (www.mahadiscom.in) periodically for further details on the RfS referred to above 
and for any further updates thereto.  

 

Sd/-  

MSAPL,  

HSBC Building,  

M.G. Road, Fort, Mumbai 
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DISCLAIMER 

1. The purpose of this RfS is to provide the interested parties with information that 

may be useful to them in making their bid proposals pursuant to this RfS. Though 

adequate care has been taken while preparing the RfS, the Bidders shall satisfy 

themselves that the document is complete in all respects. Each Bidder shall be 

responsible for conducting its own investigations and analysis, and checking the 

accuracy, adequacy, correctness, reliability and completeness of the assumptions, 

assessments, statements and information contained in this RfS. 

2. MSAPL reserves the right, but without being under any obligation to do so, to 

modify, amend or supplement the information, assessment or assumptions 

contained in this RfS, including any documents that are provided as attachments or 

annexures hereto or otherwise annul or cease the Bid at any point in time, for any 

reason determined in its sole discretion. No financial obligation will accrue to 

MSAPL in such an event. The Bidder(s) should regularly review the data uploaded 

in the Data Room to keep themselves updated regarding clarifications, revisions, 

amendments, modifications and supplements with respect to the Bid. 

3. The issue of this RfS does not in any way imply that MSAPL is bound to select a 

Bidder for a Project/Unit, and MSAPL reserves the right to reject all or any of the 

Bidders without assigning any reason, whatsoever, at its sole discretion. 

4. No person shall be entitled under any law, statute, rules or regulations or tort, 

principles of restitution or unjust enrichment or otherwise to claim for any loss, 

damage, cost or expense which may arise from or be incurred or suffered on account 

of anything contained in this RfS or otherwise, including the accuracy, adequacy, 

authenticity, correctness, completeness or reliability of the information or opinions 

contained in this RfS and any assessment, assumption, statement or information 

contained therein or deemed to form part of this RfS, and MSAPL and their 

advisors, Affiliates, directors, employees, agents and representatives do not have 

any responsibility or liability for any such information or opinions and therefore, 

any liability or responsibility is expressly disclaimed. 

5. This RfS has been prepared in good faith, and on a best endeavour basis. Neither 

MSAPL nor their employees or advisors make any representation or warranty, 

express or implied, or accept any responsibility or liability, whatsoever, in respect 

of any statements or omissions herein, or the accuracy, completeness or reliability 

of information, and shall incur no liability under any law, statute, rules or 

regulations as to the accuracy, adequacy, correctness, reliability or completeness of 

this RfS, even if any loss or damage is caused by any act or omission on their part. 

6. This RfS is being submitted to the MERC and their approval will be sought. Other 

than as aforesaid, the RfS has not been approved and may not be reviewed or 

approved by any statutory or regulatory authority in India, or elsewhere or by any 

stock exchange in India or elsewhere. This RfS may not be all inclusive and may 

not contain all of the information that the recipient may consider material. Each 

Bidder should conduct its own investigations, diligence, and analysis and should 

check the accuracy, adequacy, correctness, reliability and completeness of the 

assumptions, assessments, statements and the information contained in this RfS and 

obtain independent advice from appropriate sources and, if necessary, seek 
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professional advice. The information in this RfS is for informational purposes only 

and nothing contained in this RfS shall be construed as an advertisement offering 

or calling attention to an offer or intended offer. 

7. Nothing contained in this RfS shall be deemed to relieve, wholly or partially, 

directly or indirectly, the Bidders from their compliance with any law in force, and/ 

or any instrument having the force of law, as may be applicable to them. The 

Bidders shall inform themselves, and shall observe and comply with, any applicable 

legal requirements. 

8. This RfS shall be governed by and construed in accordance with the laws of India. 

9. By procuring/receiving or accepting a copy of this RfS, the recipient accepts and 

acknowledges and agrees to be bound by the terms of this disclaimer notice, which 

forms an integral part of this RfS, and all other terms and conditions of this RfS. 

10. For the purposes of this RfS, the English version and the Marathi version of 

MSKVY 2.0 shall be read in conjunction with each other, provided that only in the 

event of any conflict between the content(s) of the English version and the Marathi 

version of MSKVY 2.0, the Marathi version of MSKVY 2.0 shall prevail only to 

the extent of such conflict. 

 

Place: Mumbai 

Date: January 25, 2024
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Bid Information Sheet 

Document 

Description 

RfS for procurement of power from solar power projects to be 

developed under MSKVY 2.0 in Maharashtra through competitive 

bidding process (followed by e-reverse auction, if applicable). 

RfS No.& Date MSKVY-MSE-01 dated January 25, 2024 

Downloading of 

RfS  

Date: January 25, 2024 

Website – https://www.bharat-electronictender.com 

Pre-bid Conference 

/ Clarification 

Prebid queries shall be e-mailed at least 2 (two) days prior to the 

pre-bid meeting at – solarmskvy2@mahadiscom.in and 

mskvy2.0@sbicaps.com 

Pre-bid Conference 

Date & Location 

Date: February 08, 2024 

(VC link / location will be notified to all Bidders) 
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Bid Due Date 

a) Online 

submission of 

response to RfS 

and 

b) All documents 

as per Clause 

3.16.1 physically 

at MSAPL 

office, Mumbai 

Date: February 16, 2024 

Time: 16:00 Hrs. 

Date of RfS release    : D 

Pre-Bid meeting queries : D + 12 

Pre-Bid meeting : D + 14 

Replies to queries : D + 16 

Bid Due Date : D + 22 

 

In the event of the issuance of any revision or amendment of the 

RfS, the Bid Due Date may be suitably extended. 

Technical Bid 

Opening 

Will be informed to Bidders. 

Financial Bid 

Opening  

Will be informed to eligible Bidders. 

E-reverse auction Will be informed to eligible Bidders (if applicable). 

Cost of RfS 

(non-refundable) 

Rs. 25,000/- (plus 18% GST). 

Payable prior to attending Pre-Bid Meeting. However, it is clarified 

that in case a Bidder who did not attend the Pre-Bid Meeting for 

any reason whatsoever intends to submit a Bid, such Bidder may 

submit the proof of payment of Cost of RfS at the time of Bid 

submission. 

Processing Fee 

(non-refundable) 

INR 2,500 (Indian Rupees Two Thousand Five Hundred only) per 

MW.  

Processing Fee shall be paid as below: 

(a) An amount of INR 1,25,000 (i.e. 50 MW * INR 2,500) for 

enabling access to the Data Room. 

(b) If the Bidder is submitting a Bid for capacity in excess of 50 

MW, then the Bidder shall pay additional processing fee for 

such additional capacity (over and above 50 MW) at the rate 

of INR 2,500 (Indian Rupees Two Thousand Five Hundred 

only) per MW for such additional capacity and submit the 

proof of payment at the time of submission of Bid. 

Any Processing Fee paid is subject to additional 18% GST over and 

above the processing fees set out above.  

The Processing Fee shall be also subject to Tax Deduction at Source 

(TDS) at the rate of 2% by the interested parties under Section 194J 

of the Income Tax Act, 1961.  
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The Goods and Services Tax Identification Number (GSTIN) of 

MSAPL is 27AAQCM9258F1ZU and Permanent Account Number 

(PAN) is AAQCM9258F. 

EMD INR 1,00,000 (Indian Rupees One Lakh only) per MW of the total 

capacity Bid for by the Bidder. 

The EMD can be submitted, along with the response to RfS, either 

in the form of: 

(a) bank guarantee; or 

(b) online payment, with a copy of such payment/transaction 

receipt being submitted. 

Summary of 

Important 

Timelines 

pertaining to this 

RfS 

Please refer Annexure G. 

Name, Designation, 

Address, and other 

details 

(For Submission of 

Response to RfS) 

Name: Nikhil Meshram 

Designation: Superintending Engineer 

Address: Hongkong Bank Building, 4th Floor, Mahatma 

Gandhi Road, Fort, Mumbai- 400001, Maharashtra 

Tel No.: +91 7045271284 

Email: solarmskvy2@mahadiscom.in 

Details of persons 

to be contacted in 

case of any 

assistance required  

Name: Nikhil Meshram 

Designation: Superintending Engineer 

Address: Hongkong Bank Building, 4th Floor, Mahatma 

Gandhi Road, Fort, Mumbai- 400001, Maharashtra 

Tel No.: +91 7045271284 

Email:  solarmskvy2@mahadiscom.in 

SBICAPS (Transaction Advisor) 

Name: Darshan Parekh 

Designation: Vice President 

Address: Unit No. 1501, 15th Floor, A & B Wing, Parinee 

Crescenzo Building, Plot C- 38, G Block, Bandra 

Kurla Complex, Bandra (East), Mumbai- 400 051 
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Tel No.: +912241968373 

Email: mskvy2.0@sbicaps.com  

Bank Details of 

MSAPL 
Name of Bank Bank of India 

Branch Name Mumbai Large Corporate Branch 

Account No. 016020110000402 

Name of Account Holder  MSEB Solar Agro Power Ltd. 

IFSC Code BKID0000160 

Type Of Account Current 

Address Oriental Building, Ground Floor, 364 

D N Road, Fort, Mumbai- 400001  

  

Important Note: Prospective solar power developers are requested to remain updated for 

any notices/amendments/clarifications etc. to the RfS through https://www.bharat-

electronictender.com (the “Bharat E-Portal”). No separate notifications will be issued 

for such notices/amendments/clarifications etc. in the print media or individually. 

Intimation regarding notification/amendments/clarifications etc. any associated details 

will only be available through the Bharat E-Portal. 

1. The entities intending to bid in terms of this RfS are required to go through the 

same carefully and note that all terms and conditions mentioned therein shall form 

part of the contracts executed in furtherance of the RfS. The RfS and the ancillary 

documents appended hereto will neither be issued manually nor be sent by post or 

courier; the same can be viewed and downloaded from the Bharat E-Portal. 

2. The applications are to be submitted electronically at the Bharat E-Portal and other 

mode of submission of Bids shall not be accepted. The procedure for filing the Bid 

is given in this RfS. 

3. The corrigendum and amendments, if any, shall be uploaded on the Bharat E-

Portal. Therefore, all Bidders are requested to frequently visit the above website 

at least till the scheduled date of opening of Bids. 

4. For conducting the e-bidding, MSAPL will use the Bharat E-Portal. Bidders are 

required to register themselves online with ISN Electronic Tender Services 

website i.e., the Bharat E-Portal (if not registered already) through the payment 

gateway facility of the e-bidding portal by making a payment of relevant fees 

(currently INR 3,000 (Indian Rupees Three Thousand only)) plus applicable taxes 

as indicated in Bharat E-Portal. The Bidder may subsequently download the RfS 

from the Bharat E-Portal. A Bidder who is already registered on the Bharat E-

Portal need not register again on the portal. Additionally, prior to submission of 

the Bid, a Bidder is required to pay online through the payment gateway on the 

Bharat E-Portal, a non-refundable ETS bidding and Reverse Auction fee (as 

applicable), specified on the Bharat E-Portal (plus applicable taxes as indicated in 

the Bharat E-Portal).  
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SECTION 1 

 

INTRODUCTION 
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1.1 Introduction 

1.1.1 The Government of Maharashtra (“GoM”) seeks to ensure stable daytime 

electricity to agriculture consumers through decentralized solar power projects. To 

achieve this, the Industries, Energy and Labour Department, Government of 

Maharashtra has notified MSKVY 2.01, under which at least 30% (thirty percent) 

of agricultural feeders are proposed to be solarised by 2025 and faster capacity 

addition will be facilitated in the “Distributed RE Mode”. 

1.1.2 The Government of India vide O.M dated July 22, 2019 has issued guidelines for 

implementation of “Pradhan Mantri Kisan Urja Suraksha evam Utthan 

Mahabhiyan” (“PM-KUSUM”). Under PM KUSUM, agriculture feeders already 

segregated or, feeders having major load for agriculture may be solarized using 

installation of grid connected solar power plant. Subsequently, the MNRE 

introduced and amended guidelines for implementation of feeder level solarization 

under Component-C of PM-KUSUM vide OM dated December 4, 2020 and July 

12, 2023. The MNRE has, on January 17, 2024, issued comprehensive guidelines 

for implementation of PM KUSUM, with components, including, inter alia, 

Component C (Feeder Level Solarization). In furtherance of the implementation of 

Component C of PM KUSUM: (i) MSKVY 2.0 has been launched for procurement 

of power from decentralized Solar PV ground mounted power plants in Maharashtra 

through RESCO mode and (ii) MSEB Solar Agro Power Limited (“MSAPL”) has 

been incorporated as a wholly owned subsidiary of MSEB Holding Company 

Limited for acting as the Nodal Agency for implementation of MSKVY 2.0 in the 

State of Maharashtra. 

1.1.3 GoM intends to develop decentralized solar projects with a cumulative capacity of 

7000 MW in the State of Maharashtra. In the current RfS, it is proposed that solar 

power projects, comprising of multiple Units are developed. Each such Unit 

proposed to be developed under the current RfS shall correspond to identified 

substation(s), as set out in the Data Room. 

1.1.4 To enable development of the Projects, the GoM has identified certain revenue land 

parcels and also conducted studies to ensure that suitable evacuation capacity is 

available at such identified substations. The lands identified by the GoM have been 

leased to MSAPL in terms of the Land Lease Agreements. In case, a Project SPV 

intends to set up the Project on revenue land, the revenue land leased under the Land 

Lease Agreement(s) by MSAPL will be further sub-leased in terms of the Sub-

Lease Agreement(s) to the Project SPV. The Project SPV shall also be the 

beneficiary of evacuation permissions that are granted on the identified set of 

substations as mentioned in Error! Reference source not found.. 

1.1.5 Further, the GoM has, through MSAPL, identified and enabled the procurement of 

certain key approvals pertaining to land for the Units near selected substations. The 

details of such key approvals along with land related particulars will be provided to 

the Bidders through the Data Room after payment of the processing fee stipulated 

in the Bid Information Sheet. The Data Room shall contain information pertaining 

to inter alia: 

 
1 Please refer to MSKVY 2.0 scheme document for details on the scheme. 
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(a) list of identified substations with proposed solar MW capacity for 

evacuation along with latitude and longitude of substations; 

(b) details of spare bay/bays available (if any) at HV / LV sides of those 

substations; 

(c) key statutory clearances obtained / to be obtained as referenced in Annexure 

A; and 

(d) details of: 

(i) the revenue land(s) identified for the establishment of certain Units; 

(ii) the Land Lease Agreement(s) between the District Collector of the 

relevant district (or any other applicable authority) and MSAPL, for 

such revenue land; 

(iii) the draft of Sub-Lease Agreement between MSAPL and the Project 

SPV, sub-leasing such revenue lands to the Project SPV (as 

applicable); and 

(iv) land parcels, substations and the distances thereto on Google Maps. 

1.1.6 The Successful Bidder, through the Project SPV, shall procure the financing, 

development, design, engineering, procurement, construction, commissioning, 

operation, and maintenance of the Units in accordance with the provisions of the 

RfS and the PPA. 

1.1.7 In terms of a Bid under the RfS, the Bidder(s) shall note that a ceiling tariff of INR 

3.10 (Indian Rupees Three Point One Zero only) per kWh shall apply, both on the 

Unit level as well as the Project level. A Successful Bidder, in respect of a Unit, 

will be selected on the basis of lowest quoted fixed tariff for such Unit. The Bidder 

shall quote separate tariffs for each Unit comprising the Project that the Bidder is 

bidding for.  

1.1.8 In the event a Bid is received for a Unit that is not common with any other Bidder, 

such Unit will be awarded to the Bidder submitting such unique Bid at the tariff 

quoted by such Bidder. However, in case more than 1 (one) Bid is received for a 

Unit (i.e. 2 (two) or more Bidders have submitted bid for a Unit), the Bidder 

submitting the lowest tariff shall be awarded the Unit at the tariff quoted by such 

Bidder. 

1.1.9 In case more than one Bid is received for a Unit at tariffs which are identical, an e-

reverse auction (as per Clause 4.4.3) will be conducted for the discovery of the 

lowest fixed tariff for such Unit(s). Such lowest tariff discovered shall be considered 

as the tariff for that particular Unit in a Project for a particular Bidder.  
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Illustration: 

Units / Quoted 

tariff (in INR) 

per kWh 

Capacity Bidder 1 Bidder 2 Bidder 3 Selected bidder 

A 10 MW 3.10 3.05 - Bidder 2 

B 12 MW 3.06 3.06 3.09 e-reverse auction to 

be conducted between 

Bidder 1 & 2 

C 10 MW 3.06 - - Bidder 1 

X 10 MW - 3.07 - Bidder 2 

 

1. If a Unit is not common with any other Bidder (Units X & C in the table above), 

such Units will be awarded to the respective Bidder at the quoted tariff (i.e. 

Bidder 2 and Bidder 1 respectively). 

2. For common Units, if the bids are unique, then the lowest Bidder will be the 

Successful Bidder (Unit A in the table above and the Successful Bidder being 

Bidder 2). 

3. For common Units, if the Bids are same for two or more Bidders, e-reverse 

auction as per Clause 4.4.3 will be conducted among the Bidders with lowest 

quoted tariff. (Bidder 1 and 2 in respect of Unit B in the table above). L1 at the 

end of the e-reverse auction will be the Successful Bidder. Post the e-reverse 

auction, the tariffs shall be listed for all the Units of the Successful Bidder and 

such tariff shall be set out in Schedule 7 of the PPA. (as explained below). 

4. During e-reverse auction, Bidder 1 wins the auction for Unit B at INR 3.04. 

Final / applicable tariff for the units where Bidder 1 has bid will be as shown 

below: 

Units Bidder 1 at INR 3.04 

per kWh for Unit B 

A Not awarded 

B 3.04 

C 3.06 

X Did not bid 

1.1.10 The Bidders shall note that the tariff as discovered in terms of Clause 1.1.9 above 

shall be the tariff applicable for that Unit of the Project and tariffs shall be captured 

separately for all Units under the PPA for the entire Contracted Capacity. The award 

of the final Contracted Capacity shall be of such capacity for which the Bidder is 

declared as the Successful Bidder. 

1.1.11 The Bidders are encouraged and expected to obtain benefits of any central and state 

government schemes that may be available to them. The Project would be eligible 

for the ‘Central Financial Assistance (CFA)’ under the KUSUM Scheme. MSAPL 

has taken care in appropriate sizing of the Units, in line with guidelines of 

Component C of the KUSUM Scheme. The Bidders shall (subject to compliance 
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with the KUSUM Scheme), be provided a CFA of 30% (thirty percent) of the 

estimated cost of installation of solar power plant for capacity corresponding to 

CFA eligible units of the Project. It may be noted that as per KUSUM Scheme, the 

cost of installation of solar power plant for the purpose of CFA, will be notified by 

MNRE from time to time.  

1.1.12 The Bidders will be provided with access to the Data Room which will contain all 

the relevant information, including the information about the quantum of the 

benefits allocated to the State of Maharashtra and currently eligible for CFA under 

the KUSUM Scheme. The CFA upto 100% (one hundred percent) of the total 

eligible CFA will be released to the Project SPV after successful operation and 

performance of the Project for 2 (two) months after the COD, with at least 1 (one) 

month CUF as per minimum CUF agreed in PPA. The Bidders are also informed 

that in terms of KUSUM Scheme, any sale of power to a third party during tenure 

of PPA will result in the Project SPV having to refund proportionate CFA that may 

have been granted to the Project by MNRE. In case of any liquidation of assets of 

the solar power plant prior to completion of PPA period, the first charge shall be 

towards recovery of proportionate CFA granted to the project by MNRE. The 

Bidders may note that their eligibility for any such benefits that are prescribed under 

the KUSUM Scheme, may be subject to the Bidders meeting further criteria and 

compliances in terms of the KUSUM Scheme. Further, if a Bidder can ensure that 

the Project SPV achieves the commercial operation of at least 75% (seventy five 

percent) of the Contracted Capacity on or before SCOD, the Project SPV will 

become eligible to receive additional incentives in terms of MSKVY 2.0 (as further 

detailed in Clause 3.21.7(b)).  

1.1.13 The detailed list of substations and associated solar capacity eligible for CFA under 

the KUSUM Scheme along with relevant KUSUM C Guidelines (as available on 

date of RfS) will be provided in the Data Room to facilitate reference by the Bidder 

on a no liability basis. Provided that the Bidder shall be responsible for ensuring 

continued compliance with the KUSUM Scheme and / or the KUSUM Guidelines 

as revised or amended from time to time at the Bidders sole risk and cost. 

1.1.14 It is hereby clarified that the CUF of 19% (nineteen percent) shall be applicable in 

respect of the capacity from all Units of the Project. For avoidance of doubt, it is 

also clarified that in case there is more than 1 (one) Bidder for any Unit, the lowest 

tariff quoted by the Bidders for such Unit shall be used at the time of conducting 

the e-reverse auction process for the relevant Unit for deciding the L1 Bidder for 

that relevant Unit. Such lowest tariff discovered shall be the final tariff for that Unit.  

1.1.15 Notwithstanding anything contained in this RfS, the Bidder will be solely 

responsible for availing the CFA from the Central Government in terms of the 

KUSUM Scheme, and MSAPL will not be responsible for any Bidder not meeting 

the eligibility criteria for availing of CFA/ release of CFA by MNRE . 

1.2 Details of Power Procurement 

1.2.1 The Successful Bidder shall be selected by MSAPL in accordance with the process 

and procedures set out in this RfS. Upon such selection, the Successful Bidder will 

be issued a Letter of Intent confirming that the Bidder has been successful in its 

Bid. The Successful Bidder shall acknowledge the receipt of the LOI and provide 
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its consent in writing to the commencement of the tariff adoption process, within a 

period not exceeding 7 (seven) working days from the date of the LOI. In case of a 

Consortium being selected as the Successful Bidder, the LOI shall be issued to the 

Lead Member of the Consortium. 

1.2.2 Subsequently, MSAPL or MSEDCL will proceed to file a tariff petition with the 

MERC under Section 63 of the Electricity Act. The purpose of this petition shall be 

to seek the MERC’s approval for adopting the tariff discovered during the bidding 

process. 

1.2.3 Upon the receipt of the MERC’s approval, the tariff shall be adopted and a Letter 

of Award shall be issued by MSAPL in favour of the Successful Bidder. The Letter 

of Award shall provide that the PPA (as per the draft format enclosed with RfS in 

Annexure L) would be signed within a period not exceeding 15 (fifteen) days from 

the date of the LOA. 

1.2.4 The Bidder shall note that MSEDCL has the right to claim such procured energy 

from the Project for the fulfilment of its renewable energy purchase obligations. 

1.2.5 The Successful Bidders will be free to avail any fiscal incentives available to them 

such as accelerated depreciation, tax holidays etc. as available for such Projects 

along with any other benefits that may be available under applicable schemes of the 

Government of India or Government of Maharashtra, if applicable. The same will 

not have any bearing on comparison of Bids for selection as equal opportunity is 

being provided to all Bidders at the time of bidding itself, and it is up to the Bidders 

to avail various tax and other benefits. No claim shall arise on MSAPL or MSEDCL 

for any liability if the Bidders are not able to avail any fiscal incentives, and the 

Bidders acknowledge that this will not have any bearing on the applicable tariff 

under the PPA. The Bidder is made aware that any benefits from the trading of 

carbon credits pertaining to the Project shall inure to the benefit of MSEDCL. 

1.2.6 The net sale of power from the Project shall be calculated as the difference between 

the energy drawn by the Project from MSEDCL against the power exported from 

the Project. The accounting of sales and the energy drawn shall be done at the 

Delivery Point. 
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SECTION 2 

 

DEFINITIONS 
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Following terms used in the RfS will carry the meaning and interpretations as described 

below: 

2.1 Definitions 

“Act” or “Electricity Act, 2003” shall mean the Electricity Act, 2003 and including 

any modifications, amendments and substitutions from time to time. 

“Affiliate” shall mean a company that, directly or indirectly, 

(i) controls, or 

(ii) is controlled by, or 

(iii) is under the common control with the Bidder or is a Member in a Bidding 

Consortium developing the Project. 

The expression ‘control’ shall mean the ownership, directly or indirectly, of 51% 

(fifty one percent) or more of the voting shares of such company or right to appoint 

majority directors. 

“AIF” shall have the meaning as ascribed to the term “alternative investment fund” 

under Regulation 2(1)(b) of the Securities and Exchange Board of India (Alternative 

Investment Funds) Regulations, 2012 (as amended). 

“Appropriate Commission” shall have the meaning ascribed to such term in the 

PPA. 

“Bid” shall mean the documents submitted by the Bidder towards meeting the 

technical and financial qualifying requirements, along with the price bid as part of 

its response to this RfS. 

“Bid Due Date” shall mean the date identified in the Bid Information Sheet of this 

RfS as the date on which the Bid has to be submitted by a Bidder. 

“Bid Validity” shall have the meaning ascribed to such term in Clause 3.18. 

“Bidder” or “Bidding Entity” shall mean a Company, public sector enterprise or 

undertaking, foreign company, AIF, Foreign Investment Fund or a Bidding 

Consortium submitting the Bid. Any reference to the Bidder includes bidding 

Company / Bidding Consortium/ Member in a Bidding Consortium including its 

successors, executors and permitted assigns and Lead Member of the Bidding 

Consortium jointly and severally, as the context may require. 

“Bidding Consortium” or “Consortium” shall mean the reference to the group of 

Bidders or Bidding Entities, each being a Member in a Bidding Consortium, if the 

Bid has been submitted jointly by more than one Bidder. 

“Capacity Utilisation Factor” or “CUF” shall have the same meaning as provided 

in Central Electricity Regulatory Commission (Terms and Conditions for Tariff 

determination from Renewable Energy Sources) Regulations, 2009 (as may be 

amended or replaced from time to time). However for avoidance of any doubt, it is 
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clarified that the CUF shall be calculated on the Contracted Capacity. In any 

Contract Year, if ‘X’ MWh of energy has been metered out at the Delivery Point 

for ‘Y’ MW Contracted Capacity, CUF= (X MWh/(Y MW*8766)) X 100%. 

“Chartered Accountant” shall mean a person practicing in India or a firm whereof 

all the partners practicing in India as a Chartered Accountant(s) within the meaning 

of the Chartered Accountants Act, 1949. For Bidders or its Parent, Affiliate or 

Ultimate Parent or any Group Company incorporated in countries other than India, 

“Chartered Accountant” shall mean a person or a firm practicing in the respective 

country and designated / registered under the corresponding Statutes/laws of the 

respective country. 

“Commercial Operation Date” or “COD” with respect to a Unit / Project (as the 

context may require) shall mean the date on which the Unit / Project (as the context 

may require) is Commissioned. 

“Commissioning” shall mean, with respect to the Unit / Project (as the context may 

require), when all equipment as per rated capacity of the Unit / Project (as the 

context may require) has been installed as per the ‘Commissioning Checklist’ set 

out in Schedule 5 of the PPA, and the energy has flown into the grid, as certified by 

SLDC / MSEDCL. 

“Company” shall mean a body corporate incorporated in India under the 

Companies Act, 2013 or any law in India prior thereto relating to companies, as 

applicable. 

“Confidential Information” shall mean all information including, without 

limitation, oral and written information disclosed by the Disclosing Party to the 

Receiving Party or is a subject matter of this RfS and any documents annexed 

hereto. 

“Conflict of Interest” shall mean an event or circumstance, determined at the 

discretion of MSAPL, where a Bidder and/or Successful Bidder is found to be in a 

position to have access to information about, or influence the Bid of another Bidder, 

pursuant to a relationship including in the nature of a shareholding interest or that 

of control (as on the date of this Bid) with other Bidders, directly or indirectly, or 

by any other means including colluding with other Bidder(s). 

“Consortium Agreement” shall mean the agreement to be entered into amongst 

the Members of a Bidding Consortium as per the format provided in Format-6.5. 

“Contract Year” shall mean, with respect to the initial fiscal year, the period 

beginning on the Commercial Operation Date and ending at 12.00 midnight of 31st 

March of that fiscal year. Each successive Contract Year shall coincide with the 

succeeding fiscal year, except that the final Contract Year shall end on the date of 

expiry of the Term or on termination of the PPA, whichever is earlier. 

“Contracted Capacity” shall mean the AC capacity in MW contracted with 

MSEDCL for supply by the Project SPV to MSEDCL at the Delivery Point from 

the Project. 
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“Controlling Shareholding” shall mean not less than 51% (fifty one percent) of 

the voting rights or paid up share capital in the Company/Consortium. 

“Data Room” shall mean the secure virtual data room set up and maintained by 

MSAPL, or any person on its behalf, created for accessing Confidential Information 

in relation to the RfS and the bidding process hereunder including the information 

set out in Annexure H, and which is to be operated in compliance with the rules set 

out in this RfS. 

“Delivery Point” shall mean the point(s) of connection(s) at which energy 

generated from each Unit is delivered into the grid system at the bus bar level of the 

11/22 kV substation of MSEDCL / MSETCL. 

Metering shall be done at this interconnection point where the power is injected 

into. For interconnection with grid and metering, the SPV shall abide by the relevant 

CERC/ MERC regulations, Grid Code and Central Electricity Authority 

(Installation and Operation of Meters) Regulations, 2006 as amended and revised 

from time to time. All charges and losses related to transmission of power from the 

Project up to Delivery Point as notified by the Appropriate Commission shall be 

borne by the Project SPV. 

“Disclosing Party” shall mean MSAPL, MSEDCL or any person on behalf of either 

of MSAPL or MSEDCL. 

“Foreign Investment Fund” shall mean any pooled investment vehicle or 

investment fund which is registered or recognized with a securities market/banking 

regulator of a foreign jurisdiction. For the purposes of this definition, “foreign 

jurisdiction” means a country, other than India, whose securities market regulator 

is a signatory to International Organization of Securities Commission’s Multilateral 

Memorandum of Understanding (IOSCO’s MMOU) (Appendix A signatories) or a 

signatory to bilateral Memorandum of Understanding with the Securities and 

Exchange Board of India, and which is not identified in the public statement of 

‘Financial Action Task Force’ as a jurisdiction having a strategic Anti-Money 

Laundering or Combating the Financing of Terrorism deficiencies to which counter 

measures apply or a jurisdiction that has not made sufficient progress in addressing 

the deficiencies or has not committed to an action plan developed with the 

‘Financial Action Task Force’ to address the deficiencies. 

“GoM” shall have the meaning ascribed to such term in Clause 1.1.1 herein. 

“Grid Code” shall mean the MERC (State Grid Code) Regulations, 2020, as may 

be amended, supplemented or modified from time to time. 

“Group Company” of a Company means: 

(i) a Company which, directly or indirectly, holds 10% (ten percent) or more 

of the share capital of the Company, or 

(ii) a Company in which the Company, directly or indirectly, holds 10% (ten 

percent) or more of the share capital of such Company, or 

Page 20 of 226



 

17 

(iii) a Company in which the Company, directly or indirectly, has the power to 

direct or cause to be directed the management and policies of such company 

whether through the ownership of securities or agreement or any other 

arrangement or otherwise, or 

(iv) a Company which, directly or indirectly, has the power to direct or cause to 

be directed the management and policies of the Company whether through 

the ownership of securities or agreement or any other arrangement or 

otherwise, or 

(v) a Company which is under common control with the Company, and control 

means ownership by one Company of at least 10% (ten percent) of the share 

capital of the other Company or power to direct or cause to be directed the 

management and policies of such Company whether through the ownership 

of securities or agreement or any other arrangement or otherwise. 

Provided that, a financial institution, scheduled bank, foreign institutional investor, 

non-banking financial company, and any mutual fund shall not be deemed to be 

Group Company, and its shareholding and the power to direct or cause to be directed 

the management and policies of a Company shall not be considered for the purposes 

of this definition unless it is the Company or a Member developing the Project. 

“Guarantee Fund” shall have the meaning ascribed to such term in Clause 3.21.11. 

“KUSUM Scheme” shall mean the Pradhan Mantri Kisan Urja Suraksha evam 

Utthaan Mahabhiyaan (PM KUSUM) scheme notified by the MNRE vide 

notification dated July 22, 2019 bearing reference number F. No. 32/645/2017-SPV 

Division, as may be amended, restated or consolidated from time to time. 

“Land Lease Agreement” shall mean the lease agreement(s) entered into between 

the District Collectors (on behalf of the GoM) or any other applicable authority, and 

MSAPL, as provided in the Data Room. 

“Lead Member of the Bidding Consortium” or “Lead Member” shall be the 

Member, having shareholding more than 51% (fifty one percent) in the Bidding 

Consortium, which cannot be changed till 1 (one) year from the Commercial 

Operation Date of the Project. 

“Letter of Award” or “LOA” shall mean the letter issued by MSAPL to the 

Successful Bidder confirming the award of the Bid, upon confirmation by MERC 

of the tariff adoption arrived at on the basis of the e-reverse auction conducted by 

MSAPL. 

“Letter of Intent” or “LOI” shall mean the letter issued by MSAPL to the 

Successful Bidder confirming the award of the Bid, and prior to tariff adoption by 

MERC. 

“Member in a Bidding Consortium” or “Member” shall mean each member in a 

Bidding Consortium. In case of a Technology Partner being a member in the 

Consortium, it has to be a Company. 
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“MERC” shall mean Maharashtra Electricity Regulatory Commission, a governing 

body incorporated under the Electricity Regulatory Commission Act, 1998 and 

existing under the Electricity Act, 2003. 

“MNRE” shall mean the Ministry of New and Renewable Energy, Government of 

India. 

“MSKVY 2.0” shall mean the Mukhyamantri Saur Krushi Vahini Yojana 2.0 – a 

scheme launched for implementation of feeder level solarization under Component 

C of KUSUM Scheme, as notified by the Industries, Energy and Labour 

Department, Government of Maharashtra and as may be revised or amended from 

time to time. 

“MSEDCL” shall mean Maharashtra State Electricity Distribution Company 

Limited. 

“MSETCL” shall mean Maharashtra State Electricity Transmission Company 

Limited. 

“Net-Worth” shall mean the net-worth as defined in Section 2 of the Companies 

Act, 2013. 

“Nodal Agency” shall mean MSAPL in the context of this RfS. 

“Paid-up Share Capital” shall mean the paid-up share capital as defined in Section 

2 of the Companies Act, 2013. 

“Parent” shall mean a Company, which holds not less than 51% (fifty one percent) 

equity either directly or indirectly in the Bidder or a Member in a Bidding 

Consortium. 

“Performance Bank Guarantee” or “PBG” shall mean the irrevocable and 

unconditional bank guarantee to be submitted by the Project SPV as per Clause 

3.12. 

“Power of Attorney” shall mean the power of attorney to be issued by the Members 

of the Consortium in favour of the Lead Member in the format provided in Format-

6.2. 

“PPA” shall mean the power purchase agreement to be executed between the 

Project SPV and MSEDCL for the Term, as per the terms and conditions provided 

therein. 

“Project” shall mean a group of decentralized / grid connected solar photovoltaic 

grid interactive power stations, to be connected at 11 kV / 22 kV voltage level of 

MSEDCL /MSETCL substations, to be established by a Successful Bidder through 

a Project SPV comprising of multiple Units at single/multiple locations with 

varying capacities aggregating to Project Capacity, and shall include land, 

buildings, plant, machinery, ancillary equipment, material, switch-gear, 

transformers, protection equipment, transmission infrastructure and the like 

necessary to deliver the generated electricity at the Delivery Point. 
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“Project Capacity” shall mean the capacity bid for by each Bidder, for supply of 

solar power from their respective Project(s). 

“Project Site” shall mean any and all parcels of real property, right of way, 

easements and access roads, upon which the Project and its related infrastructure 

will be located. 

“Project SPV” shall mean either (i) the Successful Bidder itself, in case the Project 

is being implemented directly by a Successful Bidder that is a Company; or (ii) a 

Company established by the Successful Bidder for executing the Project, as the 

context may require.  

“Receiving Party” shall mean the Bidders or their personnel. 

“RfS” or “RfS Document” shall mean the bidding document comprising of a 

‘Notice Inviting Tender’ (NIT), this ‘Request for Selection’ and the PPA issued by 

MSAPL including all attachments, clarifications and amendments thereof. 

“RMU” shall have the meaning ascribed to such term in Clause 5.3.2. 

“SCOD” or “Scheduled Commercial Operation Date” shall mean the date that 

falls upon the expiry of a period of 12 (twelve) months from the effective date of 

the LOA or a date as extended in accordance with the provisions of the PPA.  

“SLDC” shall mean the State Load Despatch Center as notified by the State 

Government of Maharashtra. 

“STU” or “State Transmission Utility” shall mean the State Transmission Utility 

notified by the State Government of Maharashtra under sub-section (1) of Section 

39 of the Act. 

“Sub-Lease Agreement” shall mean the sub-lease agreement(s) to be entered into 

between MSAPL and the Project SPV for the revenue lands leased by MSAPL in 

terms of the Land Lease Agreement, as detailed in the Data Room. 

“Successful Bidder” or “Solar Power Developer” shall mean the Bidder selected 

pursuant to this RfS, which shall be responsible as the solar project developer, and 

shall undertake ownership, finance, development, design, engineering, 

procurement, construction, commissioning, operation and maintenance of the 

Project. 

“Term” shall mean a period of 25 (twenty five) years from the SCOD. 

“Ultimate Parent” shall mean a Company, which owns not less than 50% (fifty 

percent) equity either directly or indirectly in the Parent and Affiliates. 

“Unit” shall mean 1 (one) set of ground mounted solar photovoltaic grid interactive 

power plant and all the auxiliary equipment and facilities that forms part of such 

solar power plant, to be connected at 11/22 kV voltage for a decentralised project. 

2.2 Interpretation 
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2.2.1 Words comprising the singular shall include the plural and vice versa. 

2.2.2 A reference to any applicable law shall be construed as reference to such applicable 

law including its amendments or re-enactments from time to time. 

2.2.3 A time of day shall save as otherwise provided in any agreement or document be 

construed as a reference to Indian Standard Time. 

2.2.4 Different parts of this RfS are to be taken as mutually explanatory and 

supplementary to each other and if there is any differentiation between or among 

the parts of this contract, they shall be interpreted in a harmonious manner so as to 

give effect to each part. 

2.2.5 The table of contents and any headings or sub headings in the RfS has been inserted 

for case of reference only and shall not affect the interpretation of this RfS. 
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SECTION 3 

 

PROJECT INFORMATION AND INSTRUCTION TO 

BIDDERS 
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3.1 Project Capacity 

A Project shall consist of a group of Units and the aggregate capacity of a Project 

bid for by a Bidder shall be not less than 50 (fifty) MW. The specific details of all 

the Units which are available to be opted for by a Bidder for formation of a Project 

are outlined in Annexure K. Notwithstanding the above, MSAPL reserves the right 

to vary the Units offered at any time prior to the Bid Due Date hereunder. The 

Bidder further acknowledges that the Contracted Capacity post the completion of 

the Bid process may be less than 50 (fifty) MW as well depending on the number 

of Units for which the Bidder is declared as the Successful Bidder. 

3.2 Project Locations 

The Units comprising the Project will be located at any of the locations in the State 

of Maharashtra as indicated in Annexure K and detailed further in the Data Room. 

The details of the land and substations along with relevant statutory approvals shall 

also be provided in the Data Room. 

3.3 Connectivity with the Grid 

3.3.1 The solar power capacity of each Unit will be connected at 11 kV / 22 kV voltage 

level of MSEDCL/MSETCL sub-station(s). 

3.3.2 The evacuation of power up to the Delivery Point and energy accounting 

infrastructure shall be the responsibility of the Successful Bidder / Project SPV at 

its own cost. The arrangement of connectivity will be the responsibility of the 

Successful Bidder / Project SPV. The Project SPV may construct the connectivity 

arrangement on its own or through any other agency at its own cost. The 

maintenance of evacuation infrastructure up to the Delivery Point shall also be the 

responsibility of the Project SPV. 

3.3.3 MSAPL will facilitate grid connectivity approvals for the Project. The specific 

details of delivery substation for each Unit have been provided in the Data Room. 

3.3.4 In case of any delay in approval of Grid Connectivity, provided that such delay is 

not on account of any default by the Project SPV, the Units that are impacted by 

such delay shall be deemed to have achieved the Commercial Operation Date and 

such Units shall be eligible to receive deemed generation in accordance with the 

terms of the PPA. In case of delay in Commissioning of a Unit due to reasons 

beyond the reasonable control of the Project SPV, MSEDCL may extend the 

Scheduled Commercial Operation Date after examining the issue on a case-to-case 

basis.  

3.3.5 The Project SPV will be entitled to deemed generation in terms of Annexure F. The 

methodology of calculation of deemed generation is provided in the draft PPA and 

in Annexure F. 

3.3.6 The Project SPV shall comply with the CERC/MERC regulations on Forecasting, 

Scheduling and Deviation Settlement, as applicable. The Project SPV will be 

responsible for all liabilities related to connectivity and other applicable regulatory 

provisions. 
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3.4 Project Scope 

3.4.1 The Successful Bidder shall, through the Project SPV be responsible for 

undertaking ownership, financing, development, designing, engineering, 

procurement, construction, commissioning, operation, and maintenance of the 

Project including the evacuation infrastructure up to the Delivery Point, at its own 

cost and in accordance with the provisions of this RfS. The Successful Bidder 

acknowledges that any right of way required by the Project SPV for construction, 

operation and maintenance of the evacuation infrastructure shall be procured by the 

Project SPV directly at its own cost and expense. However, MSAPL may facilitate 

the acquisition of such right of way by coordinating with operation and maintenance 

offices of MSEDCL, Zila Parishad field level offices and Revenue Department field 

level offices on a no-liability basis. 

3.4.2 The implementation of Units will be technology agnostic within PV technology and 

crystalline silicon or thin film, etc. It can be installed with or without trackers. In 

order to ensure installation quality of the systems, the Bidders shall strictly comply 

with the detailed technical parameters for the Units to be met by the Project SPV as 

detailed in Annexure B and any applicable guidelines set out by the MNRE from 

time to time, including the MNRE notification dated 10.03.2021 regarding 

Approved Models and Manufacturers of Solar Photovoltaic Modules (Requirement 

for Compulsory Registration) Order, 2019 and its subsequent amendments up to the 

Commercial Operation Date for the Project. 

3.5 Revenue Land 

3.5.1 For enabling the implementation of Projects, MSAPL has leased revenue land from 

the GoM under Land Lease Agreement(s). The revenue land leased under the Land 

Lease Agreement(s) by MSAPL will be further sub-leased in terms of the Sub-

Lease Agreement(s) to the relevant Project SPVs. The details of the revenue land 

have been shared in the Data Room, which will be updated from time to time during 

the bid process. 

3.5.2 The annual sub-lease rent payable by the Project SPV, in accordance with the Sub-

Lease Agreement(s), for such revenue land sub-leased under the Sub-Lease 

Agreement(s) will be INR 1/- (Indian Rupee One only) per hectare. For the 

avoidance of doubt, it is clarified that notwithstanding the sub-lease of the revenue 

land to the Project SPV, such land shall always remain under the primary ownership 

of the GoM and the Project SPV shall only hold sub-lease rights in such revenue 

land for the term of the Sub-Lease Agreement(s) which shall in any event be co-

terminus with the PPA. If at any time prior to expiry of a period of 6 (six)months 

from the effective date of the PPA, the Project SPV determines that any revenue 

land sub-leased in terms of a Sub-Lease Agreement(s) for establishing the Project 

is not required by the Project SPV, then the Project SPV will return such unutilised 

land parcels to the GoM and enter into cancellation deeds as may be required to 

effect such return, within a period of not more than 15 (fifteen) days from the expiry 

of the aforementioned period of 6 (six) months.  

3.5.3 It is also clarified that all such costs and expenses including but not limited to stamp 

duty, revenue charges and any other charges in relation to Sub-Lease Agreement(s) 

will be borne by the Successful Bidder/Project SPV (as the case may be) and 
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MSAPL shall not be responsible or liable in any manner whatsoever for such costs 

and expenses incurred by the Successful Bidder/Project SPV. 

3.6 Private Lands (If Required) 

3.6.1 MSAPL has compiled a list of private land parcels that are available for lease in its 

portal at https://dcland.mahadiscom.in/SKVYDLSolar/. The list has been prepared 

on the basis of details provided by landowners who have expressed their willingness 

to lease out their lands for solar projects under MSKVY 2.0. 

3.6.2 In case the Successful Bidder intends on using private lands identified under this 

Clause, they shall enter into lease agreement(s) directly (only in case the Successful 

Bidder itself is implementing the Project) or through the Project SPV, with the 

landowner(s) at their own risks and costs and based on the broad terms and 

conditions as set out hereinbelow: 

(a) The base lease rent for such private lands will be INR 1,25,000/- (Indian 

Rupees One Lakh Twenty Five Thousand only) per hectare per annum or 

6% (six percent) of ready reckoner rate, whichever is higher, with a 

provision of 3% (three percent) escalation on an annual basis. 

(b) The tenure for the lease agreement will be mutually agreed between the 

landowner and the Project SPV but in any case, will be for a term not less 

than 26 (twenty six) years from SCOD. 

(c) From the effective date of the lease agreement (which will be the effective 

date of the PPA) and until COD of the entire Project, the Project SPV will 

be responsible to pay the lease rentals to the private landowners directly. 

Post COD of the entire Project, the Project SPV will enter into suitable legal 

arrangements with MSAPL, MSEDCL and the landowners as necessary to 

enable: (i) MSEDCL to directly deduct the lease rental amounts from the 

amounts payable in terms of the PPA; (ii) MSEDCL to deposit such amounts 

with MSAPL; and (iii) MSAPL to make the payments to the landowners. 

The Project SPV will comply with necessary tax laws to ensure that the 

arrangement above can be implemented for the Project. 

(d) Such lease agreement should mandatorily have a clause permitting the 

landowner to unilaterally cancel the lease agreement if the lease agreement 

does not become effective within a period of 2 (two) months from the date 

of signing of the lease agreement or such other extended period as may be 

agreed by the landowner, at his sole discretion. 

3.6.3 Any further terms and conditions as applicable to such lease arrangements may be 

mutually agreed between the Project SPV and the landowner. Further, neither of 

MSAPL or MSEDCL will be a party to any such lease agreements. 

3.7 Suitability and Possession of Land 

3.7.1 The Bidders are required to satisfy themselves about the suitability of any lands 

which may be provided in terms of the Sub-Lease Agreements(s) or the details of 

which have been provided in the Data Room or any land procured by the Project 
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SPV for the Project from private landowners. MSAPL and/or MSEDCL will not be 

responsible in any manner for any non-suitability of any land provided/procured for 

the Project for any reason. The Bidders are free to choose alternate land for any part 

of the Unit or Project at their own cost and risk. 

3.7.2 The Project SPV shall lease or procure in its name 100% (one hundred percent) of 

the required land for a period not less than the Term, on or before the SCOD. In 

case of any leasing of private land as contemplated hereinabove, such lease should 

allow transfer of land lease rights to the lenders or MSAPL, in case of default of the 

Project SPV under any financing documents or arrangements of the Project SPV. 

3.8 Clearances required from the Central/ State Government and Other Local 

Bodies 

3.8.1 An indicative list of applicable approvals is provided in Annexure A herein. While 

MSAPL has already obtained certain key statutory approvals/ clearances (details of 

which will be provided in the Data Room), the Successful Bidder is required to 

obtain all other necessary clearances and permits, through the Project SPV, as 

required for construction, operation and maintenance of the Units and its 

interconnection facilities. 

3.8.2 The clearances required for establishment of the Units and the Project shall be 

facilitated through a single window portal of the Maharashtra Energy Development 

Agency that will be accessible to the Successful Bidder and the Project SPV. 

MSAPL may facilitate the process of the registration, transfer, assignment obtaining 

of clearances for the Project SPV on a no cost and no-liability basis. 

3.9 Obtaining RfS, Cost of Documents and Processing Fees 

3.9.1 The RfS can be downloaded from the Bharat E-Portal. The Bidders shall download 

the official copy of RfS and other ancillary documents after logging into the Bharat 

E-Portal by using the login ID and password provided by ISN Electronic Tender 

Portal during registration (refer Annexure E). 

3.9.2 The Bidders interested in participating in the bidding process are mandatorily 

required to furnish a non-refundable processing fee as mentioned in the Bid 

Information Sheet above. The submission of the processing fee would be a 

condition precedent to permitting a Bidder to participate in the Bid. 

3.9.3 Bidders who have paid the RfS cost and the processing fee would need to send a 

confirmation email to solarmskvy2@mahadiscom.in mentioning the 

acknowledgement numbers received upon such payment along with transaction 

particulars. As a response to such email, the link and access credentials required to 

access the Data Room shall be shared with the Bidders. The Bidders would also 

need to mention the name, designation, and email id of the nominated user(s) (such 

users being not more than 5 (five) persons) authorized to access the Data Room. 

3.10 Qualification Requirements 

3.10.1 A Bidder, as defined in Clause 2.1, shall be eligible to participate to Bid under this 

RfS. A Company participating in the Bid as a sole Bidder or a Member of a 
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Consortium should be incorporated or registered in India under Section 2 of the 

Companies Act, 2013. 

3.10.2 Foreign companies, AIF’s and Foreign Investment Funds are also eligible to 

participate. A foreign company, AIF’s or Foreign Investment Fund can participate 

on a standalone basis or as a Member of a Consortium. 

3.10.3 If a foreign company, AIF or a Foreign Investment Fund participates on a 

standalone basis and gets selected as the Successful Bidder, it shall be required to 

form a Company registered under the Companies Act, 2013 as its fully owned 

subsidiary (i.e. a 100% (one hundred percent) subsidiary) before signing of the PPA. 

In case a foreign company participates as a Member of a Consortium, and the 

Consortium is a Successful Bidder, the foreign company shall form a Company 

registered under the Companies Act, 2013 as its fully owned subsidiary Company 

(i.e. a 100% (one hundred percent) subsidiary) which shall then replace the foreign 

company as the Member of the Consortium. 

3.10.4 It is also clarified that any Project SPV specifically formed for executing the Project 

shall be used only for the Project under this RfS and shall not engage in any other 

activities which are not directly related to the Project. 

3.10.5 Limited Liability Partnership are not eligible for participation.  

3.11 Eligibility Criteria 

3.11.1 Financial Eligibility Criteria 

The Bidders shall satisfy both the Net-Worth and Liquidity criterion specified 

hereinbelow. 

(a) Net Worth 

(i) The Net-Worth of the Bidder for the last 3 (three) financial years 

including the financial year that ended on March 31, 2023 shall not 

be less than INR 1,00,00,000/- (Indian Rupees One Crore only) per 

MW (based on the total Project Capacity). In case of foreign 

companies, the applicable financial year shall be as per the 

applicable laws of the country of incorporation. Further, the Net-

Worth of any of the last 3 (three) financial years i.e., FY 2020-21, 

FY 2021-22 and FY 2022-23 should not be negative. 

(ii) Bidders shall furnish a certificate from a practicing and certified 

Chartered Accountant, certifying the Net-Worth per MW based on 

the total Project Capacity as on March 31, 2023 and for the last 2 

(two) financial years. For avoidance of doubt, the “Net-Worth” shall 

be as defined in Section 2(57) of the Companies Act, 2013, i.e., the 

aggregate value of the Paid-up Share Capital and all reserves created 

out of the profits and securities premium account, after deducting the 

aggregate value of the accumulated losses, deferred expenditure and 

miscellaneous expenditure not written off, as per the audited balance 
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sheet, but does not include reserves created out of revaluation of 

assets, write-back of depreciation and amalgamation. 

(iii) An AIF or Foreign Investment Fund may qualify on the basis of 

‘Assets under Management’ of at least INR 1000,00,00,000 (Indian 

Rupees One Thousand Crores only). The amount of ‘Assets under 

Management’ shall be considered as per the certificate issued by 

statutory auditor (or such other certificate as filed with the regulator 

in the relevant jurisdiction) certifying the amounts as on March 31, 

2023 and for the 2 (two) financial years preceding FY 2022-2023 

(financial year shall be considered as per the applicable law of the 

country of incorporation of the Bidder). 

(b) Liquidity: 

In order to ascertain that the Bidder has sufficient means to manage the fund 

requirements for the Project: 

For Companies: 

The Bidder shall be required to demonstrate at least 1 (one) of the following 

parameters: 

(i) A minimum annual turnover of INR 25,00,000 /MW (Indian Rupees 

Twenty Five Lakhs only per MW) of the Project Capacity during the 

previous financial year 2022-2023. It is hereby clarified that “other 

income” as indicated in the annual accounts of the Bidder shall not 

be considered for arriving at the annual turnover. 

(ii) Internal resource generation capability, in the form of profit before 

depreciation interest and taxes (PBDIT) for an amount that shall be 

calculated at the rate of INR 10,00,000 /MW (Indian Rupees Ten 

Lakhs only per MW) of the Project Capacity, as on the last date of 

previous financial year, i.e., 2022-2023.  

For AIF or Foreign Investment Fund: 

(i) An AIF or Foreign Investment Fund shall have minimum investible 

funds of at least 500,00,00,000 ( Rupees Five Hundred Crores only) 

(i.e. committed funds available for investment, net of estimated 

expenditure for administration and management of the fund). 

Provided however that, the eligibility criterion shall be further 

subject to the limits of investment in a single investee entity (in the 

relevant jurisdiction for a Foreign Investment Fund, or the maximum 

permissible investment limit for an AIF as per the Securities and 

Exchange Board of India (Alternative Investment Funds) 

Regulations, 2012, as may be amended from time to time), as 

applicable; availability of such amount shall be considered as per the 

certificate issued by statutory auditor (or such other certificate as 

filed with the regulator in the relevant jurisdiction) certifying the 

amounts as on March 31, 2023 and for the 2 (two) financial years 
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preceding FY 2022-2023 (financial year shall be considered as per 

the applicable law of the country of incorporation of the Bidder). 

The Bidder may seek qualification on the basis of financial capability of its 

Affiliate(s) for the purpose of meeting the qualification requirements as per 

this Clause. In case of the Bidder being a Bidding Consortium, any Member 

may seek qualification on the basis of financial capability of its Affiliate(s). 

In such cases, the Bidder shall be required to submit board resolutions from 

the respective Affiliate(s) undertaking to contribute the required equity 

funding and Performance Bank Guarantee in case the Bidder fails to do so 

in accordance with the RfS, and in any event along with submission of the 

Bid. In case of non-availability of the board resolution as required above, a 

letter from the CEO/Managing Director of the respective Affiliate(s), 

undertaking the above, shall be required to be submitted to MSAPL. 

3.11.2 Incorporation of Project SPV 

(a) A Bidder which is a Company within the meaning of Companies Act, 2013 

and which has been selected as a Successful Bidder based on this RfS can 

either (i) operate the Project by itself (as the Project SPV) or (ii) execute the 

Project through a special purpose vehicle i.e. a Project SPV, which would 

be a Company (incorporated under the laws of India) as a fully owned 

subsidiary (100% (one hundred percent) subsidiary) of the Successful 

Bidder for setting up of the Project, before signing of PPA.  

(b) In case of a Bidding Consortium which has been selected as successful 

Bidder based on this RfS, the Members of the Consortium will execute the 

Project through a special purpose vehicle i.e. a Project SPV, which would 

be a company (incorporated under the laws of India) with the Lead Member 

holding at least 51% (fifty one percent) of the equity shares of the Project 

SPV, before signing of the PPA. 

(c) In any other case, the Bidder which has been selected as the Successful 

Bidder based on this RfS, will be required to form a Company registered 

under the Companies Act, 2013 as its fully owned subsidiary (i.e. a 100% 

(one hundred percent) subsidiary) before signing of the PPA.  

3.12 Earnest Money Deposit (EMD) and Performance Bank Guarantees (PBG) 

The Bidder shall provide the following bank guarantees in a phased manner as 

follows: 

(a) Earnest Money Deposit (EMD) 

(i) A Bidder shall submit an earnest money deposit of INR 1,00,000 

(Indian Rupees One Lakh only) per MW (based on the total Project 

Capacity) in the form of a bank guarantee along with RfS according 

to Format-6.3 A. The EMD shall be valid for 6 (six) months from 

the Bid Due Date and shall be submitted by the Bidder along with 

their Bid, failing which the Bid shall be rejected. The bank 
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guarantees towards EMD have to be in the name of the Bidding 

Entity/ Lead Member of Bidding Consortium. 

(ii) The Bidder shall furnish the bank guarantees towards EMD from any 

of the schedule commercial banks as specified in Annexure D in 

favour of MSAPL. 

(b) Performance Bank Guarantee (PBG) 

(i) The Successful Bidder shall submit the Performance Bank 

Guarantee (PBG) of INR 5,00,000 (Indian Rupees Five Lakhs only) 

per MW (based on the total Project Capacity) within 15 (fifteen) 

days from the date of issue of LOA and before signing of PPA, 

according to the Format-6.3 B. The PBG shall be issued in favour of 

MSEDCL with a validity period of 18 (eighteen) months from the 

date of issuance of LOA. 

(ii) The Bidder shall furnish the Performance Bank Guarantees (PBGs) 

from any of the scheduled commercial banks as specified in 

Annexure D to MSEDCL. 

(c) The format of the bank guarantees prescribed in the Format-6.3 A (EMD) 

and Format-6.3 B (PBG) shall be strictly adhered to and any deviation from 

the above formats shall result in rejection of the EMD/PBG and 

consequently, the Bid. In case of deviations in the formats of the bank 

guarantees, the corresponding PPA shall not be signed by MSEDCL. A bank 

guarantee issued by a foreign branch of a scheduled commercial bank is to 

be endorsed by the Indian branch of the same bank or by any scheduled 

commercial bank in India. 

(d) The Successful Bidder shall ensure that the Project SPV signs the PPA with 

MSEDCL within 15 (fifteen) days from the date of issue of Letter of Award. 

Subsequent extension in this timeline may be permitted by MSAPL (in 

consultation with MSEDCL) at sole discretion. 

(e) All expenditure towards execution of bank guarantees such as stamp duty 

etc. shall be borne by the Bidder. 

(f) In order to facilitate the submission of the bank guarantee by the Bidders as 

per the prescribed format and in line with the requirements, checklist at 

Annexure C has been attached. Bidders are advised to take note of the 

checklist as provided in Annexure C hereto while submitting the bank 

guarantees. 

(g) After the bidding process is completed, MSAPL shall release the bank 

guarantees towards EMD submitted by the unsuccessful Bidders within 15 

(fifteen) days of the date of issuance of the LOA to the Successful Bidder. 

(h) On receipt, and after successful verification of the total Performance Bank 

Guarantee in the acceptable form and signing of PPA, the bank guarantee 
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submitted by the Successful Bidder towards EMD shall be returned by 

MSAPL to the Successful Bidder. 

(i) The PBG submitted by the Successful Bidder shall be returned immediately 

upon successful Commissioning of the Project, after taking into account any 

liquidated damages due to delays in Commissioning, as per relevant 

provisions of the PPA. 

3.13 Forfeiture of EMD 

The bank guarantee towards EMD shall be forfeited by MSAPL, as damages and 

the award of the Bid shall stand cancelled, in following cases: 

(a) If the Bidder withdraws or varies the Bid after submission of the Bid. 

(b) If after date of issue of LOA, it is found that the documents furnished by the 

Bidder pursuant to the RfS are misleading or misrepresented in any way and 

that relevant facts have been suppressed. 

(c) If the Successful Bidder does not submit the requisite documents as per 

relevant provisions of this RfS and/or the LOA, within the time period 

specified by MSEDCL for the purpose of signing of the PPA. 

(d) If the Bidder has not signed the PPA within the timelines prescribed in the 

RfS and/or the LOA. 

(e) If the Successful Bidder fails to furnish required Performance Bank 

Guarantee in accordance with Clause 3.12(b). 

3.14 Structuring of the Bid selection process 

3.14.1 This RfS envisages a single stage, double envelope bidding process followed by an 

e-reverse auction, if applicable. Bidders will have to submit both Technical Bid and 

Financial Bid (fixed tariff) together in response to the RfS online. The preparation 

of Bid has to be in the manner described in this Section 3. 

3.14.2 Instructions to Bidders for structuring of bid proposals in response to RfS 

A Bidder can submit a response to the RfS by itself or by including the credentials 

of its Parent, Ultimate Parent, Affiliate, Group Company(ies) or any other Group 

Company(ies). In case of a Bidding Consortium, the Lead Member shall submit the 

Bid. However, a Bidder can only submit 1 (one) response to the RfS and any Bidder 

submitting more than 1 (one) response (whether singly or as a Member of a 

Consortium) shall be automatically disqualified. 

Detailed instructions to be followed by the Bidders for online submission of 

response to RfS has been provided in Annexure E. 

Submission of Bids by Bidders in response to this RfS shall be in the manner 

described below: 

(a) Covering Letter as per Format-6.1. 
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(b) In case of a Bidding Consortium, a Power of Attorney in favour of the Lead 

Member issued by the other Members of the Consortium shall be provided 

in original as per format attached hereto as Format-6.2. 

In the event any Member of the Bidding Consortium (other than Lead 

Member) is a foreign entity, it may submit board resolutions in place of 

power of attorney for the purpose of fulfilling the requirements under this 

section. Provided that, such board resolutions shall be supported by an 

unqualified opinion issued by the legal counsel of such foreign entity stating 

that the board resolutions are in compliance with the applicable laws of the 

respective jurisdictions of the issuing company and the authorizations 

granted therein are true and valid. 

For meeting the abovementioned financial eligibility criteria, if the data is 

provided by the Bidder in a foreign currency, equivalent Indian Rupees of 

Net-Worth and other financial parameters will be calculated by the Bidder 

using Reserve Bank of India’s reference rates prevailing on the date of 

closing of the accounts for the respective financial year. 

In case of any currency for which RBI reference rate is not available, Bidders 

shall convert such currency into USD as per the exchange rates prevailing 

on the relevant date and used for such conversion, as certified by their 

banker. After such conversion, Bidder shall follow the procedure/ submit the 

documents as elaborated above. 

(c) Earnest Money Deposit (EMD) in the form as per Format-6.3 A. 

(d) Performance Bank Guarantee (to be submitted before signing of PPA as 

specified in Clause 3.12(b)) in the form as per Format-6.3 B. 

(e) Board resolutions, as per prescribed formats enclosed as Format-6.4 duly 

certified by the Company Secretary or the director of the relevant Bidder or 

such other relevant authorisations, as applicable to the Bidder and 

mentioned hereunder: 

(i) Board resolution / appropriate authorisations from the Bidding 

Entity or the Lead Member of the Consortium, as the case may be, 

in favour of the person signing the response to RfS and in the event 

of the Bidder being successful, to sign the PPA with MSEDCL. 

(ii) Board resolution/ appropriate authorisations from each of the 

Members in favour of the person signing the response to the RfS. 

(iii) Board resolution / appropriate authorisations from the Bidding 

Entity committing 100% (one hundred percent) of the equity 

requirement for the Project / Board resolutions / from each of the 

Members together in aggregate committing to 100% (one hundred 

percent) of equity requirement for the Project (in case of Bidding 

Consortium); and 
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(iv) Board resolution / appropriate authorisations from each of the 

Members and Lead Member contributing such additional amount 

over and above the percentage limit (specified for the Lead Member 

and other Members in the Consortium Agreement) to the extent 

becoming necessary towards the total equity share in the Project, 

obligatory on the part of the Consortium pursuant to the terms and 

conditions in the Consortium Agreement. 

(f) In case of a Member, the Consortium Agreement between the Members as 

per Format-6.5 along with Board resolution / appropriate authorisations 

from each Member of the Consortium for participating in Consortium. 

(g) Format-6.6: Format for Disclosure. 

Attachments: 

(i) In case Bidding Entity is a Company, the Bidder shall submit the 

Memorandum of Association along with the Articles of Association 

along with the Bid. 

(ii) In case the Bidding Entity is an AIF, the Bidder shall submit certified 

copies of the Trust Deed/LLP Agreement, the Investment 

Management Agreement, the Private Placement Memorandum and 

the contribution agreements/LLP Agreement basis the legal 

structure of the AIF. 

(iii) The Bidder should also highlight the relevant provision which 

highlights the objects relating to generation and sale of power/ 

energy/ renewable energy/ solar power plant development. In case, 

there is no mention of the above provisions in the memorandum of 

association or the articles of association of the Bidder, the same has 

to be amended and submitted prior to signing of PPA, if the Bidder 

is selected as the Successful Bidder. 

(iv) In case the Bidder is a Company or a Bidding Consortium comprises 

of Companies, the Bidder or all Members of Bidding Consortium 

which are Companies shall submit Certificate(s) of Incorporation 

and in case of AIFs, they shall submit the registration certificate and 

approvals issued by the Securities Exchange Board of India. 

(v) A certificate of shareholding (for companies) or partnership interest 

or investors (for AIFs) of the Bidder, its Affiliate, Parent and 

Ultimate Parent (if any), duly certified by a practicing Chartered 

Accountant / Company Secretary / or any other appropriate authority 

as per Indian laws as on a date within 1 (one) week prior to the Bid 

Due Date. 

(vi) Documents containing information about the (a) promoters and their 

shareholding or percentage of sharing in the Bidder (as on a date 

within 1 (one) week prior to the Bid Due Date) to MSAPL indicating 

the Controlling Shareholding at the stage of submission of response 
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to RfS to MSAPL as per Clause 3.16 or (b) for AIFs, list of 

contributors/investors along with capital commitment amounts. 

MSAPL reserves the right to seek additional information relating to 

shareholding in Bidder, their Parents/ Ultimate Parents and other 

group entities to satisfy themselves that RfS conditions have been 

complied with and the Bidder shall ensure submission of the same 

within the required time lines. 

(vii) For Companies, certified copies of annual audited accounts for the 

last financial year, i.e. FY 2022-23 as applicable shall be required to 

be submitted along with a certificate from Chartered Accountants, 

certifying the Net-Worth of the Bidder per MW of Project Capacity 

as on March 31, 2023 for the last 3 (three) financial years. 

(viii) For AIFs, the total corpus of the AIF, total capital commitment 

drawn down and undrawn by the AIF as on the Bid submission date. 

3.15 Important notes and instructions to Bidders 

3.15.1 Wherever information has been sought in specified formats, the Bidders shall fill in 

the details as per the prescribed formats and shall refrain from any deviations and 

referring to any other document for providing any information required in the 

prescribed format. 

3.15.2 The Bidders shall be shortlisted based on the declarations made by them in the 

relevant provisions of RfS. The documents submitted online will be verified before 

signing of PPA. 

3.15.3 If the Bidder/ Member conceals any material information or makes a wrong 

statement or misrepresents facts or makes a misleading statement in its response to 

RfS, in any manner whatsoever, MSAPL reserves the right to reject such response 

to RfS and/or cancel the Letter of Intent and/or the Letter of Award, if issued, and 

the EMD shall be encashed. Bidder shall be solely responsible for disqualification 

based on their declaration in the submission of response to RfS. 

3.15.4 Response submitted by the Bidder shall become the property of MSAPL and 

MSAPL shall have no obligation to return the same to the Bidder. However, the 

EMDs submitted by unsuccessful Bidders shall be returned as specified in Clause 

3.12(a). 

3.15.5 All documents of the response to RfS (including RfS, PPA and all other documents 

uploaded on the Bharat E-Portal as part of this RfS) and submitted online must be 

digitally signed by the person authorized by the Board under the resolution passed 

by the Board as per Format-6.4. 

3.15.6 The response to RfS shall be submitted as mentioned in Clause 3.16. No change or 

supplemental information to a response to RfS shall be accepted after the Bid Due 

Date. However, MSAPL reserves the right to seek additional information from the 

Bidders, if found necessary, during the course of evaluation of the response to RfS. 

3.15.7 All the information should be submitted in English language only. 
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3.15.8 Bidders shall mention the name of the contact person, complete address and email 

id of the Bidder in the covering letter. 

3.15.9 Response to RfS that are incomplete, which do not substantially meet the 

requirements prescribed in this RfS, will be liable for rejection by MSAPL, at its 

sole discretion. 

3.15.10Response to RfS which has not been submitted in the specified formats shall be 

liable for rejection by MSAPL at its sole discretion. 

3.15.11Bidders delaying in submission of additional information or clarifications sought 

will be liable for rejection by MSAPL at its sole discretion. 

3.15.12Non submission of data/ information, and/or submission of incomplete data/ 

information required under the provisions of RfS shall not be construed as waiver 

on the part of MSAPL of the obligation of the Bidder to furnish the said 

data/information unless the waiver is in writing. 

3.15.13Only MERC and/ or Bombay High Court shall have exclusive jurisdiction in all 

matters pertaining to this RfS. 

3.16 Method of Submission of Response to RfS by the Bidder 

3.16.1 Documents to be submitted Offline (in original): 

The Bidder has to submit the documents in original as part of response to RfS to the 

address mentioned in Bid Information Sheet before the due date and time of Bid 

submission. 

(a) Bidding envelope, superscribed as “Bidding Envelope containing Covering 

Envelope” at the top of the envelope and containing the name and address 

of the Bidder on the left hand side bottom as well as the covering envelope, 

superscribed as “Covering Envelope Containing Cost of RfS, Processing 

Fee, Bank Guarantee towards EMD, and Covering Letter, Power of 

Attorney (if applicable), Consortium Agreement (if applicable), board 

resolution” shall contain the following: 

(i) payment details towards processing fee as mentioned in the Bid 

Information Sheet, 

(ii) original bank guarantee towards EMD as mentioned in the Bid 

Information Sheet (as per Format-6.3A). 

(iii) covering Letter as per Format-6.1, 

(iv) Power of Attorney as per Format-6.2 (if applicable), 

(v) board resolution as per Format-6.4 (if applicable), 

(vi) consortium Agreement as per Format-6.5 (if applicable), and 

(vii) letter for Disclosure, as per Format-6.6. 
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(b) Pass-Phrase Envelope-1: Containing pass phrase for Technical Bid 

duly stamped and signed by the authorized signatory in sealed envelope. 

(c) Pass-Phrase Envelope-2: Containing pass phrase for Financial Bid duly 

stamped and signed by the authorized. 

The bidding envelope shall contain the following sticker: (illustration) 

Response to RfS for procurement of power from solar power projects through 

competitive bidding process 

Cumulative Capacity of the 

project applied for 

[●] MW 

RfS Reference No. MSKVY-MSE-01 

Submitted by (Enter Full name and address of the Bidder) 

Authorized Signatory (Signature of the Authorized Signatory) 

(Name of the Authorized Signatory) 

(Stamp of the Bidder) 

Bid Submitted to Attn: Mr. Nikhil Meshram  

MSEB SOLAR AGRO POWER LIMITED 

4th Floor, HSBC Building, M. G. Road 

Fort, Mumbai, Maharashtra – 400001, India. 

Tel.: +91 7045271284 

 

3.16.2 Documents to be submitted Online 

Detailed instructions to be followed by the Bidders for online submission of 

response to RfS are stated in Annexure E. The Bidders shall strictly follow the 

instructions in respective Technical Bid and Financial Bid while filling the form(s). 

If the Bidder has submitted offline documents and fails to submit the online bid, 

then the same shall be treated as incomplete Bid and cost of RfS and processing fee 

submitted shall be encashed and the EMD(s) shall be returned. 

All documents of the response to RfS submitted online must be digitally signed on 

the Bharat E-Portal, which should contain the following: 

(a) “Technical Bid (First Envelope)” 

(i) The Bidder shall upload single Technical Bid containing the scanned 

copy of following documents duly signed and stamped on each page 

by the authorized person as mentioned below. 
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(ii) Formats - 6.1, 6.2 (if applicable), 6.3 A, 6.4, 6.5 (if applicable), 6.6. 

(iii) Document containing details of the Units bid by the Bidder as per 

the format provided in the Data Room. 

(iv) All supporting documents regarding meeting the eligibility criteria. 

(b) “Financial Bid (Second Envelope)” 

Bidders shall submit the Financial Bid in electronic mode only. The Bidder 

shall submit a single Financial Bid containing the scanned copy of following 

document(s): 

(i) Covering letter as per Format-6.7 of this RfS. 

(ii) The Bidder shall, as part of its Financial Bid, submit the tariff in 

respect of each Unit that comprises the Project for which such Bidder 

is bidding. The Financial Bid must clearly indicate the bid amount 

in Indian Rupees (INR) only up to 2 (two) decimal points. 

(iii) Document containing details of the Units bid for by the Bidder along 

with the tariff quoted for each Unit as per the format set out in Data 

Room. 

(iv) Tariff for each Unit comprising the Project has to be filled online at 

the Bharat E-Portal. The instructions mentioned in the Financial Bid 

have to be strictly followed without any deviation; else the Bid shall 

be considered as non-responsive. 

Important Note: 

(a) Any ‘Financial Bid’ received in the physical form shall be considered as a 

non-responsive Bid and would be rejected. 

(b) The Bidders shall not deviate from the naming and the numbering formats 

mentioned above, in any manner. 

(c) In each of the envelopes, all the documents enclosed shall be indexed and 

flagged appropriately, with the index list indicating the name of the 

document against each flag. 

(d) All the envelopes shall be properly sealed with the signature of the 

authorized signatory running across the sealing of the envelopes. 

3.17 Clarifications/Pre Bid meeting/ Enquires/ Amendments: 

3.17.1 Clarifications/doubts, if any, on the RfS may be emailed to 

solarmskvy2@mahadiscom.in. 

3.17.2 MSAPL will make effort to respond to the same in the pre bid meeting to be held 

as mentioned in the Bid Information Sheet. A compiled list of such questionnaire 

and MSAPL’s response will be uploaded on the Bharat E-Portal. If necessary, 
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amendments, clarifications, elaborations shall be issued by MSAPL which shall 

also be notified on the Bharat E-Portal. No separate reply/ intimation will be given 

for the above, elsewhere. 

3.18 Validity of the Response to RfS 

The Bidder shall submit the response to RfS which shall remain valid for a period 

of 180 (one hundred eighty) days from the last date of submission of response to 

RfS (“Bid Validity”). MSAPL reserves the right to reject any response to RfS 

which does not meet the aforementioned validity requirement. 

3.19 Non-responsive Bid 

3.19.1 The Bid shall be evaluated only if it is responsive and satisfies conditions including, 

inter alia, (i) Bidder or any of its Affiliates is not a wilful defaulter to any lender; 

and (ii) there is no major litigation pending or threatened against the Bidder or any 

of its Affiliates which are of a nature that could cast a doubt on the ability or the 

suitability of the Bidder to undertake the Project. 

3.19.2 The electronic response to RfS submitted by the Bidder along with the documents 

submitted offline to MSAPL shall be scrutinized to establish ‘Responsiveness of 

the Bid’. Each Bidder’s response to RfS shall be checked for compliance with the 

submission requirements set forth in this RfS. 

3.19.3 Any of the following conditions shall cause a Bid in respect of a Unit or Project (as 

the case may be) to be “Non-responsive”: 

(a) non submission of processing fee as mentioned in the Bid Information Sheet 

above. 

(b) non-submission of EMD in acceptable form along with RfS. 

(c) response to RfS (offline as well as online) not received by the Bid Due Date 

and time of Bid submission; 

(d) non submission of the original documents mentioned in the RfS (if any) the 

Bid Due Date and time of Bid submission; 

(e) any indication of tariff in any part of response to the RfS, other than in the 

Financial Bid. 

(f) data filled in the Financial Bid (Second Envelope), is not in line with the 

instructions mentioned. 

(g) in case it is found that the Bidding Entity including Ultimate Parent 

Company / Parent / Affiliate / Group Companies have submitted more than 

one response to this RfS, then all these Bids submitted shall be treated as 

non-responsive and rejected. 

(h) conditional Bids shall be summarily rejected. 
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(i) Bids quoting tariff higher than INR 3.10 (Indian Rupees Three Point One 

Zero only) per kWh as the tariff in respect any Unit. 

3.19.4 A Bidder shall not submit more than 1 (one) Bid for the Project. Submission of 

multiple Bids for the Project by the same Bidder shall make all the Bids submitted 

by the Bidder, and in case of a Consortium, by each of the Members of the 

Consortium, invalid. For the purposes of this Clause, the Bidder shall be deemed to 

include its Affiliates, Parent, Ultimate Parent and/or Group Companies. Bidders in 

Conflict of Interest (as defined in this RfS) with one another shall be liable for 

disqualification/ rejection at the sole discretion of MSAPL. Further, the Bidders 

shall provide relevant disclosure as specified in Format-6.6 of the RfS. 

3.20 Bid Preparation Cost 

3.20.1 The Bidder shall be responsible for all the costs associated, or relating to, the 

preparation and submission of the response to RfS, including but not limited to 

preparation, copying, postage, delivery fees, expenses associated with any Project 

Site visits, participation in discussions, presentations and attending pre-bid 

meeting(s) etc. 

3.20.2 All such costs and expenses will be borne by and will remain with the Bidder and 

MSAPL shall not be responsible or liable in any manner whatsoever for such costs 

and expenses incurred by a Bidder in preparation or submission of the Bid, 

regardless of the conduct or outcome of the Bid process. 

3.21 Power Purchase Agreement 

3.21.1 Draft Power Purchase Agreement 

(a) A draft copy of the PPA to be executed between MSEDCL and the Project 

SPV has been provided in Annexure L of this RfS. The PPA shall be signed 

within 15 (fifteen) days from the date of issue of Letter of Award. PPA shall 

be executed between MSEDCL and the Project SPV. The PPA shall be valid 

for a period of 25 (twenty five) years from the SCOD of the Project based 

on the terms, conditions and provisions of the RfS and the PPA. 

(b) Except as provided in terms of the PPA, the Project SPV shall not sell its 

solar power to any other buyer except MSEDCL in terms of the PPA. Any 

default shall result in penal action against the Project SPV, which could 

include refund of proportionate CFA granted to the Project SPV by MNRE 

on violation of this condition.  

(c) Before signing of PPA between MSEDCL and the Project SPV, MSEDCL 

shall have the right to verify the documents furnished by the Successful 

Bidder at the time of submission of response to RfS including the 

shareholding of the Successful Bidder, along with a copy of complete 

documentary evidence supported with the original documents. 

(d) The Project SPV shall be permitted to operate the Project for 25 (twenty 

five) years from the SCOD of the Project. 
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3.21.2 Criteria for generation: 

(a) The Project SPV shall declare the CUF of the Project at the time of signing 

of PPA and shall be allowed to revise the same once within first year of 

COD. The declared CUF shall in no case be less than 19% (nineteen percent) 

over a year. Notwithstanding the above, the Project SPV shall be allowed to 

achieve CUF of 15% (fifteen percent) for certain Units that are part of the 

Project provided that the CUF of the Project shall remain 19% (nineteen 

percent) over any Contract Year. 

(b) The Project SPV shall maintain generation so as to achieve CUF in the range 

of ±10 % (ten percent) of their declared value at all times during the term of 

the PPA. The lower limit may, however, be relaxed by MSEDCL to the 

extent of grid non-availability for evacuation which is beyond the control of 

the Project SPV. The annual CUF shall be calculated every year from 1st 

April of the year to 31st March next year. 

3.21.3 Shortfall in minimum generation 

During the term of PPA, if for any Contract Year, it is found that: (i) the Project 

SPV has not been able to generate minimum energy corresponding to the value of 

annual CUF within the permissible lower limit of CUF as declared by the Project 

SPV, or (ii) if the CUF for any of the Units at any point during any Contract Year, 

is less than 15% (fifteen percent), or such lower limit as may be prescribed by 

MSEDCL in this regard; such shortfall in performance shall make the Project SPV 

liable to pay compensation to MSEDCL at the rate of 1.5x (one point five times) of 

the PPA tariff to the extent of shortfall of energy. However, this compensation shall 

not be applicable in events of Force Majeure identified under PPA affecting supply 

of solar power by the Project SPV. 

This compensation for energy supplied in initial Contract Year will be calculated 

by taking into consideration the CUF calculated for the period commencing from 

the COD of a Unit and ending at 12.00 midnight of 31st March of that fiscal year. 

Subsequently, the annual CUF will be calculated every year from 1st April of the 

year to 31st March of the following year and for the final Contract Year will end on 

the date of expiry of the Term or on termination of the PPA, whichever is earlier. 

3.21.4 Excess Generation 

In case the availability is more than the maximum CUF i.e., over and above 10% 

(ten percent) of declared CUF by the Project SPV, the Project SPV shall be free to 

sell it to any other entity provided first right of refusal shall vest with MSEDCL. In 

case MSEDCL purchases the excess generation, over and above the maximum 

declared CUF, the same may be done at 75% (seventy five percent) of the PPA 

tariff. MSEDCL shall inform the Project SPV for procurement of excess power 

within 15 (fifteen) days of receiving a written intimation from the Project SPV for 

such excess generation, provided that such written intimation by the Project SPV 

shall be received by MSEDCL at least 30 (thirty) days prior to the end of a Contract 

Year. If in case MSEDCL fails to reply to the Project SPV within the above 

stipulated time period of 15 (fifteen) days, then Project SPV shall be free to sell it 

to any third party. However, the Project SPV shall ensure that injection of excess 
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power shall not cause any disturbance in the grid at the point of injection. If the 

injection is likely to cause any such grid disturbance, the Project SPV will have to 

forego the excess generation and reduce output to rated capacity to ensure 

compliance with grid requirement. 

3.21.5 Repowering 

Project SPV shall be allowed for repowering four times during the entire term of 

the PPA. Further, repowering shall be allowed for a maximum cumulative period 

of 6 (six) months during the entire term of the PPA. Project SPV shall not be in 

default for non-supply of power during such period of repowering. However, 

MSEDCL shall be obliged to buy power only within the range of CUF, specified in 

the PPA. Any excess generation shall be dealt as specified in Clause 3.21.4 of the 

RfS. 

3.21.6 Financial Closure / Project Financing Arrangements 

The Project SPV shall make the arrangement of necessary funds by required by the 

SPV for the Project. Such arrangement shall be either by way of commitment of 

funds by the SPV from its internal resources and/or tie up of funds through a bank 

/ financial institution by way of a legally binding agreement for commitment of such 

finances within 6 (six) months from the date of signing of the PPA or any other time 

period as mutually agreed with MSEDCL. In this regard, the SPV shall also submit 

the copies of the financing documents regarding the tie-up of 100% (one hundred 

percent) of the funds indicated for the Project, including any funds arranged in the 

form of equity. In the event, the Project SPV fails to achieve financial closure as 

required herein, MSEDCL shall have the right to encash the PBG, unless the delay 

is on account of factors not owing to the action or inaction on the part of the Project 

SPV, or is caused due to a Force Majeure in terms of the PPA. 

3.21.7 Commercial Operation Date for the Project 

(a) The Project SPV shall have to provide a written notice to MSEDCL at least 

30 (thirty) days in advance intimating MSEDCL of the proposed date on 

which the Commercial Operation Date of a Unit or the Project is proposed 

to be achieved. The Project SPV is not permitted to add any DC capacity in 

any Unit after the COD for such Unit has been achieved. Any addition of 

such DC capacity shall be at sole risk and cost of the Project SPV without 

any recourse to MSAPL or MSEDCL. For the purpose of compensation 

towards change in law, if any, the DC installed capacity shall be considered 

as the lower of the actual installed DC capacity or the following formula: 

DC Capacity for Change in Law = AC Contracted Capacity x (declared CUF 

/ minimum CUF stipulated in RfS). 

(b) The Project SPV shall be eligible to claim an incentive of INR 0.25/ kWh 

for Units injecting energy at 11 kV / 22 kV bus bar for the power sold to 

MSEDCL for a period commencing from the date of commercial operation 

of each Unit till the date that falls on the expiry of 3 (three) years from COD 

of such Unit. Provided however that, such incentive (along with arrears if 

applicable) shall be payable by MSAPL only upon 75% (seventy five 
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percent) of the Contracted Capacity achieving COD by SCOD. Such 

incentive shall be payable in respect of generation from all such Units that 

achieve COD on or before SCOD. 

(c) The Units that achieve commercial operation before SCOD shall be eligible 

for the incentive from the COD of such Unit and for a period of 3 (three) 

years from COD. Such incentive shall be paid over and above the PPA tariff. 

In case of any delay in achieving Commercial Operation Date of a Unit by 

SCOD, such Unit shall not be entitled to any incentive under MSKVY 2.0. 

(d) The Project has to achieve COD within a period of 12 (twelve) months from 

the date of issuance of the LOA, for the Project to be eligible for benefits 

under the KUSUM Scheme. The Bidders are made aware that the 

achievement of COD is in addition to, and not in derogation of any other 

compliances that may be required for the Project to be eligible to claim 

benefits under the KUSUM Scheme and such compliance shall be the sole 

responsibility of the Project SPV and the Successful Bidder. 

3.21.8 Commissioning: 

Commissioning certificate for the Unit / Project (as may be applicable) shall be 

issued by MSEDCL within thirty (30) days of the successful Commissioning of the 

Unit / Project (as may be applicable). 

3.21.9 Commissioning Schedule and Liquidated Damages for Delay in Commissioning 

(a) The SCOD of the full capacity of the Project shall be the date as on 12 

(twelve) months from the date of the LOA (for e.g. if LOA is issued on 

07.04.2023, then SCOD shall be 07.04.2024).  

(b) The maximum time period allowed for Commissioning of the Contracted 

Capacity with applicable liquidated damages, shall be limited to the date as 

on 2 (two) months after the SCOD or the extended SCOD (if applicable) 

(for e.g. if SCOD of the Project is 07.04.2024, then the above deadline for 

Project commissioning shall be 07.06.2024). 

(c) In case of delay in Commissioning of the Project beyond the SCOD until 

the date as per Clause 3.21.9(b) above, as part of the liquidated damages, 

MSEDCL shall encash the Performance Bank Guarantee (PBG) on per-day-

basis and proportionate to the balance capacity not Commissioned for any 

delay up to 2 (two) months from SCOD. 

(d) In case the Commissioning of the Project is delayed beyond the date as per 

Clause 3.21.9(b) above, the PPA capacity shall stand reduced/ amended to 

the Contracted Capacity that has been Commissioned as on the date in (b) 

above and the PPA for the balance capacity will stand terminated and shall 

be reduced from the Contracted Capacity. Further, MSEDCL shall encash 

the Performance Bank Guarantee pertaining to the balance capacity not 

Commissioned. 
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3.21.10 Delay In Commissioning On Account Of Delay In Grant Of Synchronization 

/Charging Permission 

(a) Synchronization certificate is required to be submitted prior to 

commissioning of each Unit. Subsequent to grant of connectivity and after 

completion of each Unit in all aspects, a delay in grant of 

synchronization/charging permission by the STU and/or a delay in readiness 

of the STU substation at the Delivery Point, including readiness of the power 

evacuation and transmission infrastructure of the STU network until SCOD 

of the Project, shall be treated as delays beyond the control of the SPV, 

provided that the following are established by the Project SPV: 

(i) Unit including its transmission line till STU’s substation has been 

completed by Project SPV and CEIG approval/certificate for the 

same has also been obtained; 

(ii) The Project SPV has adhered to all the applicable Procedures & 

requirements in regard to ‘Connectivity & Synchronization’ of the 

Unit as notified by the SERC/STU;  

(iii) The Project SPV has complied with the complete application 

formalities for connectivity within the timeline as prescribed; and 

(iv) The Project SPV has complied with the complete application 

formalities for Synchronization of the Unit at least 15 (fifteen) days 

prior to COD. 

(b) Under such conditions specified in 3.21.10(a) above, the delay in grant of 

connectivity/Synchronization/charging permission by the STU and/or delay 

in readiness of the STU substation at the Delivery Point, including readiness 

of the power evacuation and transmission infrastructure of the STU network 

on a date prior to COD is a factor not attributable to the Project SPV. 

(c) In the event of any delay as set out above, the Units that are impacted by 

such delay shall be deemed to have achieved the Commercial Operation 

Date. Such Units shall be eligible to receive deemed generation in terms of 

the PPA until the event of delay set out above is remedied by MSEDCL. 

(d) MSEDCL in its sole discretion shall decide on the eligibility of such Unit to 

be deemed to have achieved Commercial Operation Date, and be eligible to 

received deemed generation. In case of delay in commissioning of a Unit 

due to reasons beyond the reasonable control of the Project SPV, MSEDCL 

may, at its sole discretion, extend the SCOD after examining the issue on a 

case-to-case basis. 

3.21.11 Payment security mechanism 

(a) Letter of credit: Letter of credit (amount equivalent to 1 (one) month of 

estimated billing for the Project) shall be opened by MSEDCL in favour of 

the Project SPV in accordance with the terms of the PPA. 
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(b) Revolving payment security fund with replenishment: A fund of INR 

100,00,00,000 (Indian Rupees One Hundred Crores only) for every 1 (one) 

GW or part thereof Commissioned for the Projects under the MSKVY 2.0 

shall be earmarked to create revolving credit guarantee for enhancing 

payment security for the solar power developers under MSKVY 2.0 

(“Guarantee Fund”). 

(c) It would be at the disposal of MSAPL for providing payment security to the 

solar power developers if MSEDCL delays on the payment for energy sold 

under the PPA. If MSEDCL delays payment to any project group beyond 3 

(three) months, that amount shall be paid by MSAPL to release as the 

payment to Project SPV from this Guarantee Fund. 

3.21.12 Applicability on Unit level 

The Bidders are made aware that applicability of the provisions relating to matters 

such as change in law, force majeure, deemed generation, and other such 

provisions (as may be detailed further in the PPA) will all be applicable on a Unit 

basis and not for the entire Project generally, unless every Unit in the Project is 

affected. 

3.22 MERC Approval 

3.22.1 The Bidders should note that after discovery of L1 price, issue of Letter of Award 

and execution of the PPA shall be performed with the Successful Bidder and/or the 

Project SPV, as the case may be, only after adoption of discovered L1 tariff by 

MERC. 

3.22.2 MSEDCL/MSAPL will file petition for the adoption of the discovered tariff with 

MSAPL and the Project SPV as respondents. 

3.23 Reactive Power 

3.23.1 In order to maintain grid stability and prevent any excess drawal of reactive power, 

the Project SPV shall install capacitor banks or such other means capable of 

generating reactive power. The reactive power charges (including any damages 

payable to any governmental authority for excess reactive power drawn) and 

charges against power drawn from grid as per CERC / MERC regulations, shall be 

payable by the Project SPV as per provisions of the PPA. 

3.23.2 The Project SPV shall be capable of supplying dynamically varying reactive power 

so as to maintain the power factor within the limits of 0.95 (zero point nine five) 

lagging to 0.95 (zero point nine five) leading at Delivery Point and shall inject 

reactive power equal to 30% (thirty percent) of the active power generated (without 

netting off) in a month. In case reactive power generated is less than 27 % (twenty 

seven percent) (i.e. 10 % (ten percent) of 30 % (thirty percent) of the active power 

generated) in a month, then the SPV shall be liable to pay damages at the rate of 

25% (twenty five percent) of the Tariff, which shall be deducted from the monthly 

generation invoice. 

3.24 Harmonics 
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The Project SPV shall maintain harmonics levels as specified in IEEE 519. 
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SECTION 4 

 

BID EVALUATION AND SELECTION OF PROJECTS 
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4.1 Bid Evaluation 

4.1.1 Bid evaluation will be carried out considering the information furnished by Bidders 

as per provisions specified in Section 3 of this RfS. 

4.1.2 Bidders shall submit Bids for a Project with minimum size of 50 (fifty) MW along 

with details of the Units bid as per the format provided in the Data Room. 

4.1.3 In case there are more than 1 (one) Bidders for any Unit, the Bidder with lowest 

tariff for such Unit will be awarded the bid for that Unit. However, in case the tariffs 

quoted by such Bidders are also the same, then the process of e-reverse auction will 

be followed as per Clause 4.4.3 to arrive at the lowest tariff for such Units for the 

purpose of awarding the bid for that Unit.  

4.1.4 The detailed evaluation procedure and selection of Bidders are described in 

subsequent Clauses in this Section. 

4.2 Right of MSAPL to Seek Clarifications 

MSAPL reserves the right to seek clarifications on submitted Bids. Failure to 

provide the information and/or documents as required shall render a Bid 

unacceptable for further evaluation and may lead to rejection of such Bid. 

4.3 Right of MSAPL to Reject a Bid 

MSAPL reserves the right to reject any or all of the responses to RfS or cancel the 

RfS or annul the bidding process at any stage without assigning any reasons 

whatsoever and without incurring any liability. 

4.4 Techno-Commercial Evaluation of Bidders 

4.4.1 First Envelope - Technical Bid Evaluation (Step-1) 

(a) The first envelope (Technical Bid submitted online) of only those Bidders 

(including its Parent, Affiliate or Ultimate Parent or any Group Company) 

will be opened by MSAPL whose required documents are received by 

MSAPL on or before the Bid Due Date and time of Bid submission. 

(b) The Bidders will be required to comply with the requirements of the 

electronic platform where the bidding process will be conducted, including 

the filling of any forms as may be necessary while submitting the Technical 

Bid. 

(c) Documents (as mentioned in the previous Clauses) received after Bid Due 

Date specified in the Bid Information Sheet shall be rejected and returned 

unopened, if super-scribed properly with address, to the Bidder. 

(d) Subject to Clause 3.19, MSAPL will examine (by itself or through any of its 

representatives or consultants) all the documents submitted by the Bidders 

and ascertain meeting of eligibility conditions prescribed in the RfS. During 

the examination of the Bids, MSAPL may seek clarifications / additional 

documents to the documents submitted etc. from the Bidders if required to 
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satisfy themselves regarding meeting the eligibility conditions by the 

Bidders. Bidders shall be required to respond to any clarifications/additional 

documents sought by MSAPL within 3 (three) days from the date of such 

intimation from MSAPL. All correspondence in this regard shall be made 

through email or Bharat E-Portal only. It shall be the responsibility of the 

Bidder to ensure that the email id of the authorized signatory of the Bidder 

is functional. The Bidder may provide an additional email id of the 

authorized signatory in the covering letter. No reminders in this case shall 

be sent. It shall be the sole responsibility of the Bidders to remove all the 

discrepancies and furnish additional documents as requested. MSAPL shall 

not be responsible for rejection of any Bid on account of the above. 

(e) The response to RfS submitted by the Bidder shall be scrutinized to establish 

eligibility as per RfS. MSAPL will declare the list of eligible Bidders as per 

the terms and conditions mentioned in this RfS. 

(f) All Bidders qualifying the technical stage shall be treated at par. The 

financial Bids of only those Bidders who are found to be technically 

qualified shall be opened. 

4.4.2 Second Envelope - Financial Bid Evaluation (Step-2) 

(a) The Bidder(s) shall note that a ceiling tariff of INR 3.10 (Indian Rupees 

Three Point One Zero only) per kWh shall apply, both on the Unit level as 

well as the Project level. 

(b) A Bidder (including its Parent, Affiliate or Ultimate Parent or any Group 

Company) shall submit a single application quoting the tariff up to 2 (two) 

places of decimal only. If it is quoted with more than 2 (two) digits after 

decimal, it shall be ignored after first 2 (two) decimal places. (For e.g. if the 

quoted tariff is INR 3.337, then it shall be considered as INR 3.33).  

(c) The lowest tariff arrived at as per as per Clause 4.4.3 shall be considered as 

the revised tariff of that Unit. Such tariff shall be the tariff that will be 

utilised for that Unit for entering in to the PPA for the Contracted Capacity. 

 

4.4.3 Reverse Auction (Step-3) (only in case of identical tariff for the same Units) 

(a) In case of 2 (two) or more common tariff for any Units, the e-reverse auction 

for such Units shall be conducted on the Bharat E-Portal as informed to the 

Bidders. 

(b) MSAPL shall inform the schedule for the e-reverse auction for the 

applicable Units, via email, to the eligible Bidders who have submitted Bids 

for the same Units and whose Technical Bids have been opened and found 

to be qualified. E-reverse Auction shall be carried out as specified in “Bid 

Information Sheet” of this RfS. 

(c) Such Bidders participating in the e-reverse auction will be able to login into 

the Bharat E-Portal, 15 (fifteen) minutes before the start time of e-reverse 

auction. 
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(d) For the purpose of conducting the e-reverse auction process for the 

applicable Units, the common tariff quoted by all Bidders for such Unit shall 

be considered to be the base tariff. The minimum decrement value for the 

base tariff shall be INR 0.01 (Indian Rupees Zero Point Zero One only) per 

kWh. A Bidder can mention its revised tariff which has to be at least one 

paisa less than the current base tariff.  

(e) Bidders can only quote any value lower than the displayed tariff. At any 

stage, quoting the same / higher tariff will not be permissible among the 

participating Bidders. 

(f) In the Bidder’s bidding window, the following information can be viewed 

by the Bidder: its last quoted tariff and the lowest tariff prevailing at that 

moment of time quoted by other Bidders for the Project. 

(g) The initial auction period will be of 30 (thirty) minutes with a provision of 

auto extension by 8 (eight) minutes from the scheduled/extended closing 

time if any fresh bid is received in the last 8 (eight) minutes of the auction 

period or extended auction period. If no valid bid is received during the last 

8 (eight) minutes of auction period or extended auction period, then the e-

reverse auction process will get closed. 

4.5 Selection of Successful Bidders in case of Units with Single Bid 

4.5.1 In case of Unit(s) which are not common with Unit(s) bid for by any other Bidder 

and the tariff quoted by a Bidder for such Unit is less than/equal to the ceiling tariff 

provided in Clause 1.1.7 the Bidder shall be declared as the Successful Bidder for 

such Unit(s).  

4.6 Selection of Successful Bidders in case of E-Reverse Auction 

4.6.1 In case of multiple bids for a Unit with common quoted tariff, the Bidders quoting 

the same tariff for that Unit will participate in the e-reverse auction process as per 

Clause 4.4.3 for the purpose of deciding the Successful Bidder for such Unit. 

4.6.2 The Bidder with the lowest quoted tariff for the Unit at the end of the e-reverse 

auction under Clause 4.4.3 shall be selected as the Successful Bidder for that Unit. 

Upon identification of the Successful Bidder, the EMD of all other Bidders (for 

such Unit) shall be returned in accordance with Clause 3.12(g) hereinabove.  

4.6.3 The portal shall not accept a tie among 2 (two) or more Bidders (i.e., their last 

quoted tariff being the same). In the event that 2 (two) Bidders or more quote the 

same tariff at different times during the auction, the portal shall only accept the bid 

submitted earlier in the chronological order. 

4.6.4 If 2 (two) or more Bidders quote the same tariff at the same time during the auction 

process, then the portal shall accept only 1 (one) bid at that price and reject the 

others based on the following methodology: 

(a) Step 1: Selection of lowest rank will be given to the Bidder who has quoted 

the lowest in Financial Bid (Electronic Form) and so on. If there is also a tie 
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among any of these Bidders, then the following step (Step 2) will be 

followed. 

(b) Step 2: Selection will be done based on draw of lots. 

4.6.5 In all cases, MSAPL’s decision regarding selection of the Bidder through e-reverse 

auction or otherwise based on tariff or annulment of tender process shall be final 

and binding on all participating Bidders. 

4.7 Post Auction Process 

4.7.1 After the selection process, the Successful Bidder shall be issued an LOI confirming 

that the Bidder has been successful in its Bid for such quantum as may be 

determined in terms of Clause 4.5 and Clause 4.6 above. Subsequently, MSAPL or 

MSEDCL would proceed to file a tariff petition with the MERC requesting the 

MERC to adopt the tariff arrived at during the bid process. 

4.7.2 Upon the receipt of the MERC’s approval, the tariff shall be adopted and a Letter 

of Award shall be issued by MSAPL in favour of the Successful Bidder. In case of 

a Consortium being selected as the Successful Bidder, the LOA shall be issued to 

the Lead Member of the Consortium. 
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SECTION 5 

 

OTHER PROVISIONS 
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5.1 Minimum Paid up Share Capital to be held by Bidder 

5.1.1 The Bidder developing the Project shall provide complete information in their Bid 

in reference to RfS about the shareholding structure of the Bidding Entity indicating 

the Controlling Shareholding and details of the promoters and their shareholding 

before signing of PPA with MSEDCL. 

5.1.2 The Successful Bidder, if a single Bidding Entity, shall ensure that its shareholding 

or in the Project SPV (as applicable) does not fall below 51% (fifty-one percent) at 

any time prior to 1 (one) year from the COD, except with the prior approval of 

MSEDCL. 

5.1.3 In the event the Successful Bidder is a Consortium, then the combined shareholding 

of the Members in a Consortium in the Project SPV, shall not fall below 51% (fifty 

one percent) at any time prior to 1 (one) year from the COD, except with the prior 

approval of MSEDCL. 

5.1.4 In case of any proposed change in shareholding prior to 1 (one) year from the COD, 

the Successful Bidder shall provide such information about its promoters and their 

shareholding and the proposed changes thereto to MSEDCL. Any change in the 

shareholding of the Project SPV after the expiry of 1 (one) year from the COD can 

be undertaken under prior written intimation to MSEDCL. 

5.1.5 In the event the Successful Bidder is in default to the lender(s), lenders shall be 

entitled to undertake “substitution of promoter” in concurrence with MSAPL. 

5.1.6 In the event of any change in shareholding of the Project SPV or substitution of 

promoters triggered by lenders leading to signing of fresh PPA between the Project 

SPV and MSEDCL, an amount of INR 10,00,000 (Indian Rupees Ten Lakh only) 

shall be deposited by the Successful Bidder/Project SPV with MSAPL as a 

facilitation fee (non-refundable). 

5.2 General Design of the Project 

5.2.1 The Bidder shall ensure to operate and maintain the Project in accordance with the 

relevant technical standards in terms of the Act and Rules, Regulations, Orders and 

Policy decisions thereunder. 

5.2.2 The Bidder shall ensure that the Project will at all times: 

(a) establish and maintain remote monitoring/ any other continuous 

communication facility (for the entire term of the PPA) for transferring the 

data of solar energy generated from the switchyard / MSEDCL substation 

to the State Grid’s Substation / Control room as per the specifications and 

data formats acceptable to MSEDCL as set out in Annexure I; 

(b) have installed Special Energy Meter (SEM) with telecommunication facility 

with availability based tariff (ABT) feature as per relevant CEA 

specifications / regulations along with automatic meter reading 

arrangements. 
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(c) provide mandatorily real time visibility of electricity generation to MSLDC 

at Airoli, Navi Mumbai, Maharashtra or MSEDCL through RTU-DC, V-

SAT or any other standard protocol decided by MSEDCL. 

5.3 Remote Monitoring  

5.3.1 The Bidders shall ensure that the data communication for all Units shall be provided 

to MSEDCL along with a copy to MSLDC at their respective control rooms. 

5.3.2 Every Unit commissioned under this Project shall have a data logger with Remote 

Monitoring Unit (“RMU”) capable of sending project operation data over the 

communication network. MSAPL will track the performance of projects set up 

under this scheme through centralized data server. MSAPL shall have unambiguous 

right on the use of data so collected for its analytics, policy, and program function 

to promote renewable energy sector in the State of Maharashtra. 

5.3.3 During the operational phase, the Projects will be monitored at various levels – 

zone, divisions and subdivisions. Data from RMU will be pulled by CMS to create 

asset performance database which will be integrated with the MSKVY 2.0 portal. 

Periodic reporting of the performance of Units shall be made to the standing 

committee established / to be established under MSKVY 2.0. Automated reports 

will be generated for reporting and resolution of issues. Red flags shall be raised to 

the standing committee in case of performance related issues. 

5.4 Fraudulent and Corrupt Practices 

5.4.1 The Bidder and its authorized representatives and the officers, employees, agents 

and advisers of the Bidder shall observe the highest standard of ethics. 

Notwithstanding anything to the contrary, contained in this RfS, MSAPL shall be 

entitled to reject a Bid, and/or revoke the status of a Successful Bidder, as the case 

may be, without being liable in any manner whatsoever to the Bidder(s), if MSAPL 

determines that the Bidder has, directly or indirectly or through an agent, engaged 

in Corrupt Practice, Fraudulent Practice, Coercive Practice, Undesirable Practice, 

Restrictive Practice and/or Obstructive Practice. 

5.4.2 In such an event, MSAPL shall be entitled to invoke the bank guarantee, without 

prejudice to any other right or remedy that may be available MSAPL under the RfS 

or applicable laws. 

5.4.3 Without prejudice to the rights of MSAPL, if a Bidder or any constituent thereof is 

found by MSAPL to have directly or indirectly or through an agent, engaged or 

indulged in any Corrupt Practice, Fraudulent Practice, Coercive Practice, 

Undesirable Practice, Obstructive Practice or Restrictive Practice during the Bid or 

thereafter, such Bidder/Successful Bidder shall not be eligible to participate in any 

tender issued by MSAPL, during a period of 2 (two) years from the date the Bidder 

is found by MSAPL to have, directly or indirectly or through an agent, engaged or 

indulged in any Corrupt Practice, Fraudulent Practice, Coercive Practice, 

Undesirable Practice or Restrictive Practice and/or Obstructive Practice, as the case 

may be. 
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5.4.4 For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them: 

“Coercive Practice” shall mean impairing or harming, or threatening to impair or 

harm, directly or indirectly, any person or property of that person to influence any 

person’s participation or action in relation to a Bid. 

“Corrupt Practice” shall mean the offering, giving, receiving, soliciting, directly 

or indirectly, of anything of value to influence the actions of any person connected 

with a Bid, including any offer, gift, payment, promise to pay, interest, fee, loan or 

other consideration which would constitute bribery or an improper payment under 

or a breach of, any applicable anti-bribery laws, anti-corruption practices laws, or 

such other similar laws or regulations with which that person is obliged to comply. 

“Fraudulent Practice” shall mean any act or omission, including a 

misrepresentation of facts or suppression of facts or disclosure of incomplete facts, 

that knowingly or recklessly misleads, or attempts to mislead, a person in order to 

influence the Bid. 

“Obstructive Practice” shall mean deliberately destroying, falsifying, altering or 

concealing evidence material to an investigation, or making false statements to 

investigators, in order to materially impede an investigation by MSAPL into 

allegations of a Coercive Practice, Corrupt Practice, Fraudulent Practice, Restrictive 

Practice or Undesirable Practice, and/or threatening, harassing or intimidating any 

person to prevent them from disclosing their knowledge of matters relevant to an 

investigation or from pursuing an investigation. 

“Restrictive Practice” shall mean forming a cartel or arriving at any understanding 

or arrangement among the Bidders or any other person with the objective of 

restricting or manipulating a full and fair competition in the Bid. 

“Undesirable Practice” shall mean (a) establishing contact with any other person, 

including any person connected with or employed or engaged by MSAPL, with the 

objective of canvassing, lobbying or in any manner influencing or attempting to 

influence the Bid. 

5.5 Confidentiality 

5.5.1 The Confidential Information supplied under this RfS is not to be reproduced in any 

form except as required to accomplish the intent of, and in accordance with, the 

terms and conditions of the RfS. All Confidential Information shall be retained by 

the Receiving Party in a secure place with access limited to only such of the 

Receiving Party’s personnel, employees or agents who need to know such 

Confidential Information for purposes of the Bid. All Confidential Information, 

including all copies of such Confidential Information, unless otherwise specified in 

writing: (a) remains the property of the Disclosing Party; (b) shall be used by the 

Receiving Party only for the purpose for which it was intended; and (c) shall be 

returned to the Disclosing Party or destroyed after the Receiving Party’s need for it 

has expired or upon request of the Disclosing Party. 
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5.5.2 For the purposes hereof, Confidential Information does not include information 

that: 

(a) is already published or otherwise in public domain before it was 

communicated to the Receiving Party without any fault or negligence of the 

Receiving Party; 

(b) prior to disclosure, was already in the Receiving Party’s legitimate 

possession without having been obtained directly or indirectly from the 

Disclosing Party; 

(c) is lawfully obtained from an independent source that had neither direct nor 

indirect secrecy commitment to the Disclosing Party; 

(d) is independently developed by the Receiving Party, by itself or through 

parties who have not had, either directly or indirectly, access to or 

knowledge of such information; or 

(e) is obligated to be produced under order of a court of competent jurisdiction 

or other similar requirement of a government authority, provided that the 

Receiving Party required to disclose the information provides the Disclosing 

Party with prior notice of such order or requirement. 

5.5.3 Any document or media (whether physical or electronic) containing Confidential 

Information shall remain the property of the Disclosing Party. 

5.6 Data Room 

5.6.1 Data Room access and due diligence 

(a) The Bidders who have paid the processing fees may access the Data Room, 

for undertaking necessary due diligence with respect to the Project/Units. 

By virtue of its access to the Data Room, it will be deemed that the Bidder 

has conducted the due diligence of the Units/Project to its satisfaction. 

Further, the Bidder is expected to undertake an independent due-diligence 

and appraisal of the Project/Units for participation in the Bid and shall not 

merely rely on the information provided in the Data Room. 

(b) While the data/ information provided in this RfS and Data Room has been 

prepared and provided in good faith, MSAPL, MSEDCL or any persons 

acting on their behalf (including their representatives, professional advisors, 

employees, managers, agents etc.) shall not accept any responsibility or 

liability, whatsoever, in respect of any statements or omissions herein, or 

the accuracy, correctness, completeness or reliability of information 

provided, and shall incur no liability under any law, statute, rules or 

regulations as to the accuracy, reliability and completeness of the 

information provided, even if any loss or damage is caused to any of the 

Bidder by any act or omission on their part. 
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5.6.2 Data Room Rules 

The rules set forth below regulate the terms of use of the facilities and documents 

made available in the Data Room. 

(a) Confidentiality 

(i) Access to, and review of, the documents/information provided in the 

Data Room or received in course of the due diligence process 

undertaken by the Bidder is entirely subject to the Confidentiality 

and Non-Disclosure Undertaking. 

(ii) Each Member of the Bidder and their authorised representatives 

would be bound by the terms of the Confidentiality and Non-

Disclosure Undertaking and shall be deemed to have provided their 

acceptance to the same, prior to accessing the Data Room. 

(b) Time Frame 

(i) The Bidder shall be permitted to access the Data Room till 1600 

hours IST on the Bid Due Date as set out in the Bid Information 

Sheet. 

(ii) Online Submission of Response to RfS Binding Bid Submission 

Date. 

(c) Login and Access Rights 

The portal details along with Login ID and password for accessing the Data 

Room shall be provided to the Bidder upon submission of the processing 

fees in terms of the RfS. 

(d) Queries 

All the queries should be consolidated by the Bidder and sent to MSAPL in 

the prescribed format. 

(e) No Representation or Warranty 

(i) No representation or warranty, expressed or implied, is made as to 

the accuracy or completeness of the information disclosed in the 

Data Room or in any other written or oral communication 

transmitted or made available; and 

(ii) It is hereby clarified that MSAPL shall not have any liability 

whatsoever towards any Bidder, relating to or resulting from the use 

of the information provided in the Data Room or in any of 

subsequent bid clarifications, which may be provided by MSAPL or 

any person on MSAPL’s behalf. 
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(f) Clarification 

It is clarified that MSAPL shall not have any liability whatsoever to the 

Bidder, relating to or resulting from the use of the information shared in the 

Data Room or any clarifications thereof. 

(g) Modification 

MSAPL reserves the right to modify or amend the present procedures and 

the timeline with respect to the use of the Data Room and the contents 

thereof at any time at its discretion. 

5.7 Consequence of Default by the Bidder 

In case, it is found during the evaluation of the Bid or at any time during the Bid 

process, that the Bidder has made material misrepresentation or has given any 

materially incorrect or false information or fails to comply with any of its 

obligations in terms of the RfS (including execution of the PPA), MSAPL shall be 

entitled to forfeit and appropriate the EMD or PBG, as the case may be, of such 

Bidder without prejudice to any other right or remedy that may be available to 

MSAPL under the RfS, or otherwise, including debarment of the Bidder (including 

all Members, in the event the such Bidder is a Bidding Consortium), its Parent, 

Affiliate and/or Ultimate Parent, for a period as deemed fit and proper by MSAPL. 

5.7.1 The Project SPV shall comply with the KUSUM Scheme and any other compliances 

that may be mandated in terms of applicable law, from time to time and such 

compliances shall be the sole responsibility of the SPV. 
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SECTION 6 

 

FORMATS FOR BID SUBMISSION 
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The following formats are required to be submitted as part of the RfS. These formats are 

designed to demonstrate the Bidder’s compliance with the Qualification Requirements set 

forth in Clause 3.11 and other submission requirements specified in the RfS. 
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FORMAT-6.1 

COVERING LETTER 

(The covering letter should be on the letterhead of the Bidding Entity/ Lead Member of 

the Bidding Consortium) 

Date:[_________]   Reference No:   

From: (Insert name and address of Bidding Entity / Lead Member of Bidding Consortium) 

Tel.#:  

Fax#: 

E-mail address:  

 

To 

Superintending Engineer, 

MSEB SOLAR AGRO POWER LIMITED (MSAPL),  

4th Floor,  

HSBC Building, M. G. Road,  

Fort, Mumbai,  

Maharashtra – 400001, India 

Sub:  Response to RfS No. [●] dated [●], 2024 for selection of solar power developers for 

setting up of solar power projects to be developed in Maharashtra. 

Dear Sir / Madam, 

We, the undersigned __________ [insert name of the ‘Bidder’] having read, examined and 

understood in detail the RfS including qualification requirements in particular, terms and 

conditions of the draft PPA for supply of power for a period of 25 (twenty five) years to 

MSEDCL, hereby submit our response to the RfS. 

We confirm that in response to the aforesaid RfS, neither we nor any of our Ultimate Parent 

/ Parent / Affiliate/ Group Company has submitted a response to the RfS other than this 

response to the RfS, directly or indirectly (as mentioned in Format-6.6 under Disclosure). 

We are submitting application for the development of the Project:- 

Table No-1: (Mention the details of land in below table for any land proposed to be 

acquired by the SPD on its own for the Project) 

Unit 

No. 

Location of Land 

(Village, Taluka, 

District, State) 

Interconnec

tion Point 

Details 

Proposed 

CUF 

Sub-station 

Details 

Proposed 

Capacity 

(MW) 

01      

02      

…      

Total  
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Table No-2: (Mention the details of land in below table if land required for the Project is 

selected by Solar Power Developer from MSAPL’s land portal)  

Unit 

No. 

Mention Land 

Application No. 

mentioned in MSAPL 

Land Portal 

Location of 

Project 

(Village, Taluka, 

District) 

Sub-station 

Details 

Proposed 

Capacity 

(MW) 

01     

02     

…     

Total  

 

(Note 1. The Bidder shall ensure that the Project Capacity mentioned shall be as per Clause 

3.1. 

Note 2. Delete/Insert the rows as applicable). 

1. We give our unconditional acceptance to the RfS dated [__________] and the 

standard form of the PPA attached hereto along with the RfS. 

2. In token of our acceptance to the RfS, and PPA along with the amendments and 

clarifications issued by MSAPL, the same have been digitally signed by us and 

enclosed with the response to the RfS. We shall ensure that the PPA is executed as 

per the provisions of the RfS, and provisions of the PPA shall be binding on us. 

Further, we confirm that the Project shall be commissioned within 12 (twelve) 

months of the date of signing of the PPA or as extended in terms thereof. We further 

undertake that we shall take over and demonstrate possession of 100% (one hundred 

percent) area of the identified land, within the timelines as per the RfS, the 

Implementation Agreement and the PPA. 

3. Earnest Money Deposit (EMD): - (Please read Clause 3.12(a) carefully before 

filling) 

We have enclosed EMD of INR ______ (Insert Amount) in the form of bank 

guarantee no _____________ [Insert bank guarantee number] dated _________ 

[Insert date of bank guarantee] as per Format-6.3A of the RfS from ………… 

[Insert name of bank providing bank guarantee] and valid up to………….in terms 

of Clause 3.12(a) of the RfS. The total capacity of the Project offered by us is 

…………. MW [Insert cumulative capacity offered]. 

4. We hereby declare that in the event our bid get selected and we are not able to 

submit bank guarantee of the requisite value(s) towards the Performance Bank 

Guarantee to be submitted in terms of the RfS within the time specified in 3.12(b), 

respectively on issue of LOA by MSAPL for the Project and/or we are not able to 

sign the PPA with MSEDCL within 15 (fifteen) days from the date of issue of LOA, 

MSAPL shall have the right to forfeit the EMD submitted by us and return the 

balance amount (if any) for the value of EMD pertaining to unsuccessful capacity. 

5. We have submitted our response to RfS strictly as per Section – 6 (Formats For Bid 

Submission) of the RfS, without any deviations, conditions and without mentioning 

any assumptions or notes in the said Formats. 
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6. Acceptance: 

We hereby unconditionally and irrevocably agree and accept that the decision made 

by MSAPL in respect of any matter regarding or arising out of the RfS shall be 

binding on us. We hereby expressly waive and withdraw any deviations and all 

claims in respect of this process. We also unconditionally and irrevocably agree and 

accept that the decision made by MSAPL in respect of award of the Project in line 

with the provisions of the RfS, shall be binding on us. 

7. Familiarity with relevant Indian Laws and Regulations: 

We confirm that we have studied the provisions of the relevant Indian laws and 

regulations as required to enable us to submit this response to the RfS and execute 

the PPA in the event of our selection as Successful Bidder. 

8. In case of our selection as the Successful Bidder, we undertake to execute the 

Project through a special purpose vehicle i.e. a Project SPV, which would be a 

company (incorporated under the laws of India) as a fully owned subsidiary (100% 

subsidiary) of the Successful Bidder, with the Lead Member holding at least 51% 

(fifty one percent) of the equity shares of the Project SPV (in case lands are arranged 

by the Successful Bidder) and operate the Project by ourself (as the Project SPV);. 

9. It is confirmed that our response to the RfS is consistent with all the requirements 

of submission as stated in the RfS, including all clarifications and amendments and 

subsequent communications from MSAPL. 

10. The information submitted in our response to the RfS is correct to the best of our 

knowledge and understanding. We would be solely responsible for any errors or 

omissions in our response to the RfS. 

11. We confirm that all the terms and conditions of our Bid are valid up to (Insert date 

in dd/mm/yyyy) for acceptance (i.e. a period of 180 (one hundred eighty) days from 

the last date of submission of response to RfS). 

12. Contact Person 

Details of the representative to be contacted by MSAPL are furnished as under 

Name  :…………………………………..… 

Designation : …………………………………….  

Entity  : ………………………………….…  

Address : ………………………………….…  

Phone Nos. : ………………………………….…  

Mobile Nos. : ………………………………….…  

Fax Nos. : ………………………………….… 

E-mail address :…………………………………..… 

13. We have neither made any statement nor provided any information in this Bid, 

which to the best of our knowledge is materially inaccurate or misleading. Further, 

all the confirmations, declarations and representations made in our bid are true and 

accurate. In case this is found to be incorrect after our selection as the Successful 
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Bidder, we agree that the same would be treated as a Project SPV’s event of default 

in terms of the PPA and consequent provisions of the PPA shall apply. 

Dated the ____ day of ___, 2024 

Thanking you, 

Yours faithfully, 

 

(Name, Designation and Signature of Person Authorized by the board as per Clause 

3.14.2(e)(i) of the RfS, as applicable.) 
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FORMAT-6.2 

(Applicable only in case of Consortiums) 

FORMAT FOR POWER OF ATTORNEY 

(To be provided by each of the other Members of the Consortium in favour of the Lead 

Member) 

POWER OF ATTORNEY 

(To be executed on non-judicial stamp paper of appropriate value as per the Stamp Act 

relevant to place of execution.) 

KNOW ALL MEN BY THESE PRESENTS THAT _________________ having its 

registered office at ____________________, and _________________ having its 

registered office at ____________________, (Insert names and registered offices of all 

Members of the Consortium) have formed a Bidding Consortium named _______________ 

(insert name of the Consortium if finalized) (hereinafter called the ‘Consortium’) vide 

Consortium Agreement dated _________________ and having agreed to appoint 

_________________________ as the Lead Member of the said Consortium do hereby 

constitute, nominate and appoint ________________________, an entity incorporated 

under the laws of __________ and having its registered /head office at 

____________________ as our duly constituted lawful attorney (hereinafter called as the 

“Lead Member”) to exercise all or any of the powers for and on behalf of the Consortium 

with respect to the submission of the response to RfS No. [●] dated [●], 2024. 

We also authorize the said Lead Member to undertake the following acts: 

(i) To submit response to RfS on behalf of Consortium Members. 

(ii) To do any other act or submit any information and document related to the above 

response to the RfS. 

It is expressly understood that in the event of the Consortium being selected as the 

Successful Bidder, this Power of Attorney shall remain valid, binding and irrevocable until 

the Bidding Consortium executes the PPA. 

We, as the Member(s) of the Consortium agree and undertake to ratify and confirm any and 

all deeds done on behalf of the Consortium, by the Lead Member pursuant to this Power of 

Attorney, and the same shall bind us and be deemed to have been done by us. 

IN WITNESS WHEREOF, _____________________ as the Member of the Consortium 

has executed these presents on this ______ day of _______ under the [Common Seal]2 of 

our company. 

 
2  Note: Common seal required if specified in the articles of association of the company submitting the 

POA. 
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For and on behalf of Consortium Member _________________________________ 

______________________________ 

(Signature of person authorized by the board) 

Name   : 

Designation  : 

Place   : 

Date   : 

Accepted 

________________________ 

(Signature, of the person authorized by the board of the Lead Member) 

Name   : 

Designation  : 

Place   : 

Date   : 

Attested 

 

 

 

_________________________ 

(Signature of the executant) 

 

 

 

_________________________ 

(Signature and stamp of Notary of the place of execution) 

Place:___________________________ 

Date: ___________________________ 

Note: - Lead Member in the Consortium shall have the controlling shareholding in the 

Project SPV as required under the RfS.  
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FORMAT-6.3 A 

FORMAT FOR EARNEST MONEY DEPOSIT 

(To be stamped on non-judicial stamp paper of appropriate value) 

Ref. ____________________________ 

Bank Guarantee No._______________ 

Date: __________________________ 

In consideration of _____________ [Insert name of the Bidder] (hereinafter referred to as 

the “Bidder”) submitting the response to RfS inter alia for selection of the solar power 

developer for setting up of the Project with a cumulative capacity of ___________ MW 

[Insert Project Capacity] for procurement of up to ____ MW of power from the Project on 

a long term basis, in response to the RfS No. _________________ issued by MSEB Solar 

Agro Power Limited (“MSAPL”) and MSAPL considering such response to the RfS of 

____________ [Insert the name of the Bidder] as per the terms of the RfS, the 

________________ [insert name & address of bank] (“Guarantor Bank”) hereby agrees 

unequivocally, irrevocably and unconditionally to pay to MSAPL at [Mumbai] forthwith, 

without demur, on demand in writing from MSAPL or any officer authorized by it in this 

behalf, any amount up to and not exceeding INR _____________ [Insert amount not less 

than that derived on the basis of INR 1 Lakh per MW of cumulative capacity proposed] 

only, on behalf of ______________________ [Insert name of the Bidder]. 

This guarantee shall be valid and binding on this Bank up to and including _____________ 

[insert date of validity in accordance with Clause 3.12(a) of this RfS] and shall not be 

terminable by notice or any change in the constitution of the Bank or the term of contract 

or by any other reasons whatsoever and our liability hereunder shall not be impaired or 

discharged by any extension of time or variations or alternations made, given, or agreed 

with or without our knowledge or consent, by or between parties to the respective 

agreement. 

Our liability under this Guarantee is restricted to INR _____ (INR ___________ only). 

Our Guarantee shall remain in force until _____________ [insert date of validity in 

accordance with Clause 3.12(a) of this RfS]. MSAPL shall be entitled to invoke this 

Guarantee till _________________ [insert date until which claim can be raised in 

accordance with Clause 3.12(a) of this RfS]. 

The Guarantor Bank hereby agrees and acknowledges that MSAPL shall have a right to 

invoke this bank guarantee in part or in full, as it may deem fit. 

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition 

to the written demand by MSAPL, made in any format, raised at the above mentioned 

address of the Guarantor Bank, in order to make the said payment to MSAPL. 

The Guarantor Bank shall make payment hereunder on first demand without restriction or 

conditions and notwithstanding any objection by ___________________ [Insert name of 

the Bidder] and/or any other person. The Guarantor Bank shall not require MSAPL to 
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justify the invocation of this bank guarantee, nor shall the Guarantor Bank have any 

recourse against MSAPL in respect of any payment made hereunder. 

This bank guarantee shall be interpreted in accordance with the laws of India and the courts 

at Mumbai shall have exclusive jurisdiction. 

The Guarantor Bank represents that this bank guarantee has been established in such form 

and with such content that it is fully enforceable in accordance with its terms as against the 

Guarantor Bank in the manner provided herein. 

This bank guarantee shall not be affected in any manner by reason of merger, 

amalgamation, restructuring or any other change in the constitution of the Guarantor Bank. 

This bank guarantee shall be a primary obligation of the Guarantor Bank and accordingly 

MSAPL shall not be obliged, before enforcing this bank guarantee, to take any action in 

any court or arbitral proceedings against the Bidder, to make any claim against or any 

demand on the Bidder or to give any notice to the Bidder or to enforce any security held by 

MSAPL or to exercise, levy or enforce any distress, diligence or other process against the 

Bidder. 

The Guarantor Bank acknowledges that this bank guarantee is not personal to MSAPL and 

may be assigned, in whole or in part, (whether absolutely or by way of security) by MSAPL 

to any entity to whom MSAPL is entitled to assign its rights and obligations under the PPA. 

This bank guarantee shall be effective only when the bank guarantee issuance message is 

transmitted by the issuing Bank through SFMS to Bank of India, Large Corporate Branch, 

M.G. Road, Fort, Mumbai – 400001 and a confirmation in this regard is received by 

MSAPL. 

Notwithstanding anything contained herein: 

(i) Our liability under this Bank Guarantee shall not exceed INR.______ (INR ___ 

only) 

(ii) This Bank Guarantee shall be valid up to _____; and 

(iii) We are liable to pay the guaranteed amount or any part thereof under this bank 

guarantee only and only if you serve upon us a written claim or demand on or before 

________________ (mention period of the guarantee as found under clause (ii) 

above plus claim period of at least 6 (six) months)  

IN WITNESS WHEREOF THE BANK, through its authorised officer has set its hand and 

stamp on this day of ___________ in the city of ______________ 

 

Signature: 

Name: 

Power of Attorney No.: 
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For 

[Insert Name and Address of the Bank] 

Contact Details of the Bank: 

E-mail ID of the Bank: 

Designation with Bank Stamp: 

Official Address: 

Dated this _____day of, 20_____ 

 

Witness 1 Witness 1 

Signature Signature 

Name Name 
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FORMAT-6.3 B 

FORMAT FOR PERFORMANCE BANK GUARANTEE 

(To be stamped on non-judicial stamp paper of appropriate value) 

Ref. ____________________________ 

Bank Guarantee No.________________ 

Date: ____________________________ 

In consideration of _____________ [Insert name of the Bidder] (hereinafter referred to as 

the “Successful Bidder”) submitting the response to RfS inter alia for selection of the 

Project with a capacity of ________ MW, at ____________ [Insert name of the place] 

through a competitive bidding process (followed by reverse e-auction), for supply of power 

therefrom on long term basis, in response to the RfS No._________ dated ______ issued 

by MSEB Solar Agro Power Limited (“MSAPL”) and MSAPL considering such response 

to the RfS of ________________ [insert the name of the Successful Bidder] (which 

expression shall unless repugnant to the context or meaning thereof include its executers, 

administrators, successors and assignees) and issuing a letter of award no. _______ dated 

___________ (“LOA”) to _______________________ (insert the name of the Successful 

Bidder) as per terms of the RfS and the same having been accepted by the selected Bidders 

resulting in the execution of a power purchase agreement (“PPA”) to be entered into, for 

purchase of power from the Project SPV,______________________. 

As per the terms of the RfS, the [insert name and address of bank] (“Guarantor Bank”) 

hereby agrees unequivocally, irrevocably and unconditionally to pay to MSEDCL at 

[Mumbai] forthwith on demand in writing from MSEDCL or any officer authorised by it 

in this behalf, any amount up to and not exceeding INR ______________ [Insert amount 

not less than that derived on the basis of INR 5 Lakh per MW of cumulative capacity 

proposed ] only, on behalf of ______________________ [Insert name of the Successful 

Bidder/Project SPV]. 

This guarantee shall be valid and binding on this Bank up to and including _____________ 

[insert date of validity in accordance with Clause 3.12(b) of this RfS] and shall not be 

terminable by notice or any change in the constitution of the Bank or the term of contract 

or by any other reasons whatsoever and our liability hereunder shall not be impaired or 

discharged by any extension of time or variations or alternations made, given, or agreed 

with or without our knowledge or consent, by or between parties to the respective 

agreement. 

Our liability under this Guarantee is restricted to INR ____ (INR _______ only). 

Our Guarantee shall remain in force until _____________ [insert date of validity in 

accordance with Clause 3.12(b) of this RfS]. MSEDCL shall be entitled to invoke this 

Guarantee till _________________ [insert date until which claim can be raised in 

accordance with Clause 3.12(b) of this RfS]. 

The Guarantor Bank hereby agrees and acknowledges that MSEDCL shall have a right to 

invoke this bank guarantee in part or in full, as it may deem fit. 
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The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition 

to the written demand by MSEDCL, made in any format, raised at the above mentioned 

address of the Guarantor Bank, in order to make the said payment to MSEDCL. 

The Guarantor Bank shall make payment hereunder on first demand without restriction or 

conditions and notwithstanding any objection by ______________ [Insert name of the 

selected Solar Power Developer /Project SPV; as applicable] and/or any other person. The 

Guarantor Bank shall not require MSEDCL to justify the invocation of this bank guarantee, 

nor shall the Guarantor Bank have any recourse against MSEDCL in respect of any 

payment made hereunder. 

This bank guarantee shall be interpreted in accordance with the laws of India and the courts 

at Mumbai shall have exclusive jurisdiction. 

The Guarantor Bank represents that this bank guarantee has been established in such form 

and with such content that it is fully enforceable in accordance with its terms as against the 

Guarantor Bank in the manner provided herein. 

This bank guarantee shall not be affected in any manner by reason of merger, 

amalgamation, restructuring or any other change in the constitution of the Guarantor Bank. 

This bank guarantee shall be a primary obligation of the Guarantor Bank and accordingly 

MSEDCL shall not be obliged, before enforcing this bank guarantee, to take any action in 

any court or arbitral proceedings against the [Successful Bidder/ Project SPV], to make any 

claim against or any demand on the [Successful Bidder/Project SPV] or to give any notice 

to the [Successful Bidder/ Project SPV] or to enforce any security held by MSEDCL or to 

exercise, levy or enforce any distress, diligence or other process against the [Successful 

Bidder / Project SPV]. 

The Guarantor Bank acknowledges that this bank guarantee is not personal to MSEDCL 

and may be assigned, in whole or in part, (whether absolutely or by way of security) by 

MSEDCL to any entity to whom MSEDCL is entitled to assign its rights and obligations 

under the PPA. 

This bank guarantee shall be effective only when the bank guarantee issuance message is 

transmitted by the issuing Bank through SFMS to Bank of India, Large Corporate Branch, 

M.G. Road, Fort, Mumbai - 400001 and a confirmation in this regard is received by 

MSAPL. 

Notwithstanding anything contained herein: 

(i) Our liability under this Bank Guarantee shall not exceed INR ______ (INR ___ 

only) 

(ii) This Bank Guarantee shall be valid up to _____and 

(iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or 

before _____________ (mention period of the guarantee as found under clause (ii) 

above plus claim period of at least 6 (six) months)  
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IN WITNESS WHEREOF THE BANK, through its authorised officer has set its hand 

and stamp on this day of ___________ in the city of ______________. 

Signature: 

Name: 

Power of Attorney No.: 

For 

[Insert Name and Address of the Bank] 

Contact Details of the Bank: 

E-mail ID of the Bank: 

Designation with Bank Stamp: 

Official Address: 

Dated this _____day of, 20_____ 

 

Witness 1 Witness 1 

Signature Signature 

Name Name 

 

Notes: 

1. The Stamp Paper should be in the name of the executing bank and of appropriate 

value. 

2. The Performance Bank Guarantee shall be executed by any of the schedule 

commercial banks as specified in Annexure D of the RfS. A bank guarantee issued 

by a foreign branch of a scheduled commercial bank is to be endorsed by the Indian 

branch of the same bank or by any scheduled commercial bank in India. 
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FORMAT-6.4 

FORMAT FOR BOARD RESOLUTIONS 

The Board, after discussion, at the duly convened meeting on ___________ (Insert date), 

with the consent of all the Directors present and in compliance of the provisions of the 

Companies Act, 1956 or Companies Act 2013, as applicable, passed the following 

resolution: 

1. RESOLVED THAT Mr/Ms. ______________________, be and is hereby 

authorized to do on our behalf, all such acts, deeds and things necessary in 

connection with or incidental to our response to RfS No. [●] dated [●] for supply 

of solar power from the Project to be developed in Maharashtra through competitive 

bidding process (followed by e-reverse auction (if applicable)), including signing 

and submission of all documents and providing information / response to RfS to 

MSEB Solar Agro Power Limited (“MSAPL”), representing us in all matters before 

MSAPL, and generally dealing with MSAPL in all matters in connection with our 

bid for the said Project. (To be provided by the Bidding Entity or the Lead Member 

of the Consortium.) 

2. FURTHER RESOLVED THAT pursuant to the provisions of the Companies Act, 

1956 or Companies Act, 2013, as applicable and compliance thereof and as 

permitted under the Memorandum and Articles of Association of the Company, 

approval of the Board be and is hereby accorded to invest total equity in the Project. 

(To be provided by the Bidding Entity.) 

[Note: In the event the Bidder is a Bidding Consortium, in place of the above resolution 

at Sl. No. 2, the following resolutions are to be provided.] 

FURTHER RESOLVED THAT pursuant to the provisions of the Companies Act, 1956 

or Companies Act, 2013, as applicable and compliance thereof and as permitted under the 

Memorandum and Articles of Association of the Company, approval of the Board be and 

is hereby accorded to invest (______ %) equity [Insert the % equity commitment as 

specified in the Consortium Agreement] in the Project. (To be provided by each Member 

of the Bidding Consortium including Lead Member such that total equity is 100%.) 

FURTHER RESOLVED THAT approval of the Board be and is hereby accorded to 

participate in the Consortium with __________________ [Insert the name of other 

Members in the Consortium] and Mr/Ms ____________________, be and is hereby 

authorized to execute the Consortium Agreement. (To be provided by each Member of the 

Bidding Consortium including Lead Member.) 

FURTHER RESOLVED THAT approval of the Board be and is hereby accorded to 

contribute such additional amount over and above the percentage limit (specified for the 

Lead Member in the Consortium Agreement) to the extent becoming necessary towards the 

total equity share in the company executing the Project, obligatory on the part of the 

Consortium pursuant to the terms and conditions contained in the Consortium Agreement 

dated ____________ executed by the Consortium as per the provisions of the RfS. [To be 

passed by the Lead Member of the Bidding Consortium.] 
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Certified true copy 

 

(Signature, Name and stamp of Company Secretary) 

Notes: 

1. This certified true copy should be submitted on the letterhead of the Company, 

signed by the Company Secretary/ Director. 

2. The contents of the format may be suitably re-worded indicating the identity of the 

entity passing the resolution. 

3. This format may be modified only to the limited extent required to comply with the 

local regulations and laws applicable to a foreign entity submitting this resolution. 

For example, reference to Companies Act, 1956 or Companies Act, 2013 as 

applicable may be suitably modified to refer to the law applicable to the entity 

submitting the resolution. However, in such case, the foreign entity shall submit an 

unqualified opinion issued by the legal counsel of such foreign entity, stating that 

the Board resolutions are in compliance with the applicable laws of the respective 

jurisdictions of the issuing Company and the authorizations granted therein are true 

and valid. 
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FORMAT- 6.5 

FORMAT FOR CONSORTIUM AGREEMENT 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to 

place of execution) 

THIS Consortium Agreement (“Agreement”) executed on this _____ day of ____ 2024 

between _______________________ [insert name of Lead Member] a company 

incorporated under the laws of _____________ and having its registered office at 

__________ (hereinafter called the “Member – 1”, which expression shall include its 

successors, executors and permitted assigns) and ____________________________ a 

company incorporated under the laws of _________________ and having its registered 

office at _________________ hereinafter called the “Member-2”, which expression shall 

include its successors, executors and permitted assigns), ____________ a company 

incorporated under the laws of _____________ and having its registered office at 

_____________ (hereinafter called the “Member-n”, which expression shall include its 

successors, executors and permitted assigns), [The Bidding Consortium should list the 

details of all the Consortium Members] for the purpose of submitting response to RfS No. 

[●] dated [●] (“RfS”) issued by MSEB Solar Agro Power Limited (“MSAPL”), a Company 

incorporated under the Companies Act, 2013 having its Registered office at 4th Floor, 

HSBC Building, M. G. Road, Fort, Mumbai, Maharashtra – 400001, India and execution 

of a PPA (in case of award) in terms of the RfS. 

Each member individually shall be referred to as the “Member” and all of the members 

shall be collectively referred to as the “Members” in this Agreement. 

WHEREAS: 

(A) MSAPL desires to purchase power of about [__] MW (AC) in terms of the RfS 

through a competitive bidding process (followed by e-reverse auction). 

(B) MSAPL had invited responses to its RfS. 

(C) The RfS stipulates that in case the response to RfS is being submitted by a 

Consortium (as defined in the RfS), the Members of the Consortium have to submit 

a legally enforceable Consortium Agreement in a format specified by MSAPL 

wherein the Consortium Members have to commit equity investment of a specific 

percentage for the Project. 

NOW THEREFORE, THIS AGREEMENT WITNESSETH AS UNDER: 

In consideration of the above premises and agreements all the Members in this Consortium 

do hereby mutually agree as follows: 

1. We, the Members of the Consortium and parties to the Agreement do hereby 

unequivocally agree that Member-1 (_______________________), shall act as the 

Lead Member (as defined in the RfS) for self and agent for and on behalf of 

Member-2, ______________________, Member- n and submit the response to the 

RfS. 
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2. The Lead Member is hereby authorized by the Members to bind the Consortium 

and receive instructions for and on their behalf. 

3. Notwithstanding anything to the contrary contained in this Agreement, the Lead 

Member shall always be liable for the equity investment obligations of all the 

Members i.e. for both its own liability as well as the liability of other Members. 

4. The Lead Member shall be liable and responsible for ensuring the individual and 

collective commitment of each of the Members of the Consortium in discharging 

all of their respective equity obligations. Each Member further undertakes to be 

individually liable for the performance of its part of the obligations without in any 

way limiting the scope of collective liability envisaged in this Agreement. 

5. Subject to the terms of this Agreement, the share of each Member of the Consortium 

in the issued equity share capital of the Project SPV is/shall be in the following 

proportion: 

Name 

Name 

Percentage 

Percentage 

Member 1 

Member 1 

 

--- 

Member 2  

--- 

Member n  

--- 

Total 

Total 

100% 

100% 

 

We acknowledge that after the execution of the PPA, the controlling shareholding 

(having not less than 51% (fifty one percent) of the voting rights and paid up share 

capital) in the Project SPV developing the Project shall be maintained for a period 

of 1 (one) year from the Commercial Operation Date of the Project. 

6. The Lead Member, on behalf of the Consortium, shall inter alia undertake full 

responsibility for liaising with lenders or through internal accruals and mobilizing 

debt resources for the Project, and ensuring that the Project SPV achieves financial 

closure in terms of the PPA. 

7. In case of any breach of any equity investment commitment by any of the Members, 

the Lead Member shall be liable for the consequences thereof. 

8. Except as specified in the Agreement, it is agreed that sharing of responsibilities as 

aforesaid and equity investment obligations thereto shall not in any way be a 

limitation of responsibility of the Lead Member under these presents. 

9. It is further specifically agreed that the financial liability for equity contribution of 

the Lead Member shall not be limited in any way so as to restrict or limit its 

liabilities. The Lead Member shall be liable irrespective of its scope of work or 

financial commitments. 
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10. This Agreement shall be construed and interpreted in accordance with the laws of 

India and courts at Mumbai alone shall have the exclusive jurisdiction in all matters 

relating thereto and arising thereunder. 

11. It is hereby further agreed that in case of being selected as the Successful Bidder, 

the Members do hereby agree that they shall furnish the Performance Bank 

Guarantee in favour of MSAPL in terms of the RfS. 

12. It is further expressly agreed that the Agreement shall be irrevocable and shall form 

an integral part of the PPA and shall remain valid until the expiration or early 

termination of the PPA in terms thereof, unless expressly agreed to the contrary by 

MSAPL. 

13. The Lead Member is authorized and shall be fully responsible for the accuracy and 

veracity of the representations and information submitted by the Members 

respectively from time to time in the response to RfS. 

14. It is hereby expressly understood between the Members that no Member at any 

given point of time, may assign or delegate its rights, duties or obligations under 

the PPA except with prior written consent of MSAPL. 

15. This Agreement 

(i) has been duly executed and delivered on behalf of each Member hereto and 

constitutes the legal, valid, binding and enforceable obligation of each such 

Member; 

(ii) sets forth the entire understanding of the Members hereto with respect to the 

subject matter hereof; and 

(iii) may not be amended or modified except in writing signed by each of the 

Members and with prior written consent of MSAPL. 

16. Any defined terms used in this Agreement but not specifically defined herein shall 

have the meaning ascribed to such term in the RfS and the PPA. 

IN WITNESS WHEREOF, the Members have, through their authorized representatives, 

executed these present on the day, month and year first mentioned above. 

 

For _____________________ [Member 1] 

 

 

 

(Signature, Name & Designation of the person authorized vide Board Resolution dated 

____) 
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Witnesses: 

 

Signature :______________________ 

 

Signature :______________________ 

 

Name  :_______________________ 

 

Name  :_______________________ 

 

Address :______________________ Address :______________________ 

 

For _____________________ [Member 2] 

 

 

 

(Signature, Name & Designation of the person authorized vide Board Resolution Dated 

____) 

Witnesses: 

 

Signature :______________________ 

 

Signature :______________________ 

 

Name  :_______________________ 

 

Name  :_______________________ 

 

Address :______________________ Address :______________________ 

 

For _____________________ [Member] 

 

 

 

(Signature, Name & Designation of the person authorized vide Board Resolution Dated 

____) 

Witnesses: 
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Signature :______________________ 

 

Signature :______________________ 

 

Name  :_______________________ 

 

Name  :_______________________ 

 

Address :______________________ Address :______________________ 

 

Signature and stamp of a Notary of the place of execution 

 

Note: Technology Partner in a Consortium shall be an entity with equity participation less 

than 10% (ten percent). 
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FORMAT-6.6 

FORMAT FOR DISCLOSURE 

[On the letter head of Bidding Entity / Each Member in a Bidding Consortium] 

Disclosure 

Ref. No. ______________________     Date:____________ 

From: (Insert name and address of bidding Company/ Lead Member of Consortium) 

Tel.#:  

Fax#: 

E-mail address# 

 

To 

MSEB Solar Agro Power Limited 

4th Floor, HSBC Building, M. G. Road,  

Fort, Mumbai,  

Maharashtra – 400001, India 

Sub: Response to RfS No. [●] dated [●] for selection of solar power developers for 

establishment of solar photovoltaic power projects in Maharashtra 

Dear Sir/ Madam, 

We hereby declare and confirm that only we are participating in the selection process under 

the RfS No. [●] dated [●] and that our Parent, Affiliate or Ultimate Parent or any Group 

Company with which we have direct or indirect relationship are not separately participating 

in this selection process. 

We further declare that the above statement is true and correct. We are aware that if at any 

stage it is found to be incorrect, our response to the RfS will be rejected and if LOA has 

been issued or PPA has been signed, the same will be cancelled and the bank guarantees 

will be encashed and recoveries will be effected for the payments done. 

Thanking you, 

Yours faithfully 

(Name, signature, designation and seal of the person authorized by the Board/Power of 

Attorney) 
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FORMAT- 6.7 

FINANCIAL PROPOSAL COVERING LETTER 

(On Bidder’s/ Lead Member’s letterhead) 

Ref. No. ______________________     Date:____________ 

From: (Insert name and address of bidding Company/ Lead Member of Consortium) 

Tel.#: 

Fax#: 

E-mail address# 

To, 

Superintending Engineer, 

MSEB SOLAR AGRO POWER LIMITED (MSAPL),  

4th Floor,  

HSBC Building, M. G. Road,  

Fort, Mumbai,  

Maharashtra – 400001, India 

Sub: Response to RfS No. [●] dated [●] for supply of solar power from the project to be 

developed in Maharashtra. 

Dear Sir / Madam, 

We, ______________________ (insert name of Bidder) enclose herewith the financial 

proposal for selection of our company for a cumulative capacity of _____ MW. 

We agree that this offer shall remain valid for a period of 180 (one hundred and eighty) 

days from the due date of submission of the response to RfS or such further period as may 

be mutually agreed upon. 

We also agree and acknowledge that: 

1. We will only bid one tariff and if We quote two tariffs, then our bid will be 

considered as non-responsive. 

2. If we submit a financial bid at the Bharat E-Portal and such bid is not in line with 

the instructions mentioned therein, then our bid will be considered as non-

responsive. 

3. We will quote the tariff as a fixed amount in Indian Rupees only. 

4. If We submit a conditional proposal, our bid shall be considered as non-responsive 

and summarily rejected. 

5. In the event of any discrepancy between the values entered in figures and in words, 

the values entered in words will be considered. 
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6. We will mention the tariff up to two places of decimal only. 

7. We will mention the financial bid only in the electronic form and only such 

submission will be considered for further evaluation. 

 

Thanking you. 

Yours faithfully, 

 

 

Authorized Signatory 

Name: 

Designation: 

Name of the Bidder / Lead Member 
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FORMAT-6.8 

FORMAT FOR FINANCIAL REQUIREMENT 

(To be submitted on the Letter Head of the Bidding Company/ Lead Member of Consortium) 

Ref. No._____________________     Date:_____________ 

From: (Insert name and address of Bidding Company/ Lead Member of Consortium) 

Tel.#: 

Fax#: 

E-mail address# 

 

To, 

Superintending Engineer,  

MSEB SOLAR AGRO POWER LIMITED (MSAPL),  

4th Floor,  

HSBC Building, M. G. Road,  

Fort, Mumbai,  

Maharashtra – 400001, India 

Sub:  Response to RfS No. [●] dated [●], 2024 for selection of solar power developers for 

setting up of solar power projects to be developed in Maharashtra. 

Dear Sir / Madam, 

We certify that the Bidding Company/Member in a Bidding Consortium is meeting the 

financial eligibility requirements as per the provisions of the RfS. 

I. Net-Worth 

The Bidder, with the support of its Affiliates, (strike out if not applicable) is 

fulfilling the minimum Net-Worth criteria, by demonstrating a Net-Worth of INR 

__________ Crores. (  in INR __________ words) as on [the last date of Financial 

Year 2022-23 / the date at least 7 days prior to the Bid Due Date] (Please delete 

whichever is not applicable). 

This Net-Worth has been calculated in accordance with instructions provided in 

Clause 3.11.1(a) (Financial Eligibility Criteria – Net-Worth) of the RfS as 

amended. 

Exhibit (i): Applicable in case of Bidding Company 

For the above calculations, we have considered the Net-Worth by Bidding 

Company and/ or its Affiliate(s) as per following details: 
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Name of 

Bidding 

Company 

Name of Affiliate(s) 

whose Net-Worth is to be 

considered 

Relationship with 

Bidding Company* 

Net-Worth 

(in Rs. 

Crore) 

Company 1    

   

   

Total  

 

* The column for “Relationship with Bidding Company” is to be filled only in 

case the financial capability of Affiliate has been used for meeting qualification 

requirements. Further, documentary evidence to establish the relationship, duly 

certified by a practicing company secretary/ chartered accountant is required 

to be attached with the format. 

Exhibit (ii): Applicable in case of Bidding Consortium (To be filled by each 

Member in a Bidding Consortium separately) 

Name of Member: [Insert name of the Member] 

Net-Worth requirement to be met by Member in proportion to the equity 

commitment: INR ______ Crores (Equity commitment (%) * INR [__] Crore) 

For the above calculations, we have considered Net-Worth by Member in Bidding 

Consortium and/ or its Affiliate(s) per following details: 

Name of 

Consortium 

Member 

Company 

Name of 

Affiliate(s) 

whose Net-

Worth is to 

be considered 

Relationship 

with 

Bidding 

Company* 

(If Any) 

Net-

Worth 

(in Rs. 

Crore) 

Equity 

Commitment 

(in %age) in 

Bidding 

Consortium 

Committed 

Net-Worth 

(in Rs. 

Crore) 

Company 1      

---      

---      

Total    

 

*  The column for “Relationship with Bidding Company” is to be filled only in 

case the financial capability of Affiliate has been used for meeting Qualification 

Requirements. Further, documentary evidence to establish the relationship, 

duly certified by a practicing company secretary/chartered accountant is 

required to be attached with the format. 

II. Annual Turnover 

We certify that the Bidding Company/ Member in the Bidding Consortium, [with 

the support of its Affiliates, (strike out if not applicable)] is fulfilling the minimum 

Annual Turnover Criteria, by demonstrating an Annual Turnover of INR ______/- 

(__________________in words) as on the [end of Financial Year 2022-23 / date at 

least 7 days prior to the Bid Due Date] (Please delete whichever is not applicable). 
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Exhibit (i): Applicable in case of Bidding Company 

For the above calculations, we have considered the Annual Turnover by Bidding 

Company and/ or its Affiliate(s) as per following details: 

Name of 

Bidding 

Company 

Name of Affiliate(s) 

whose Annual Turnover 

is to be considered 

Relationship with 

Bidding 

Company* 

Annual 

Turnover (In 

Rs. Crore) 

Company 1    

   

   

Total  

 

* The column for “Relationship with Bidding Company” is to be filled only in 

case the financial capability of Affiliate has been used for meeting Qualification 

Requirements. Further, documentary evidence to establish the relationship, 

duly certified by a practicing company secretary/chartered accountant is 

required to be attached with the format. 

Exhibit (ii): Applicable in case of Bidding Consortium (To be filled by each 

Member in a Bidding Consortium separately) 

Name of Member: [Insert name of the Member] 

Annual Turnover Requirement to be met by the Member in proportion to the equity 

commitment: INR________________/- (Equity commitment (%) * INR [____] 

Crore) 

For the above calculations, we have considered Annual Turnover by Member in 

Bidding Consortium and/ or its Affiliate(s) as per following details: 

Name of 

Consortium 

Member 

Company 

Name of 

Affiliate(s) 

whose Annual 

Turnover is to 

be considered 

Relationship 

with 

Bidding 

Company* 

(If Any) 

Annual 

Turnover 

(in Rs. 

Crore) 

Equity 

Commitment 

(in %age) in 

Bidding 

Consortium 

Proportionate 

Annual 

Turnover (in 

Rs. Crore) 

Company 1      

---      

---      

Total    

 

*  The column for “Relationship with Bidding Company” is to be filled only in 

case the financial capability of Affiliate has been used for meeting qualification 

requirements. Further, documentary evidence to establish the relationship, duly 

certified by a practicing company secretary/chartered accountant is required to 

be attached with the format. 

III. PBDIT 

We also certify that the Bidding Company/ Member in the Bidding Consortium[, 

with the support of its Affiliates, (strike out if not applicable)] is fulfilling the 
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minimum Profit Before Depreciation Interest and Taxes (“PBDIT”) criteria, by 

demonstrating a PBDIT of INR _______________ /- (INR _______________ (in 

words)) as on the [end of Financial Year 2022-23 / date at least 7 days prior to the 

Bid Due Date] (Please delete whichever is not applicable). 

Exhibit (i): Applicable in case of Bidding Company 

For the above calculations, we have considered the PBDIT by Bidding Company 

and/ or its Affiliate(s) as per following details: 

Name of 

Bidding 

Company 

Name of Affiliate(s) 

whose PBDIT is to be 

considered 

Relationship with 

Bidding Company* 

PBDIT (in 

Rs. Crore) 

Company 1    

   

   

Total  

 

* The column for “Relationship with Bidding Company” is to be filled only in 

case the financial capability of Affiliate has been used for meeting qualification 

requirements. Further, documentary evidence to establish the relationship, duly 

certified by a practicing company secretary/chartered accountant is required to 

be attached with the format. 

Exhibit (ii): Applicable in case of Bidding Consortium (To be filled by each 

Member in a Bidding Consortium separately) 

Name of Member: [Insert name of the Member] 

PBDIT requirement to be met by Member in proportion to the Equity Commitment: 

INR ______________/- (INR _________________ Crore) (equity commitment 

(%) * INR. [_____] Crore) 

For the above calculations, we have considered PDBIT of a Member in Bidding 

Consortium and/ or its Affiliate(s) as per following details: 

Name of 

Consortium 

Member 

Company 

Name of 

Affiliate(s) 

whose PBDIT 

is to be 

considered 

Relationship 

with 

Bidding 

Company* 

(If Any) 

PDBIT 

(in Rs. 

Crore) 

Equity 

Commitment 

(in %age) in 

Bidding 

Consortium 

Proportionate 

PBDIT (in Rs. 

Crore) 

Company 1      

---      

---      

Total    

 

*  The column for “Relationship with Bidding Company” is to be filled only in 

case the financial capability of Affiliate has been used for meeting Qualification 

Requirements. Further, documentary evidence to establish the relationship, 

duly certified by a practicing company secretary/chartered accountant is 

required to be attached with the format. 
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(Signature & Name of Authorized Signatory) (Signature and Stamp of CA) 

Membership No. 

Regn. No. of the CA’s Firm: 

Date: 

Note: 

(i) Along with the above format, in a separate sheet on the letterhead of the Chartered 

Accountant’s Firm, provide details of computation of ‘Net-Worth’ and ‘Annual 

Turnover’ duly certified by the Chartered Accountant. 

(ii) Certified copies of ‘Balance Sheet’, ‘Profit & Loss Account’, ‘Schedules’ and ‘Cash 

Flow Statements’ are to be enclosed in complete form along with all the ‘Notes to 

Accounts’. 
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FORMAT-6.9 

 

UNDERTAKING 

(To be submitted on the letterhead of the Bidder) 

We, hereby provide this undertaking to MSEB Solar Agro Power Limited (“MSAPL”), in 

respect to our response to RfS No. [●] dated [●] (“RfS”), that ______________ (insert 

name of the Bidder), or any of its Affiliates is not a wilful defaulter to any lender, and that 

there is no litigation pending or threatened against ______________________ (insert name 

of the Bidder) or any of its Affiliates which are of a nature that could cast a doubt on the 

ability or the suitability of the Bidder to undertake the Project. 

(Name and signature of the authorized signatory of the Bidder) 
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Annexure A 

 

List of clearances housed under the SPV 

Details of the indicative key statutory clearances related to Project are set out below. Parties 

to note that the approvals listed herein are only indicative and not exhaustive. 

Sr. 

No. 

Name of Approval/Clearance Department 

1.1 Clearance from ZP Office  Zila Parishad CEO 

1.2 Clearance from PWD Office PWD 

1.3 Clearance from rehabilitation Centre Rehabilitation Department 

1.4 Forest Clearance Forest Department 

1.5 Joint Measurement Bhumi Abhilekh Department 

(TILR) 

1.6 Town Planning clearance Urban Department 

1.7 Irrigation officer Irrigation Department 

1.8 Clearance from Mining Department Mining Department 

2. Vendor (SPV) registration MEDA 

3 Deemed Grid Connectivity MSEDCL / MSETCL 

4 Standard Metering Specification  

5.1 Confirmation / Approval Grid Connectivity MSEDCL / MSETCL 

5.2 Changes in Land (Govt. / optional private land)  MSEDCL 

6 Project Registration MEDA 

7 Electrical Inspector Plan Approval EI Office 

8 Electrical Inspector charging permission EI Office 

9 Installation of SEM Meters & NOC for SEM 

Charging 

MSEDCL 

10 Final Grid Connectivity approval  MSETCL 

11 Synchronization permission from SLDC SLDC 

12 Permission to Commission (PTC) MSEDCL 

13 Project Commissioning by Field Office MSEDCL 
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Annexure B 

 

Technical Parameters of PV Modules and Other Components 

All components of the PV plant shall be in accordance with technical specifications given 

in relevant IS/IEC Standards. The design and commissioning also shall be as per latest 

IEC/IS standards. The following are some of the technical measures required to ensure 

quality of the major components used in the Project. 

1. PV Module Qualification 

The PV modules used in the Project must qualify to the latest edition of any of the 

following IEC PV module qualification test or equivalent BIS standards. 

Crystalline Silicon Solar Cell Modules – IEC 61215 

Thin Film Modules – IEC 61646 

Concentrator PV modules – IEC 62108 

In addition, PV modules must qualify to IEC 61730 for safety qualification testing 

@1000 V DC or higher. For the PV modules to be used in a highly corrosive 

atmosphere throughout their lifetime, they must qualify to IEC 61701. 

2. Power Conditioners/ Inverters 

The Power Conditioners/Inverters of the Project must conform to the latest edition 

of IEC/ equivalent BIS Standards as specified below: 

Efficiency 

Measurements 

IEC 61683 

Environmental 

Testing 

IEC 60068-2/ IEC 62093 

Electromagnetic 

Compatibility (EMC) 

IEC 61000-6-2, IEC 61000-6-4 & other relevant parts of 

IEC 61000 

Electrical Safety IEC 62103/ 62109-1&2 

Protection against 

Islanding of Grid 

IEEE1547/IEC 62116/ UL1741 or equivalent EN/BIS 

Standards 

LVRT Compliance As per the latest CERC / MERC Guidelines/ Order/ 

Regulations 

Grid Connectivity Relevant CERC / MERC Regulations (including LVRT 

compliance) and Grid Code as amended and revised from 

time to time. 

Rated capacity Nominal/Rated output power of the inverter (if different 

power ratings are mentioned at different temperatures, 
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then power rating at 500 C shall be considered) in kW will 

be considered as inverter rated. 

 

3. Cables and connectors: 

All cables and connectors for used for installation of solar field must be of solar 

grade which can withstand harsh environment conditions for 25 (twenty five) years 

from the COD of the Project and voltages as per latest IEC standards. 

(Note: IEC Standard for DC cables for PV systems is under development. It is 

recommended that in the interim, the Cables of 600 – 1800 Volts DC for outdoor 

installations should comply with the BS EN50618:2014/2pfg 1169/08.2007 or 

equivalent IS for service life expectancy of 25 (twenty five) years). 

4. Other Sub-systems/Components 

Other subsystems/components used in the Project SPV power plants (Cables, 

Connectors, Junction Boxes, Surge Protection Devices, etc.) must also conform to 

the relevant international/national Standards for Electrical Safety besides that for 

Quality required for ensuring Expected Service Life and Weather Resistance 

5. Authorized Test Centres 

The PV modules / Power Conditioners deployed in the Project must have valid test 

certificates for their qualification as per above specified IEC/ BIS Standards by one 

of the NABL Accredited Test Centres in India. In case of module types/ equipment 

for which such Test facilities may not exist in India at present, test certificates from 

reputed ILAC Member body accredited labs abroad will be acceptable. 

6. Warranty 

(a) PV modules used in the Project must be warranted for peak output wattage, 

which should not be less than 90% (ninety percent) at the end of 10 (ten) 

years and 80% (eighty percent) at the end of 25 (twenty five) years from 

COD. 

(b) The modules shall be warranted for at least 10 (ten) years for failures due to 

material defects and workmanship. 

(c) The mechanical structures, electrical works and overall workmanship of the 

Project must be warranted for a minimum of 5 (five) years. 

(d) The inverters/PCUs installed in the Project must have a warranty for 5 (five) 

years. 

7. Identification and Traceability 

Each PV module used in the Project must use a RF identification tag. The following 

information must be mentioned in the RFID used on each module (This can be 

inside or outside the laminate, but must be able to withstand harsh environmental 

conditions): 
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(i) Name of the manufacturer of PV Module; 

(ii) Name of the Manufacturer of Solar cells; 

(iii) Month and year of the manufacture (separately for solar cells and module); 

(iv) Country of origin (separately for solar cells and module); 

(v) I-V curve for the module at Standard Test Condition (1000 W/m2, AM 1.5, 

250C); 

(vi) Wattage, Im, Vm and FF for the module; 

(vii) Unique Serial No. and Model No. of the module; 

(viii) Date and year of obtaining IEC PV module qualification certificate; 

(ix) Name of the test lab issuing IEC certificate; and 

(x) Other relevant information on traceability of solar cells and module as per 

ISO 9000. 

Project SPV will be required to maintain accessibility to the list of module IDs along 

with the above parametric data for each module. 

8. Safe Disposal of Solar PV Modules: 

The Project SPV will ensure that all solar PV modules from the Project, after their 

‘end of life’ (when they become defective/ non-operational/ non-repairable), are 

disposed in accordance with the “e-waste (Management and Handling) Rules, 

2011” notified by the Government and as revised and amended from time to time. 
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Annexure C 

 

Check list for Bank Guarantees 

Sl. No. Details of Checks Yes/No 

1.  Is the bank guarantee (“BG”) on non-judicial Stamp paper of 

appropriate value 

 

2.  Whether date, purpose of purchase of stamp paper and name of the 

purchaser are indicated on the back of stamp paper under the 

signature of stamp vendor? The date of purchase of stamp paper 

should be not later than the date of execution of BG and the stamp 

paper should be purchased either in the name of the executing bank 

or the party on whose behalf the BG has been issued. 

 

3.  In case of BGs from banks abroad, has the BG been executed on 

letter head of the bank endorsed by the Indian branch of the same 

bank or State Bank of India, India? 

 

4.  Has the executing officer of BG indicated his name, designation and 

power of attorney no./signing power no. on the BG? 

 

5.  Is each page of BG duly signed / initialled by executant and whether 

stamp of bank is affixed thereon? Whether the last page is signed 

with full particulars including two witnesses under seal of bank as 

required in the prescribed proforma? 

 

6.  Do the BGs compare verbatim with the format prescribed in the 

RfS? 

 

7.  Are the factual details such as RfS No./Specification No./LOA 

No.(if applicable)/amount of BG and validity of BG correctly 

mentioned in the BG 

 

8.  Whether overwriting/cutting, if any, on the BG have been properly 

authenticated under signature & seal of executant? 

 

9.  Whether the BG has been issued by a bank in line with the 

provisions of the RfS? 

 

10.  In case BG has been issued by a bank other than those specified in 

the RfS, is the BG confirmed by a bank in India acceptable as per 

the RfS? 
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Annexure D 

 

List of Banks 

List of Scheduled Commercial Banks 

 PUBLIC SECTOR BANKS PRIVATE BANKS 

1 State Bank of India 1 Axis Bank Ltd. 

2 Bank of Baroda 2 Catholic Syrian Bank Ltd. 

3 Bank of India 3 City Union Bank Ltd. 

4 Bank of Maharashtra 4 DCB Bank Ltd. 

5 Canara Bank 5 Dhanlaxmi Bank Ltd. 

6 Central Bank of India 6 Federal Bank Ltd. 

7 Indian Bank 7 HDFC Bank Ltd. 

8 Indian Overseas Bank 8 ICICI Bank Ltd. 

9 Punjab National Bank 9 IndusInd Bank Ltd. 

10 Punjab & Sind Bank 10 Jammu & Kashmir Bank Ltd. 

11 Union Bank of India 11 Karnataka Bank Ltd. 

12 UCO Bank 12 Karur Vysya Bank Ltd. 

  13 Kotak Mahindra Bank Ltd. 

  14 Lakshmi Vilas Bank Ltd. 

  15 Nainital Bank Ltd. 

  16 RBL Bank Limited 

  17 South Indian Bank Ltd. 

  18 Tamilnad Mercantile Bank Ltd. 

  19 Yes Bank Ltd. 

  20 Bandhan Bank 

  21 IDFC First Bank Ltd. 

  22 IDBI Bank Ltd 
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FOREIGN BANKS 

1 The Royal Bank of Scotland N.V 23 Mizuho Corporate Bank Ltd. 

2 Abu Dhabi Commercial Bank Ltd. 24 Oman International Bank 

3 Antwerp Diamond Bank N.V 25 Societe Generale 

4 Arab Bangladesh Bank Ltd.(AB 

Bank) 

26 Sonali Bank 

5 Bank International Indonesia 27 Standard Chartered Bank 

6 Bank of America 28 State Bank of Mauritius 

7 Bank of Bahrain & Kuwait B.S.C 29 JSC – VTB Bank 

8 Bank of Ceylon 30 UBS AG 

9 Bank of Nova Scotia 31 American Express Banking 

Corporation 

10 Bank of Tokyo – Mitsubishi Ltd. 32 First Rand Bank Ltd. 

11 Barclays Bank 33 Commonwealth Bank of Australia 

12 BNP Paribas 34 United Overseas Bank Ltd. 

13 China Trust Bank 35 Credit Suisse A.G 

14 Shinhan Bank 36 Sberbank 

15 Citibank N.A 37 Australia and New Zealand Banking 

Group Ltd. 

16 Credit Agricole Corporate and 

Investment Bank 

38 Rabobank International 

17 Deutsche Bank 39 National Australia Bank 

18 DBS Bank Ltd. 40 Woori Bank 

19 Hongkong and Shanghai Banking 

Corpn. Ltd. 

41 Industrial & Commercial Bank of 

China 

20 J.P.Morgan Chase Bank N.A 42 Sumitomo Mitsui Banking 

Corporation 

21 Krung Thai Bank 43 Westpac Banking Corporation 

22 Mashreqbank 44 Doha Bank 
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Annexure E 

 

Special instructions to Bidders for e-Tendering 

General 

The special instructions (for e-Tendering) as provided by Bharat E-Portal supplement 

‘Instruction to Bidders’, as given in this RfS. Submission of online bid is mandatory for 

this bid process. 

For conducting electronic tendering, MSAPL has decided to use the Bharat E-Portal 

through ISN Electronic Tender Services Private Limited (referred as ISN-ETS). This portal 

is based on the world’s most ‘secure’ and ‘user friendly’ software from Electronic Tender®. 

A portal built using Electronic Tender’s software is also referred to as Electronic Tender 

System® (ETS). 

Instructions 

Tender Bidding Methodology: 

Sealed Bid System 

- Single Stage Two Envelope 

Auction 

The sealed bid system would be followed by an ‘e-reverse auction’ 

Broad Outline of Activities from Bidder’s Perspective: 

1. Procure a Class-III Digital Signing Certificate (DSC); 

2. Register on Electronic Tender System® (ETS); 

3. Create Marketing Authorities (MAs), Users and assign roles on ETS. It is 

mandatory to create at least one MA; 

4. View Notice Inviting Tender (NIT) on ETS; 

5. For this tender – Assign Tender Search Code (TSC) to an MA; 

6. Download Official Copy of RfS from ETS. Note: Official copy of RfS is distinct 

from downloading ‘Free Copy of RfS’. To participate in the bid process, it is 

mandatory to procure official copy of RfS and pay the processing fees; 

7. Bid-Submission on ETS; 

8. Participate in e-reverse auction on ETS. 

For participating in this RfS online, the following instructions are to be read carefully. 

These instructions are supplemented with more detailed guidelines on the relevant screens 

of the ETS. 
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Digital Certificates: 

For integrity of data and authenticity/ non-repudiation of electronic records, and to be 

compliant with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC). 

Also referred to as Digital Signature Certificate (DSC), of Class-III, issued by a Certifying 

Authority (CA) licensed by Controller of Certifying Authorities (CCA) [refer 

http://www.cca.gov.in]. 

Registration 

To use the Electronic Tender® portal https://www.bharat-electronictender.com, Bidders 

need to register on the portal. Registration of each organization is to be done by one of its 

senior persons who will be the main person coordinating for the e-tendering activities. In 

ETS terminology, this person will be referred to as the Super User (SU) of that organization. 

For further details, please visit the website/portal, and click on the ‘Supplier Organization’ 

link under ‘Registration’ (on the Home Page), and follow further instructions as given on 

the site, including payment of annual registration fee, as applicable. 

Any Instructions for Online/ Offline Payment of Registration Fee 

After successful submission of Registration details and Annual Registration Fee, please 

contact ISN-ETS/ ETS Helpdesk (as given below), to get your registration 

accepted/activated. 

Important Note: To minimize teething problems during the use of ETS (including the 

Registration process), it is recommended that the user should peruse the instructions given 

under ‘ETS User-Guidance Center’ located on ETS Home Page, including instructions for 

timely registration on ETS. The instructions relating to ‘Essential Computer Security 

Settings for Use of ETS’ and ‘Important Functionality Checks’ should be especially taken 

into cognizance. 

Please note that even after acceptance of your registration by the Service Provider, to 

respond to a tender you will also require time to complete activities related to your 

organization, such as creation of users, assigning roles to them, etc. 

ISN-ETS/ ETS Helpdesk:  

Telephone/ Mobile +91 7045271284 

E-mail ID solarmskvy2@mahadiscom.in 

MSEDCL Contact: Superintending Engineer 

MSAPL Contact Person Mr. Nikhil Meshram 

Telephone/ Mobile Mob.: +91 7045271284 [between 10:00 hrs to 18:00 hrs 

on working days] 
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Some Bidding related Information for this RfS (Sealed Bid) 

The entire bid-submission would be online on ETS (unless specified for offline 

submissions). 

Broad outline of submissions are as follows: 

> Submission of Bid-Parts/ Envelopes 

■ Technical-Part 

■ Financial-Part 

> Submission of information pertaining to payment of processing fee / Earnest Money 

Deposit (EMD) 

> Submission of digitally signed copy of RfS / Addendum 

Offline Submissions: 

The Bidder is requested to submit the following documents offline to the under mentioned 

address before the start of the public Online Tender Opening Event in a Sealed Envelope. 

Superintending Engineer 

MSEB Solar Agro Power Limited, 

Hongkong Bank Building, 4th Floor, Mahatma Gandhi Road, Fort, Mumbai- 400001, 

Maharashtra 

Mob. No. +91 7045271284 

Email – solarmskvy2@mahadiscom.in The envelope shall bear such details as specified in 

Clause 3.16.1). 

1. Original copy of the EMD in the form of a Bank Guarantee as per the RfS; 

2. Original copy of the letter of authorization shall be indicated by written power-of- 

attorney, if applicable; and 

3. ‘ETS Bidding Fee’ for use of ETS to be paid as described on the e-Tendering portal. 

Note: Failure to pay this amount will result in rejection of the bid. 

Note: The Bidder should also upload the scanned copies of all the above-mentioned 

original documents as Bid-Annexures during online bid-submission. 

Special Note on Security and Transparency of Bids: 

Security related functionality has been rigorously implemented in ETS in a multi-

dimensional manner. Starting with ‘Acceptance of Registration by the Service Provider’, 

provision for security has been made at various stages in Electronic Tender’s software. 

Specifically for Bid submission, some security related aspects are outlined below: 
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As part of the Electronic Encrypter® functionality, the contents of both the ‘Electronic 

Forms®’ and the ‘Main-Bid’ are securely encrypted using a Pass-Phrase created by the 

Bidder himself. Unlike a ‘password’, a Pass-Phrase can be a multi-word sentence with 

spaces between words (e.g. I love this World). A Pass-Phrase is easier to remember, and 

more difficult to break. It is mandatory that a separate Pass-Phrase be created for each Bid-

Part. This method of bid encryption does not have the security and data-integrity related 

vulnerabilities which are inherent in e-tendering systems which use Public-Key of the 

specified officer of a Buyer organization for bid-encryption. Bid-encryption in ETS is such 

that the Bids cannot be decrypted before the Public Online Tender Opening Event (TOE), 

even if there is connivance between the concerned tender-opening officers of the Buyer 

organization and the personnel of e-tendering service provider. 

CAUTION: All Bidders must fill Electronic Forms® for each bid-part, sincerely and 

carefully, and avoid any discrepancy between information given in the Electronic Forms® 

and the corresponding Main-Bid. For transparency, the information submitted by a bidder 

in the Electronic Forms® is made available to other Bidders during the Online Public TOE. 

If it is found during the Online Public TOE that a Bidder has not filled in the complete 

information in the Electronic Forms®, the TOE officer may make available for 

downloading the corresponding Main-Bid of that Bidder at the risk of the Bidder. If 

variation is noted between the information contained in the Electronic Forms® and the 

‘Main-Bid’, the contents of the Electronic Forms® shall prevail. 

Typically, ‘Pass-Phrase’ of the Bid-Part to be opened during a particular Public Online 

Tender Opening Event (TOE) is furnished online by each Bidder during the TOE itself, 

when demanded by the concerned Tender Opening Officer. 

Additionally, the Bidder shall make sure that the Pass-Phrase to decrypt the relevant Bid-

Part is submitted to MSAPL in a sealed envelope before the start date and time of the 

Tender Opening Event (TOE). 

There is an additional protection with SSL Encryption during transit from the client-end 

computer of a Supplier organization to the e-tendering server/ portal. 

Some Bidding related Information for e-Reverse Auction (if applicable) 

e-reverse auction may be conducted after the opening of the Prequalification/ Financial- 

Part. 

If conducted, the following would be parameters for e-reverse auction: 

S# Parameter Value 

1 Date and Time of e-reverse Auction Bidding 

Event 

Will be informed to eligible Bidders 

later. 

2 Duration of e-reverse auction Bidding Event 30 Minutes 

3 Automatic extension of the ‘Reverse 

Auction Closing Time’, if last bid received 

Yes 
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S# Parameter Value 

is within a ‘Pre-defined Time-Duration’ 

before the ‘Reverse-Auction Closing Time’ 

3.1 Pre-defined Time-Duration 8 Minutes 

3.2 Automatic extension Time-Duration 8 Minutes 

3.2 Maximum number of Auto-Extension Unlimited 

4 Criteria of Bid-Acceptance A bidder can go ‘decreasing’ his own 

bid without taking into cognizance the 

‘Starting Price’ or ‘Rank-1’ bid 

5 Minimum Bid-Decrement INR 0.01 

 

Other Instructions: 

For further instructions, the vendor should visit the home-page of the portal 

https://www.bharat-electronictender.com, and go to the User-Guidance Center. 

The help information provided through ‘ETS User-Guidance Center’ is available in three 

categories -Users intending to Register/First-Time Users, Logged-in users of Buyer 

organizations, and Logged-in users of Supplier organizations. Various links (including 

links for User Manuals) are provided under each of the three categories. 

Important Note: It is strongly recommended that all authorized users of Bidders should 

thoroughly peruse the information provided under the relevant links, and take appropriate 

action. This will prevent hiccups, and minimize teething problems during the use of ETS. 

CRITICAL DO’S AND DON’TS FOR BIDDERS 

The following ‘KEY INSTRUCTIONS for BIDDERS’ must be assiduously adhered to: 

1. Obtain individual Digital Signing Certificate (DSC or DC) of Class-III, well in 

advance of your first tender submission deadline on ETS. 

2. Register your organization on ETS well in advance of the important deadlines for 

your first tender on ETS viz ‘Date and Time of Closure of Procurement of Tender 

Documents’ and ‘Bid Due Date’. Please note that even after acceptance of your 

registration by the Service Provider, to respond to a tender you will also require 

time to complete activities related to your organization, such as creation of -- 

Marketing Authority (MA) (i.e. a department within the Bidder organization 

responsible for responding to tenders), users for one or more such MAs, assigning 

roles to them, etc. It is mandatory to create at least one MA. This unique feature of 

creating an MA enhances security and accountability within the Bidder 

organization. 
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3. Get your organization’s concerned executives trained on ETS well in advance of 

your first tender submission deadline on ETS. 

4. For responding to any particular tender, the tender (i.e. its Tender Search Code or 

TSC) has to be assigned to an MA. Further, an ‘Official Copy of Tender 

Documents’ should be procured/ downloaded before the expiry of Date and Time 

of Closure of Procurement of Tender Documents. 

Note: Official copy of RfS is distinct from downloading ‘Free Copy of Tender 

Documents’. Official copy of RfS is the equivalent of procuring physical copy of 

the RfS with official receipt in the paper-based manual tendering system. 

5. Submit your bids well in advance of tender submission deadline on ETS (There 

could be last minute problems due to internet timeout, breakdown, et al). 

6. It is the responsibility of each Bidder to remember and securely store the Pass-

Phrase for each Bid-Part submitted by that Bidder. In the event of a bidder forgetting 

the Pass-Phrase before the expiry of Bid Due Date, facility is provided to the Bidder 

to ‘Annul Previous Submission’ from the Bid-Submission Overview page and start 

afresh with new Pass-Phrase(s). 

7. ETS will make your bid available for opening during the Online Public Tender 

Opening Event (TOE) ‘ONLY IF’ your ‘Status pertaining Overall Bid-Submission’ 

is ‘Complete’. For your record, you can generate and save a copy of ‘Final 

Submission Receipt’. This receipt can be generated from ‘Bid-Submission 

Overview Page’ only if the ‘Status pertaining overall Bid-Submission’ is 

‘Complete’. 

NOTE: 

While the first three instructions mentioned above are especially relevant to first-time users 

of ETS, the fourth, fifth, sixth and seventh instructions are relevant at all times. 

Additional DO’S AND DON’TS FOR BIDDERS Participating in e-reverse auction 

1. Get your organization’s concerned executives trained for e-reverse auction related 

processes on ETS well in advance of the start of e-reverse auction. 

2. For responding to any particular e-reverse auction, the e-reverse auction (i.e. its 

Reverse Auction Search Code or RASC) has to be assigned to an MA. 

3. It is important for each Bidder to thoroughly read the ‘rules and related criterion’ 

for the e-reverse auction as defined by the Buyer organization. 

4. If applicable for an e-reverse auction (such as in case of a Direct e-reverse auction 

which is not preceded by a sealed-bid stage), pay the Bid processing fee well in 

advance of the start of e-reverse auction bidding. 

5. It is important to digitally-sign your ‘Final bid’ after the end of e-reverse auction 

bidding event. 
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Minimum Requirements at Bidder’s End 

Computer System having configuration with minimum Windows 7 or above, and 

Broadband connectivity. 

Microsoft Internet Explorer 7.0 or above. 

Digital Certificate(s). 
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Annexure F 

 

Deemed Generation 

Deemed generation on account of Power evacuation: 

a) Generation Compensation in off-take constraint due to transmission/distribution 

network: 

In any given month during the term of the PPA, if the availability of the distribution 

line/transmission line after inter- connection point for evacuation of power falls 

below 98% (ninety eight percent) i.e. the line unavailability is more than 2% (two 

percent) i.e. 14.40 hours (2% x 30 days x 24 hours), and the power is not evacuated, 

for reasons not attributable to the Project SPV, then the generation loss shall be 

compensated by MSEDCL at 100% (one hundred percent) of the tariff so as to offset 

this loss as given below, subject to the submission of documentary evidences from 

the competent authority, and there shall be no other claim, directly or indirectly 

against MSEDCL. 

Grid 

Unavailability 

Provision for Generation Compensation 

Grid unavailability 

at each instance 

Generation loss for each instance 

= (Average generation during the same time block, in the 

previous eight days, as the block in which the interruption 

is encountered) × (period of grid unavailability for such 

instance expressed in hours or any part thereof) 

Where, average generation in any time block in the previous 

eight days (kWh) = Total generation in the time block in the 

previous eight days (kWh) ÷ Total hours of uninterrupted 

generation in the same time block in the previous eight days. 

For calculating the total generation compensation in a 

calendar month, the total generation loss shall be a 

summation of each instance of generation loss that occurs in 

such calendar month. 

 

The Generation Loss shall be compensated at an amount arrived at by multiplying 

the units of total generation loss in a calendar month with the PPA tariff. 

Such Generation Loss will be paid as part of the energy bill for the successive month 

after receipt of State Energy Accounts (SEA) or any other relevant documents 

certified by MSEDCL/SLDC. 

b) Due to Forced Outage (Back down) 

The Project SPV shall follow the forecasting and scheduling process as per the 

regulations in this regard by the MERC. The Government of India, as per Clause 

5.2(u) of the Indian Electricity Grid Code (IEGC), encourages a status of “must-
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run” to solar power projects. Accordingly, no solar power plant, duly 

commissioned, should be directed to back down by a DISCOM/ Load Despatch 

Centre (LDC). If backdown is required, except for the cases where the backdown is 

on account of events like consideration of grid security or safety of any equipment 

or personnel or other such conditions, the Project SPV shall be eligible for a 

generation compensation, from MSEDCL, in the manner detailed below for each 

Unit, subject to the submission of documentary evidence from the competent 

authority, and there shall be no other claim, directly or indirectly against MSEDCL. 

The said compensation will be paid after acceptance from MSEDCL. 

Duration of Back 

down 

Generation Loss 

Hours of back down 

(“Forced Outage”) 

during a monthly 

billing cycle. 

Generation Compensation = 50 % of (Average generation 

during previous 8 days during the same time block) × 

(period of grid unavailability for such instance expressed in 

hours or any part thereof) 

Where, average generation in any time block (kWh) = Total 

generation in the time block in the previous eight days 

(kWh) ÷ Total hours of uninterrupted generation in the same 

time block in the previous eight days. 

No back-down/ curtailment will be ordered without giving 

formal/written instruction for the same. 

The details of back-down/ curtailment, including 

justifications for such curtailment, will be made public by 

the concerned Load Despatch Centre.  

 

The Generation Loss shall be compensated at an amount arrived at by multiplying 

the units of total generation loss in a calendar month with the PPA tariff. 

Such Generation Loss will be paid as part of the energy bill for the successive month 

after receipt of State Energy Accounts (SEA) or any other relevant documents 

certified by MSEDCL/SLDC.
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Annexure G 

 

Important Timelines 

Date Event 

Issue of RfS Date Issuance of RfS 

Date to be informed to Bidders 

on the Bharat E-Portal 

Submission of written clarifications/amendments, if any, 

on the RfS by Bidders so as to reach MSAPL by 1700 

hours. 

Issue of RfS Date + 14 Days Pre-Bid meeting(s) 

Issue of RfS Date + 22 Days Submission of Bid (Online submission of Bid through 

electronic bidding portal) 

Date to be informed to Bidders 

on the Bharat E-Portal 

Opening of Technical Bid 

Date to be informed to Bidders 

on the Bharat E-Portal 

Shortlisting and announcement of qualified Bidders on 

bidding portal 

Date to be informed to Bidders 

on the Bharat E-Portal 

Opening of Financial Bid - initial offer 

Date to be informed to Bidders 

on the Bharat E-Portal 

e-reverse auction (Financial Bid - Final Offer) for the 

qualified Bidders (in case of Units for which multiple 

common Bids have been received) 

Date to be informed to Bidders 

on the Bharat E-Portal 

Submission of original hard copies of documents by the 

Bidder with lowest Final Offer 

21 Days post Date of 

Submission of Bid 

Selection of Successful Bidder and issue of LOI 

7 Days post issuance of LOI Consent by Bidder to LOI and commencement of tariff 

adoption process. 

Signing of RfS  

7 Days post receipt of tariff 

approval from MERC 

Issue of LOA 

15 Days post issuance of the 

LOA 

Signing of the PPA 
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Annexure H 

 

Information available in the Data Room 

The Data Room contains inter alia, the following information: 

1. Folder named “Evacuation arrangement”: 

(a) A spreadsheet with a separate worksheet for every identified substation of 

11/22 kV/ Unit containing following details: 

(i) Name of the identified MSEDCL substation 

(ii) Their Latitude and longitude; name of village, taluka, and district 

(iii) Solar PV MW capacity tagged at LV (11/22 kV) side under the SPV 

(iv) Count of spare bay (or space for new bay indoor/outdoor) available 

at LV side 

(v) Count of spare bay (or space for new bay indoor/outdoor) available 

at HV side 

(vi) Names of their immediate parent substations 

2. Folder named “Land details”: 

(a) A spreadsheet with a separate worksheet for every identified substation 

containing following details: 

(i) Distance from the substation in km 

(ii) Area in acres 

(iii) Type of land (revenue/ private) 

(iv) Name of village, name of taluka, name of district 

(v) Owner’s name and contact number (in case of private land) 

(vi) Unique application number of land from MSKVY Land Portal 

(b) Draft of Sub-Lease Agreement between MSAPL and SPV for revenue land 

(c) Subfolder named “Key clearances” for every land parcel tagged on MSKVY 

land portal. Each folder would have approval documents from respective 

authorities for that land. 

(d) Webpage link to the GIS enabled land portal for visualization of land parcel 

along with various layers from MRSAC. 

(e) Document with a workflow under single window clearance mechanism for 

private land selected by the Successful Bidder.  
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Annexure I 

 

Remote Monitoring - Specifications and Protocol 

Please refer the link for the document: 

RMS Communication and Security Architecture- PM KUSUM SEDM Platform dated July 

14, 2020 available at https://pmkusum.mnre.gov.in/pdf/Annex.6%20-

%20Communication%20Architecture%20between%20RMS%20and%20State%20Level

%20Server.pdf 

Specifications for Remote Monitoring System - PM KUSUM Component A, C available 

at https://pmkusum.mnre.gov.in/pdf/Annex.7%20-

%20Specifications%20for%20Remote%20Monitoring%20System%20-

%20Component%20C%20&%20A.PDF 
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Annexure J 

 

Bid Submission Checklist 

Note: Bidders to note that the checklist provided herein and to be submitted along with the 

bid is indicative and the Bidder shall refer the RfS for submission related criterion/ detailed 

requirements, as applicable. 

Technical Bid 

S. 

No 

Document Name RfS Reference Status of 

Submission3 

1.  Covering Letter Format 6.1  

2.  Original copy of the letter of authorization for 

submitting the bid, indicated by written power-

of-attorney (if applicable) 

Annexure E  

3.  Original stamped Power of Attorney (in case Bid 

is submitted by a consortium) 

Format 6.2  

4.  Original stamped EMD  Format 6.3A and 

Annexure E 

 

5.  Certified copy of board resolutions Clause 3.14.2(e) 

and Format 6.4 

 

6.  Board resolution and/or appropriate 

authorizations from each Member of the 

Consortium for participating in Consortium 

along with associated documents  

Clause 3.14.2 

and Format 6.4 

 

7.  Consortium Agreement (if applicable) Format 6.5  

8.  Letter of Disclosure and its attachments Clause 3.14.2(g) 

and Format 6.6 

 

9.  Financial Requirements Format 6.8  

10.  Computation of ‘Annual Turnover’ certified by a 

Chartered Accountant 

Format 6.8  

11.  Certified copies of Balance Sheet for FY 2022-

23 

Format 6.8  

12.  Certified copy of Profit & Loss Account for FY 

2022-23 

Format 6.8  

 
3  Note: Please insert check mark for documents submitted. In case of non-applicability of any checklist 

item, please write ‘NA’.  
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S. 

No 

Document Name RfS Reference Status of 

Submission3 

13.  Certified copy of Schedules to Accounts for FY 

2022-23 

Format 6.8  

14.  Certified copy of Cash Flow Statements for FY 

2022-23 

Format 6.8  

15.  Certified copy of all Notes to Accounts for FY 

2022-23 

Format 6.8  

16.  If the financial capability of Affiliate has been 

used for meeting qualification requirements, 

documentary evidence to establish the 

relationship between Bidder and Affiliate, duly 

certified by a practicing company 

secretary/chartered accountant shall be provided 

Format 6.8  

17.  Undertaking Format 6.9  

18.  Proof of payment of ETS Bidding Fee Annexure E  

19.  Proof of payment of Processing Fees Clause 3.16.1(a) 

and Annexure E 

 

20.  Memorandum and Articles of Association (if 

Bidder is a company) with highlights on objects 

relating to generation and sale of power/ energy/ 

renewable energy/ solar power plant 

development 

Attachments 

specified in 

3.14.2 

 

21.  Certificate of Incorporation if Bidder is a 

company (including for all members in case of a 

consortium)  

Attachments 

specified in 

3.14.2 

 

22.  In case of Companies, certificate of shareholding 

of the Bidder, its Affiliate, Parent and Ultimate 

Parent (if any) duly certified by a practicing 

Chartered Accountant / Company Secretary / or 

any other appropriate authority as per Indian laws 

as on a date within 1 (one) week prior to the Bid 

Due Date 

Attachments 

specified in 

3.14.2 

 

23.  Partnership interest or list of contributors or 

investors (for AIFs) 

Attachments 

specified in 

3.14.2 
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S. 

No 

Document Name RfS Reference Status of 

Submission3 

24.  Documents containing information about the 

promoters and their shareholding or percentage 

of sharing in the Bidder (as on a date within 1 

(one) week prior to the Bid Due Date) to MSAPL 

indicating the Controlling Shareholding 

Attachments 

specified in 

3.14.2 

 

25.  Documents containing information about list of 

contributors/investors along with capital 

commitment amounts (for AIFs) 

Attachments 

specified in 

3.14.2 

 

26.  Certified copies of annual audited accounts for 

the last financial year, i.e. FY 2022-23 (for 

companies) 

Attachments 

specified in 

3.14.2 

 

27.  Certificate from a practicing Chartered 

Accountant, certifying the Net-Worth per MW 

(based on the total Project Capacity as on March 

31, 2023 and for the previous two financial years 

prior to FY 2023 or the latest financial year(s) in 

case of foreign companies). 

Clause 3.11.1(a), 

Attachments 

specified in 

3.14.2 and 

Format 6.8 

 

28.  The total corpus of the AIF, total capital 

commitment drawn down and undrawn by the 

AIF as on the Bid submission date 

Attachments 

specified in 

3.14.2 

 

29.  Certificate from statutory auditor (or such other 

certificate as filed with the regulator in the 

relevant jurisdiction) certifying ‘Assets under 

Management’ as on March 31, 2023 and for the 

2 (two) financial years preceding FY 2022-2023. 

Clause 3.11.1(a)  

30.  Registration Certificate and approvals of 

Securities Exchange Board of India (if Bidder is 

AIF) 

Attachments 

specified in 

3.14.2 

 

31.  Certified copies of the Trust Deed/LLP 

Agreement, the Investment Management 

Agreement, the Private Placement Memorandum 

and the contribution agreements/LLP Agreement 

(if Bidder is AIF) 

Attachments 

specified in 

3.14.2 

 

32.  Bidder (if Company) to demonstrate either of:   

(a) minimum annual turnover of INR 

25,00,000/MW (Indian Rupees Twenty Five 

Lakhs per MW) of the Project Capacity 

Clause 3.11.1(b) 
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S. 

No 

Document Name RfS Reference Status of 

Submission3 

during the previous financial year 2022-2023 

or  

(b) Profit before depreciation, interest and taxes 

(PBDIT) for an amount that shall be 

calculated at the rate of INR 10,00,000/MW 

(Indian Rupees Ten Lakhs per MW) of the 

Project Capacity, as on the last date of 

previous financial year, i.e., 2022-2023 

Clause 3.11.1(b) 

33.  Certificate from statutory auditor (or such other 

certificate as filed with the regulator in the 

relevant jurisdiction) certifying minimum 

investible funds of at least 500 Crores (Indian 

Rupees Five Hundred Crores), certifying the 

amounts as on March 31, 2023 and for the 2 (two) 

financial years preceding FY 2022-2023 (in case 

of AIF) 

Clause 3.11.1(b)  

34.  If Bidder seeks eligibility on the basis of 

financial capability of its Affiliate(s) for the 

purpose of meeting the qualification 

requirements under the RfS, it shall: 

(i) submit board resolutions from the respective 

Affiliate(s) undertaking to contribute the 

required equity funding and Performance 

Bank Guarantee in case the Bidder fails to do 

so in accordance with the RfS, and in any 

event along with submission of the Bid; or 

(ii) a letter from the CEO/Managing Director of 

the respective Affiliate(s), undertaking the 

above. 

Clause 3.11.1  

35.  Envelope containing pass phrase for Technical 

Bid duly stamped and signed by the authorized 

signatory in sealed envelope 

Clause 3.16.1(b) 

and Annexure E 

 

36.  Envelope containing pass phrase for Financial 

Bid duly stamped and signed by the authorized 

signatory in sealed envelope 

Clause 3.16.1(c) 

and Annexure E 

 

37.  Digitally signed copy of RfS, draft PPA and 

issued Addendum(s) 

Format 6.1 and 

Annexure E 
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Financial Bid 

S. No Document Name RfS Reference Status of 

Submission 

1.  Covering Letter Format 6.7  

2.  Tariff quoted4 Clause 3.16.2(b)   

  

 
4  To be submitted online only as specified in RfS. 
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Annexure K 

 

List of Sub-Stations 

(Attached Separately) 
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Annexure L 

 

Draft of PPA 

(Attached Separately) 
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MAHARASHTRA STATE ELECTRICITY DISTRIBUTION COMPANY 

LIMITED 

 

 

 

 

POWER PURCHASE AGREEMENT 

 

 

 

 

FOR PROCUREMENT OF [___] MW (AC) SOLAR POWER 

 

 

UNDER 

 

 

 

MUKHYAMANTRI SAUR KRUSHI VAHINI YOJANA 2.0 -  

SCHEME LAUNCHED FOR IMPLEMENTATION OF  

FEEDER LEVEL SOLARISATION UNDER 

COMPONENT C OF PM-KUSUM SCHEME 

 

 

 

THROUGH 

 

 

 

COMPETITIVE BIDDING PROCESS 
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This Power Purchase Agreement is made and entered into at Mumbai on this _____ day 

of __________________ 2024, 

BY AND BETWEEN 

1. [●], incorporated under The Companies Act, 2013 having its registered office at 

_________________________________________ India (hereinafter referred to as 

“SPV” which expression shall, unless repugnant to the context or meaning thereof, 

include its successors and assignees) of the FIRST PART; 

AND 

2. MAHARASHTRA STATE ELECTRICITY DISTRIBUTION COMPANY 

LIMITED, incorporated under The Companies Act 1956 (1 of 1956) having its 

registered office at Prakashgad, Plot G 9, Prof. Anant Kanekar Marg, Bandra (East), 

Mumbai 400 051, (hereinafter referred to individually, as “MSEDCL” or “Power 

Procurer”, which expression shall, unless repugnant to the context or meaning 

thereof, include its successors and assignees) of the SECOND PART. 

The SPV and MSEDCL shall be individually referred to as a “Party” and collectively as 

the “Parties”. 

WHEREAS: 

(A) The Government of India vide O.M dated July 22, 2019 has issued guidelines for 

implementation of “Pradhan Mantri Kisan Urja Suraksha evam Utthan 

Mahabhiyan” (“PM-KUSUM”). Under PM KUSUM, agriculture feeders already 

segregated or, feeders having major load for agriculture may be solarized using 

installation of grid connected solar power plant. Subsequently, the MNRE 

introduced and amended guidelines for implementation of feeder level solarization 

under Component-C of PM-KUSUM vide OM dated December 4, 2020 and July 

12, 2023. The MNRE has on January 17, 2024, issued comprehensive guidelines 

for implementation of PM KUSUM Scheme, with components, including, inter 

alia, Component C (Feeder Level Solarization). 

(B) The Industries, Energy and Labour Department, Government of Maharashtra had 

notified MSKVY 2.0 aiming to solarise at least 30% (thirty percent) of agricultural 

feeders by 2025 and facilitate faster capacity addition in “Distributed RE Mode”. 

MSKVY2.0 has been launched for procurement of power from decentralized Solar 

PV ground mounted power plants in Maharashtra through RESCO mode. 

(C) In furtherance of the implementation of Component C of PM KUSUM and the 

objectives under MSKVY 2.0, MSEB Solar Agro Power Limited (“MSAPL”) was 

incorporated as a wholly owned subsidiary of MSEB Holding Company Limited to 

act as the nodal agency for implementation of MSKVY 2.0 in the State of 

Maharashtra. 

(D) In furtherance of the same, MSAPL had, vide RfS No. MSKVY-MSE-01, dated 

January ]25], 2024 floated a tender for procurement of solar power (“RfS”) through 

a competitive bidding process for the development, generation and supply of 

electricity from the Project (defined hereinbelow).  
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(E) The Solar Project Developer (defined hereinbelow) participated in such bid process 

and has been selected as the successful bidder to develop solar energy based power 

plants totalling to [___] MW (AC). Pursuant to being declared the successful bidder, 

the Solar Project Developer has been issued a Letter of Award number 

________________ dated _____________ for the development and establishment 

of the Project. 

(F) Upon receipt of the Letter of Award, the Solar Project Developer has 

[incorporated/designated]1 the SPV and will develop the Project through the SPV 

at the locations in Maharashtra as set out in Appendix-A-3. The electrical energy 

produced from the Project will be sold to MSEDCL for its daytime power supply 

requirements and to enable MSEDCL to fulfil its renewable purchase obligations. 

(G) The SPV has also furnished a Performance Bank Guarantee No. _____________ 

dated _____________ for an amount of Rs. ______________2 as per the RfS in 

furtherance of its obligations. 

(H) Accordingly, the Parties hereby agree to execute this Power Purchase Agreement 

setting out the terms and conditions for the sale of power by SPV to MSEDCL. 

NOW THEREFORE, in view of the foregoing premises and in consideration of the 

mutual benefits, covenants and conditions hereinafter set forth, the Parties hereby agree as 

follows: 

1. DEFINITIONS 

For all purposes of this PPA (defined hereinbelow), the following words and 

expressions, including the Recitals or Schedules hereto, together with their 

respective grammatical variations and cognate expressions, shall have the 

respective meanings set forth below: 

Act or Electricity 

Act, 2003 

means the Electricity Act, 2003 and includes any 

modifications, amendments and/or substitutions from time 

to time. 

Affected Party means the Party affected by an event of Force Majeure. 

AMR means ‘Automated Meter Reading’. 

Appropriate 

Commission 

means MERC. 

Approvals means the permits, clearances, licenses, and consents as are 

listed in Schedule 4 hereto and any other statutory approvals 

as may be required for establishment and operation of the 

Project for the Term. 

 
1 Note: Retain as relevant. 
2 Note: The amount to be inserted will be calculated at the rate of Rs. 5 Lakh/MW for the total capacity being 

developed by SPV. 
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Bill Disagreement 

Notice 

has the meaning ascribed to such term in Article 9.5.4.  

Bill Dispute Notice has the meaning ascribed to such term in Article 9.5.2. 

Billing Period means the calendar month ending with the Metering Date. 

The first Billing Period shall commence from the 

Commercial Operation Date of a Unit(s) / Project (as the 

case may be) and end with the Metering Date corresponding 

to the month in which the Commercial Operation Date for 

such Unit / Project (as the case may be) has occurred. 

Business Day means a day other than a Sunday or a statutory holiday, on 

which banks remain open for business in Mumbai. 

Capacity 

Utilization Factor 

or CUF 

shall have the same meaning as provided in Central 

Electricity Regulatory Commission (Terms and Conditions 

for Tariff determination from Renewable Energy Sources) 

Regulations, 2009 (as may be amended or replaced from 

time to time). However, for avoidance of any doubt, it is 

clarified that the CUF shall be calculated on the Contracted 

Capacity. 

In any Contract Year, if ‘X’ MWh of energy has been 

metered out at the Delivery Point for ‘Y’ MW of the 

Contracted Capacity, CUF= (X MWh/(Y MW*8766) ) 

X100% 

CEIG means Chief Electrical Inspector of Government. 

CERC means Central Electricity Regulatory Commission. 

CFA shall have the meaning ascribed thereto in Article 6.8.1 of 

this PPA. 

Change in Law shall have the meaning ascribed thereto in Article 11 of this 

PPA. 

Commercial 

Operation Date 

means, with respect to a Unit / Project (as the context may 

require) the date on which the Unit / Project (as the context 

may require) is Commissioned. 

Commissioning means, with respect to the Unit / Project (as the context may 

require), when all equipment as per rated capacity of the Unit 

/ Project (as the context may require) has been installed as 

per the ‘Commissioning Checklist’ set out in Schedule 5 and 

energy has flown into the grid, as certified by SLDC / 

MSEDCL. 
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Consultation 

Period 

means a period of 90 (ninety) days or such longer period as 

the Parties may agree. 

Contract Year means, with respect to the initial Contract Year, the period 

beginning on the Scheduled Commercial Operation Date and 

ending at 12.00 midnight on 31st March of that Fiscal Year. 

Each successive Contract Year shall coincide with the 

succeeding Fiscal Year, except that the final Contract Year 

shall end on the date of expiry of the Term or on termination 

of this PPA whichever is earlier. 

Contracted 

Capacity 

means the aggregated AC capacity of [___] MW produced 

from the Units and contracted by the SPV with MSEDCL for 

supply to MSEDCL at the Delivery Point from the Project.  

CTU means Central Transmission Utility of India Limited. 

DC Capacity means the aggregate rated power output of the solar 

photovoltaic (PV) panels forming part of the Project or a 

Unit of the Project.  

Debt Due means an amount that is the aggregate of the following sums 

expressed in Indian Rupees outstanding on the Expiry Date: 

(i) The principal amount of the debt provided by the 

senior lenders under the Financing Documents for 

financing the Total Project Cost (the ‘Principal’) but 

excluding any part of the Principal that had fallen due 

for repayment 2 (two) years prior to the Expiry Date; 

and 

(ii) All accrued interest, financing fees and charges 

payable under the Financing Documents on, or in 

respect of, the debt referred to in sub-clause (i) above 

until the Expiry Date but excluding: (i) any interest, 

fees or charges that had fallen due 1 (one) year prior 

to the Expiry Date, (ii) any penal interest or charges 

payable under the Financing Documents to any 

senior lender, and (iii) any pre-payment charges in 

relation to accelerated repayment of debt except 

where such charges have arisen due to default by 

MSEDCL. 

Provided that, in the event that the SPV is eligible for, and 

has availed the CFA in terms of the KUSUM Scheme, the 

amount of Debt Due shall be reduced to the extent of the 

proportionate amount of the CFA corresponding to the 

principal amount of the Debt Due.  
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Deemed 

Generation 

shall have the meaning as specified in Schedule 3. 

Delivered Energy means the kilowatt hours of electricity actually fed / 

scheduled and measured by the energy meters at the Delivery 

Point and as certified by SLDC / MSEDCL (as the context 

may require). 

Delivery Point means the point(s) of connection(s) at which energy 

generated from each Unit is delivered into the Grid System 

at the bus bar level of the 11/22 kV substation of MSEDCL 

/ STU. 

Metering shall be done at this interconnection point where 

the power is injected into. For interconnection with grid and 

metering, the SPV shall abide by the relevant CERC / MERC 

Regulations, Grid Code and Central Electricity Authority 

(Installation and Operation of Meters) Regulations, 2006 as 

amended and revised from time to time. All charges and 

losses related to transmission of power from the Project up 

to Delivery Point as notified by the Appropriate Commission 

shall be borne by the SPV.  

Dispute means any dispute or difference of any kind between 

MSEDCL and the SPV, in connection with or arising out of 

this PPA including but not limited to any issue on the 

interpretation and scope of the terms of this PPA as provided 

in Article 13.2.1 of this PPA. 

Due Date of 

Payment 

in respect of an Invoice, means the date, which is 30 (thirty) 

days from date of online submission of an Invoice (including 

all the relevant documents) or a Supplementary Bill or, if 

such day is not a Business Day, the immediately succeeding 

Business Day, by which date such Monthly Bill or a 

Supplementary Bill is payable by MSEDCL. 

Effective Date means the date of signing of the PPA. 

Electricity Laws means the Electricity Act, 2003 and the relevant rules, 

notifications, and amendments issued thereunder and all 

other Laws in effect from time to time and applicable to the 

development, financing, construction, ownership, operation 

or maintenance or regulation of electric generating 

companies and utilities in India including the rules, 

regulations, and amendments issued by the MERC / 

CERC/CEA/MNRE/MOP from time to time 

Emergency means a condition or situation of physical damage to 

CTU/STU electrical system including MSEDCL’s Grid 

System, which threatens the safe and reliable operation of 

such system, or which is likely to result in disruption of safe, 
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adequate, and continuous electric supply by CTU/STU or 

MSEDCL’s Grid System or could endanger life or property. 

Event of Default means the events as defined in Article 12 of this PPA. 

Expiry Date means the date occurring after 25 (twenty-five) years from 

the Scheduled Commercial Operation Date of the Project. 

Financial Closure  means compliance with the conditions set out in Article 4.1.  

Financing 

Documents 

means the agreements and documents (including any asset 

leasing arrangements, other than lease agreements in relation 

to the land required for the Project) entered/to be entered into 

between the SPV and the Financing Parties relating to the 

financing of the Project. 

Financing Parties means the parties financing the Project, pursuant to the 

Financing Documents. 

Force Majeure shall have the meaning ascribed to such terms in Article 

10.1.1 of this PPA.  

GoI means the Government of the Republic of India and any 

agency, legislative body, department, authority, or 

instrumentality thereof. 

GoM means the Government of the State of Maharashtra and any 

agency, legislative body, department, authority, or 

instrumentality thereof. 

Grid Code means the MERC (State Grid Code) Regulations, 2020, as 

may be amended, supplemented or modified from time to 

time. 

Grid System means STU / MSEDCL power transmission system / 

distribution system through which Delivered Energy is 

evacuated and distributed. 

Implementation 

Agreement 

shall mean the agreement dated [____] entered into amongst 

MSAPL, MSEDCL and the SPV in connection with certain 

obligations assumed by SPV, MSAPL and MSEDCL in 

respect of the Project. 

Indian 

Governmental 

Instrumentality 

shall mean the Government of India, Government of 

Maharashtra and any ministry, department, board, authority, 

agency, corporation, commission under the direct or indirect 

control of Government of India or Government of 

Maharashtra or both, including any court or Appropriate 

Commission(s) or tribunal or judicial or quasi-judicial body 

in India. 
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Interconnection 

Facilities 

in respect of the SPV, shall mean all the facilities installed 

by the SPV to enable MSEDCL to receive the Delivered 

Energy from the Project at the Delivery Point, in compliance 

with the limits specified in the RfS, for scheduling, 

transmitting and metering the electrical output in accordance 

with this PPA and which shall include, without limitation, 

all other transmission lines and associated equipment, 

transformers, relay and switching equipment and protective 

devices, safety equipment and RTU, data transfer and 

acquisition facilities for transmitting data, the metering 

system required for supply of power as per the terms of this 

PPA. 

Invoice or Bill means either a Monthly Bill / Supplementary Bill raised by 

any of the Parties. 

KUSUM C 

Guidelines 

means the ‘Guidelines for implementation of Component C 

of KUSUM C Scheme on Solarization of Grid-connected 

Agricultural Pumps’ dated November 08, 2019 issued by 

MNRE, as may be amended, supplemented or modified or 

consolidated from time to time and includes the consolidated 

guidelines dated January 17, 2024 issued by the MNRE.  

KUSUM Scheme means the scheme notified by the MNRE in terms of the 

Pradhan Mantri Kisan Urja Suraksha evam Utthaan 

Mahabhiyaan (PM KUSUM), as may be amended, restated 

or consolidated from time to time. 

kV means kilovolts. 

kWh means kilowatt-hour. 

Late Payment 

Surcharge 

means the charges payable by MSEDCL to the SPV on 

account of delay in payment of any Monthly Bill beyond the 

Due Date of Payment. 

Late Payment 

Surcharge Base 

Rate 

means the marginal cost of funds based on lending rate for 

one year of the State Bank of India, as applicable on the 1st 

April of the financial year in which the delay occurs, plus 

5% (five percent) per annum on the amount under such 

delayed Invoice, and in the absence of and in the absence of 

marginal cost of funds based lending rate, any other 

arrangement that substitutes it, which the Central 

Government may, by notification, in the Official Gazette, 

specify. 

Provided that if the period of default lies in two or more 

financial years, the Late Payment Surcharge Base Rate shall 

be calculated separately for the periods falling in different 

years. 
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Law means, in relation to this PPA, all laws including Electricity 

Laws in force in India and any statute, ordinance, regulation, 

notification or code, rule, or any interpretation of any of 

them by an Indian Governmental Instrumentality, including 

but not limited to or CEA/MNRE/MOP, and having force of 

law and shall further include without limitation all applicable 

rules, regulations, orders, notifications by an Indian 

Governmental Instrumentality pursuant to or under any of 

them and shall include without limitation all rules, 

regulations, decisions and orders of the Appropriate 

Commissions. 

Letter of Award means the letter issued by MSAPL to the Solar Project 

Developer as the successful bidder confirming the award of 

a bid, upon confirmation by MERC of the tariff adoption 

arrived at on the basis of the bids submitted or the e-reverse 

auction conducted by MSAPL (as applicable). 

Letter of Credit shall have the meaning ascribed thereto in Article 9.4.1 of 

this PPA. 

Liquidated 

Damages 

means damages to be paid by the SPV on account of delay 

in achieving Commercial Operation Date of the Contracted 

Capacity or any part thereof. 

Main Meter means the main meter used to measure and record energy 

input at the Delivery Point. 

MEDA means Maharashtra Energy Development Agency. 

MERC means Maharashtra Electricity Regulatory Commission, a 

governing body incorporated under the Electricity 

Regulatory Commission Act, 1998 and existing under the 

Electricity Act, 2003. 

Metering Date means, for a Billing Period, the midnight of the last day of 

the calendar month. 

MNRE means the Ministry of New and Renewable Energy, 

Government of India. 

Monthly Bill means the invoice raised by the SPV on a monthly basis for 

all Units on a consolidated basis, in accordance with terms 

specified in Article 8. 

Monthly Energy 

Charge 

shall have the meaning set forth in Article 8.2.1. 

MRI means meter reading instrument. 
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MSEDCL 

Designated 

Account 

means the account opened by MSEDCL in terms of Article 

9.1.2. 

MSETCL means Maharashtra State Electricity Transmission Company 

Limited. 

MSKVY 2.0 means the Mukhyamantri Saur Krushi Vahini Yojana 2.0 – 

a scheme launched for implementation of feeder level 

solarisation under Component C of PM-KUSUM Scheme, 

as notified by the Industries, Energy and Labour 

Department, Government of Maharashtra and as may be 

revised or amended from time to time. 

MW means Megawatts. 

Performance Bank 

Guarantee 

means the irrevocable unconditional bank guarantee 

submitted by the SPV as per the RfS No. MSKVY-MSE-01. 

PPA or Power 

Purchase 

Agreement 

means this power purchase agreement executed hereof, 

including the schedules hereto, amendments, modifications 

and supplements made in writing by the Parties from time to 

time. 

Project  means a group of decentralized / grid connected solar 

photovoltaic grid interactive power stations to be connected 

at 11 kV / 22 kV voltage level of MSEDCL / STU 

substations to be established by the SPV comprising of 

multiple Units at single/multiple locations with varying 

capacities aggregating to Contracted Capacity, and shall 

include land, buildings, plant, machinery, ancillary 

equipment, material, switch-gear, transformers, protection 

equipment, transmission infrastructure and the like 

necessary to deliver the generated electricity at the Delivery 

Point. 

Project 

Commercial 

Operation Date 

means the last date on which all Units of the Project have 

been Commissioned in accordance with the terms of this 

PPA.  

Prudent Utility 

Practices 

means those practices, methods, techniques and standards, 

that are generally accepted for use in electric utility 

industries taking into account conditions in India for the 

purpose of ensuring the safe, efficient and economic design, 

construction, commissioning, operation and maintenance of 

power generation equipment and which practices, methods 

and standards shall be adjusted as necessary, to take account 

of: 

Page 127 of 226



PPA/MSKVY 2.0  

 

10 

(a) operation and maintenance guidelines recommended 

by the manufacturers of the plant and equipment to 

be incorporated in the Project; and/or 

(b) the requirements of Law and the physical conditions 

at the site of the Project. 

Rebate shall have the same meaning as ascribed thereto in Article 

9.2.1 of this PPA. 

RfS shall have the meaning ascribed thereto in Recital (D).  

RMU shall have the meaning ascribed thereto in Article 5.1.12 of 

this PPA. 

Rupees or Rs. or 

INR  

means Indian rupees, the lawful currency of the Republic of 

India. 

SBI 1 Year MCLR 

Rate 

means the 1 (one) -year marginal cost of funds based lending 

rate fixed by the State Bank of India (“SBI”) / any 

replacement thereof by SBI for the time being in effect 

applicable for 1 (one) year period, as on 1st April of the 

respective financial year in accordance with regulations and 

guidelines of Reserve Bank of India. In absence of such rate, 

any other arrangement that substitutes such rate as mutually 

agreed to by the Parties. 

Scheduled CoD or 

Scheduled 

Commercial 

Operation Date 

means the date that falls upon the expiry of a period of 12 

(twelve) months from the date of Letter of Award or a date 

as extended in accordance with the provisions of the PPA. 

SEA means the ‘State Energy Account’ issued by the SLDC. 

SLDC means the Maharashtra State Load Despatch Centre as 

notified by the GoM. 

Solar Project 

Developer 

means the successful bidder in terms of the RfS. 

Solar RPO means solar renewable purchase obligation. 

SPV Designated 

Account 

means the account opened by the SPV in terms of Article 

9.1.1. 

STU shall mean Maharashtra State Electricity Transmission 

Company Limited. 

Supplementary 

Bill  

shall have the meaning under Article 9.7.1. 
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Tariff shall have the meaning set forth in Article 8.1.1. 

Technical Limits means the limits and constraints described in Schedule 2, 

relating to the operations, maintenance, and dispatch of the 

Project. 

Term means the term of the PPA as defined in Article 3.2. 

Total Project Cost means the capital cost incurred by the SPV on construction 

and financing of the Project which shall be limited to the 

capital cost of the Project as originally appraised by the 

lenders. 

Unit means one set of ground mounted solar photovoltaic grid 

interactive power plant and all the auxiliary equipment and 

facilities that forms part of such solar power plant, to be 

connected  at 11/22 kV voltage for a decentralised project. 
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2. INTERPRETATIONS 

2.1 “PPA” shall be construed as including a reference to its Schedules and/or 

Appendices and/or Annexure. 

2.2 An “Article”, a “Recital”, a “Schedule” and a “paragraph / clause” shall be 

construed as a reference to an Article, a Recital, a Schedule, and a paragraph/clause 

respectively of this PPA. 

2.3 An “affiliate” of any party shall mean a company that either directly or indirectly 

controls or is controlled by or is under common control of the same person which 

controls the concerned party; and control means ownership by one company of at 

least 51% (fifty one percent) of the voting rights of the other company. 

2.4 A “person” shall be construed as a reference to any natural person, company, 

corporation, government, state or agency of a state or any association (whether or 

not having separate legal personality) of two or more of the above and a person shall 

be construed as including a reference to its successors, permitted transferees, and 

permitted assigns in accordance with their respective interests. 

2.5 The “winding-up”, “dissolution”, “insolvency”, or “reorganization” of a company 

or corporation shall be construed so as to include any equivalent or analogous 

proceedings under the Law of the jurisdiction in which such company or 

corporation is incorporated or any jurisdiction in which such company or 

corporation carries on business including the seeking of liquidation, winding-up, 

reorganization, dissolution, arrangement, protection, or relief of debtors. 

2.6 This PPA itself or any other PPA or document shall be construed as a reference to 

this or to such other PPA or document as it may have been, or may from time to 

time be, amended, varied, novated, replaced or supplemented. 

2.7 Different parts of this PPA are to be taken as mutually explanatory and 

supplementary to each other and if there is any inconsistency between or among the 

parts of this PPA, they shall be interpreted in a harmonious manner so as to give 

effect to each part. 

2.8 The tables of contents and any headings or subheadings in this PPA have been 

inserted for ease of reference only and shall not affect the interpretation of this PPA. 

2.9 All interest, if applicable and payable under this PPA, shall accrue from day to day 

and be calculated on the basis of a year of 365 (three hundred and sixty-five) days. 

Unless otherwise stated, all references made in this PPA to “Articles” and 

“Schedules” shall refer, respectively, to Articles of, and Schedules to, this PPA. The 

Schedules to this PPA form part of this PPA and will be in full force and effect as 

though they were expressly set out in the body of this PPA. 

2.10 In this PPA, unless the context otherwise requires (i) the singular shall include 

plural and vice versa; (ii) words denoting persons shall include companies and 

MSEDCL (iii) the words “include” and “including” are to be construed without 

limitation and (iv) a reference to any Party includes that Party’s successors and 

permitted assigns. 
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2.11 In the event of any conflict between the RfS and this PPA, the provisions of this 

PPA shall prevail. 
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3. GENERAL TERMS AND CONDITIONS 

3.1 Effective Date: The PPA shall come into effect from the Effective Date. 

3.2 Term of PPA: This PPA, subject to Article 13, shall be effective from the Effective 

Date and remain in operation until the Expiry Date (“Term”), unless it is terminated 

in accordance with Article 3.3 hereinbelow or extended by the Parties on mutually 

agreed terms and conditions 

3.3 Early termination: This PPA shall terminate before the Expiry Date: 

(a) if either MSEDCL or SPV terminates the PPA, pursuant to Article 12 of this 

PPA; 

(b) in such other circumstances as MSEDCL may agree, in writing, in 

accordance with Article 12. 

3.4 Survival: Notwithstanding anything to the contrary herein, the expiry or 

termination of this PPA shall not affect any accrued rights, obligations and liabilities 

of the Parties under this PPA, including the right to receive penalty as per the terms 

of this PPA, nor shall it affect the survival of any continuing obligations for which 

this PPA provides, either expressly or by necessary implication, which are to 

survive after the Expiry Date or termination including those under Article 10, 

Article 12, Article 13, Article 14 and other Articles and Schedules of this PPA 

which are indispensable for survival or amicable settlement of events and 

transactions pursuant to this PPA. 

3.5 Breach of Obligation: The Parties herein agree that during the Term, subject to 

MSEDCL being in compliance of its obligations and undertakings under this PPA, 

the SPV shall have no right to negotiate or enter into any dialogue with any third 

party for the sale of the Contracted Capacity or any part thereof, other than as 

provided in Article 7.4 hereof. 
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4. CONDITIONS SUBSEQUENT 

4.1 Conditions Subsequent for the SPV 

The SPV shall make the arrangement of necessary funds required by the SPV for 

the Project, either by way of commitment of funds by the SPV from its internal 

resources and/or tie up of funds through a bank / financial institution by way of a 

legally binding agreement for commitment of such finances within 6 (six) months 

from the date of signing of the PPA or any other time period as mutually agreed 

with MSEDCL. The SPV shall submit to MSEDCL the copies of the Financing 

Documents regarding the tie-up of 100% (one hundred percent) of the funds 

indicated for the Project, including certificates from its chartered accountants in 

respect of any funds arranged in the form of equity. 

4.2 Consequences of Non-fulfilment of Conditions Subsequent 

In the event the SPV fails to achieve Financial Closure as required above, MSEDCL 

shall have the right to encash the Performance Bank Guarantee, unless the delay is 

due to Force Majeure in terms of this PPA. 

  

Page 133 of 226



PPA/MSKVY 2.0  

 

16 

5. OBLIGATIONS OF THE PARTIES 

5.1 Obligations of the SPV 

5.1.1 Subject to the provisions of Article 6 below, the SPV shall ensure that the Project 

Commercial Operation Date is achieved on or prior to the Scheduled Commercial 

Operation Date. 

5.1.2 The SPV shall submit the final design and drawings, layout and drawings/bill of 

material of the Project and associated evacuation infrastructure to MSEDCL. 

5.1.3 The SPV shall be responsible for undertaking ownership, financing, development, 

designing, engineering, procurement, construction, Commissioning, operation, and 

maintenance of the Project including the evacuation infrastructure up to the 

Delivery Point, at its own cost. 

5.1.4 The SPV shall implement the Project on a ‘Build Own Operate’ (BOO) mode and 

supply power to MSEDCL, with desired level of performance, until the Expiry Date 

in accordance with the applicable Law, the Grid Code and the terms and conditions 

of this PPA and those prescribed in the RfS. 

5.1.5 The SPV shall be responsible for obtaining all remaining statutory clearances, 

Approvals and permits, as may be necessary for the development and operation of 

the Project, an indicative list of which has been provided in Schedule 4 hereto, at 

its cost in a timely manner. Notwithstanding any Approvals which may be already 

present with the SPV, the procurement of all construction and operations related 

Approvals for the Project shall be the sole responsibility of the SPV. 

5.1.6 The SPV shall be responsible for commencing of supply of power up to the 

Contracted Capacity to MSEDCL no later than the Scheduled Commercial 

Operation Date and continue the supply of power throughout the Term. 

5.1.7 The SPV shall undertake at its own cost construction/ upgradation of: (a) the 

Interconnection Facilities, (b) the transmission lines, upto the Delivery Point and as 

per the specifications and requirements of STU/ MSEDCL, as notified to the SPV. 

5.1.8 The SPV shall undertake at its own cost maintenance of the Interconnection 

Facilities as per the specifications and requirements of STU / MSEDCL, as notified 

to the SPV, in accordance with Prudent Utility Practices. 

5.1.9 The SPV shall be responsible for all payments on account of any taxes, cesses, 

duties, or levies imposed by the GoI/GoM or its competent statutory authority on 

the land, equipment, material or works of the Project or on the electricity generated 

or consumed by the Project or by itself or on the income or assets owned by it. 

5.1.10 To apply to MSEDCL for connection for the plant from MSEDCL for power to be 

consumed during construction, wherever applicable. 

5.1.11 Operation and maintenance of the Project and power evacuation lines to the 

substation will be the responsibility of SPV. 
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5.1.12 Maintain connectivity and accuracy of remote monitoring unit (“RMU”) with 

MSEDCL’s / STU’s system. 

5.1.13 Maintain guaranteed performance parameters including those specified in Schedule 

1. 

5.1.14 Ensure that meter reading shall be through AMR. In case meter is not fetching data 

through AMR, joint meter readings shall be undertaken with MSEDCL on a 

monthly basis. 

5.1.15 Raising Invoices in a timely manner. 

5.1.16 Notwithstanding anything to the contrary contained in this PPA, the SPV shall 

ensure that the technical parameters or equipment limits of the Project shall always 

be subject to the requirements as specified in Schedule 2. 

5.1.17 If the SPV is unable to commence supply of solar power to MSEDCL by the 

Scheduled Commercial Operation Date, other than for the reasons specified in 

Article 6.2 or Article 10, the SPV shall pay Liquidated Damages for the delay in 

such commencement of supply of solar power as per this PPA. 

5.1.18 The SPV shall ensure that it owns the Project throughout the Term, free and clear 

of encumbrances, except those expressly permitted under Article 15 hereof. 

5.1.19 The SPV shall be further required to provide entry to the site of the Project, free of 

all encumbrances, at all times during the Term of this PPA to any MSEDCL 

representative, any Indian Governmental Instrumentality or any third party 

nominated by them for inspection and verification of the works being carried out 

by the SPV at the site of the Project. In case it is determined that the construction 

works/operation of the Project is not as per the Prudent Utility Practices, the third 

party and / or MSEDCL may seek clarifications from the SPV in this regard and 

require compliance with Prudent Utility Practices.  

5.1.20 The SPV shall effect and maintain or cause to be effected and maintained, at its own 

cost and expense, throughout the Term of this PPA, insurances against such risks to 

keep the Project in good condition and shall take ‘Industrial All Risk’ insurance 

policy covering risks against any loss or damage, with such deductibles and with 

such endorsements and co-insured(s), which the Prudent Utility Practices would 

ordinarily merit maintenance of and as required under the Financing Documents, 

and under the Laws. 

5.1.21 In case of the Project not being implemented through Financing Document(s), save 

as expressly provided in this PPA or the insurances, the proceeds of any insurance 

claim made due to loss or damage to the Project or any part of the Project shall be 

first applied to reinstatement, replacement or renewal of such loss or damage. In 

case of the Project being financed through Financing Document(s), save as 

expressly provided in this PPA or the insurances, the proceeds of any insurance 

claim made due to loss or damage to the Project or any part of the Project shall be 

applied as per such Financing Documents. 
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5.1.22 The SPV shall ensure that there is no change in the shares held by the Solar Project 

Developer in the SPV for a period of at least 1 (one) year from the Commercial 

Operation Date of the Project. However, in case of any proposed change in 

shareholding prior to 1 (one) year from the Commercial Operation Date, the SPV 

shall provide such information about its promoters and their shareholding and the 

proposed changes thereto to MSEDCL. Any change in the shareholding of the SPV 

after the expiry of 1 (one) year from the Commercial Operation Date shall be 

undertaken under prior written intimation to MSEDCL. 

5.1.23 If the SPV is establishing the Project on private lands procured by the SPV, the SPV 

shall undertake all such actions as may be required to finalise and procure the land 

parcel for development of the Units within a period of 6 (six) months from the 

effective date of this PPA and provide details of such land parcels, along with 

supporting evidence of such procurement to MSEDCL within the aforementioned 

period of 6 (six) months.  

5.1.24 The SPV shall comply with the KUSUM Scheme, KUSUM C Guidelines and any 

other compliances that may be mandated in terms of applicable law, from time to 

time and such compliances shall be the sole responsibility of the SPV. 

5.1.25 The SPV shall be responsible for: 

(a) completion of all activities mentioned provided in this PPA within the 

timelines prescribed herein; and 

(b) fulfilling all other obligations undertaken by the SPV under this PPA. 

5.1.26 The SPV shall not engage in any other activities other than the Project. 

5.2 Obligations of MSEDCL 

5.2.1 MSEDCL shall establish, maintain and restore as and when needed, the Letter of 

Credit as per terms and conditions of this PPA. 

5.2.2 At the time of Commissioning, MSEDCL shall ensure connectivity and sufficient 

grid availability with load at the Delivery Point(s) to ensure synchronization and 

drawal of power from the Project. 

5.2.3 MSEDCL shall off-take and purchase the electricity generated by all Units under 

SPV as per the terms and conditions of this PPA. 
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6. CONNECTIVITY, SYNCHRONIZATION, COMMISSIONING AND 

COMMERCIAL OPERATION 

6.1 Connectivity for Evacuation 

6.1.1 Connectivity for evacuation will be at the bus bar level of the 11 kV/22 kV level of 

MSEDCL / STU substations. The SPV shall abide by the relevant CERC/ 

MERC/CEA regulations and Grid Code (as amended and revised from time to 

time), for interconnection with grid. 

6.1.2 The connectivity clearances required for establishment of the Units and the Project 

in its entirety shall be through a single window portal of the Maharashtra Energy 

Development Agency that will be accessible to the SPV. 

6.2 Synchronization 

6.2.1 The SPV shall give at least 30 (thirty) days written notice to the SLDC/MSEDCL, 

of the date on which it intends to synchronize the Unit(s) of the Project to the Grid 

System. 

6.2.2 Subject to the provisions in this Article 6, each Unit will be synchronized by the 

SPV to the Grid System when it meets all the connection conditions prescribed in 

the Grid Code and otherwise meets all other requirements under Law for 

synchronization to the Grid System. 

6.2.3 The synchronization equipment and all necessary arrangements/ equipment 

including ‘Remote Terminal Unit’ for scheduling of power generated from the 

Project and transmission of data to the concerned authority as per applicable 

regulation shall be installed by the SPV at its generation facility of the Project at its 

own cost. The SPV shall synchronize its system with the Grid System only after the 

approval of SLDC or MSEDCL. 

6.2.4 Prior to synchronization of the Project, the SPV shall be required to get the Project 

certified for the requisite acceptance/performance test as may be laid down by 

respective authorities. 

6.2.5 The SPV shall immediately after each synchronization / tripping of SPV, inform the 

sub-station of the Grid System to which the Project is electrically connected in 

accordance with applicable Grid Code. In addition, the SPV shall inject in-firm 

power from the Units to the grid from time to time to carry out operational/ 

functional test(s) prior to the Commercial Operation Date. For avoidance of doubt, 

it is clarified that synchronization / connection of the Project with the grid shall not 

to be considered as Commissioning of the Project. 

6.2.6 Subsequent to grant of connectivity and after completion of each Unit in all aspects, 

a delay in grant of synchronization/charging permission by the STU and/or a delay 

in readiness of the MSEDCL/STU substation at the Delivery Point, including 

readiness of the power evacuation and transmission infrastructure of the STU 

network until Scheduled Commercial Operation Date of the Project, shall be treated 

as delays beyond the control of the SPV, provided that the following are established 

by the SPV: 
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(a) A Unit including its transmission line till MSEDCL / STU’s substation has 

been completed by SPV and CEIG approval/certificate for the same has also 

been obtained by the SPV; 

(b) The SPV has adhered to all the applicable procedures and requirements in 

regard to ‘Connectivity and Synchronization’ of the Unit as notified by the 

MERC/STU; 

(c) The SPV has complied with the complete application formalities for 

connectivity within the timeline as prescribed under Law; and, 

(d) The SPV has complied with the complete application formalities for 

synchronization of the Unit at least 15 (fifteen) days prior to the Commercial 

Operation Date. 

6.2.7 In the event of any delay as set out in Article 6.2.6 hereinabove, the Units that are 

impacted by such delay shall be deemed to have achieved the Commercial 

Operation Date on the Scheduled Commercial Operation Date. Such Units shall be 

eligible to receive Deemed Generation in terms of Article 7.5 hereinbelow until the 

event of delay set out in Article 6.2.6 hereinabove is remedied by MSEDCL. 

6.2.8 Decision on eligibility for deemed achievement of Commercial Operation Date and 

receiving Deemed Generation on account of the above factor shall be taken by 

MSEDCL based on supporting documents and evidence available and provided by 

the SPV. In case of delay in Commissioning of a Unit due to reasons beyond the 

reasonable control of the SPV, MSEDCL may extend the Scheduled Commercial 

Operation Date after examining the issue on a case-to-case basis. 

6.3 Commissioning of Solar Capacity 

6.3.1 The Parties agree that for the purpose of commencement of the supply of electricity 

by SPV to MSEDCL, Liquidated Damages for delay, etc, the Scheduled 

Commercial Operation Date as defined in this PPA shall be the relevant date. 

6.3.2 The part Commissioning of the Units may be accepted by MSEDCL subject to the 

condition that minimum capacity for acceptance of part Commissioning shall be the 

full capacity to be connected at a single bay of the MSEDCL substation. For an 

illustration, if the Unit capacity is 10 (ten) MW, and this capacity is to be connected 

at 2 (two) numbers of 11 kV bays, then in that case 5 (five) MW can be offered for 

early Commissioning as each 11 kV bay caters to a capacity of 5 (five) MW. 

6.3.3 Early Commissioning of the Units would be permitted if such Units become ready 

before Scheduled Commercial Operation Date for full Commissioning or part 

Commissioning. In case of early full or part Commissioning of the Units prior to 

the Scheduled Commercial Operation Date, MSEDCL will purchase the energy 

generated till Scheduled Commercial Operation Date at the Tariff. 

6.3.4 Irrespective of the dates of the part Commissioning or full Commissioning, the PPA 

will remain in force until the Expiry Date. Early full Commissioning of the Units 

before Scheduled Commercial Operation Date will lead to the increased tenure of 

this PPA for such Units that are Commissioned early without affecting the Expiry 
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Date of this PPA. Similarly, the delay in Commissioning would lead to 

corresponding reduction of the PPA tenure for such Units Commissioned late 

without affecting the Expiry Date of this PPA, as permitted in terms of this PPA. 

6.3.5 SPV shall need to comply with all the compliances and regulations to be required 

and undertake the Commissioning in accordance with Prudent Utility Practice, and 

RfS. The same is applicable for part Commissioning as well. 

6.3.6 The SPV expressly agrees that all costs incurred by it in synchronizing, connecting, 

Commissioning and/ or testing a Unit shall be solely and completely to its account 

and MSEDCL’s liability shall not exceed the amount of the Tariff, payable for such 

power output or as per relevant Law applicable at the time. 

6.3.7 The Parties shall comply with the provisions of the applicable Law including, in 

particular, but not limited to, Grid Code as amended from time to time regarding 

operation and maintenance of the Project and all matters incidental thereto. 

6.3.8 The SPV shall declare the CUF of the Project on the Effective Date and shall be 

allowed to revise the same once within the first year of achieving Commercial 

Operation Date. The CUF for the Project shall in no case be less than 19% (nineteen 

percent) over any Contract Year. The SPV shall be allowed to achieve CUF of 15% 

(fifteen percent) for certain Units that are part of the Project provided that the CUF 

of the Project shall remain 19% (nineteen percent) over any Contract Year. For the 

first year of operation, the CUF shall be considered on a pro-rata basis for the 

respective Unit(s) for the period from the Commercial Operation Date of the 

respective Unit and ending at 12.00 midnight of 31st March of that fiscal year. 

Subsequently, the annual CUF for each Contract Year will be calculated every year 

from 1st April of the year to 31st March of the following year and for the final 

Contract Year will end on the Expiry Date or on termination of the PPA, whichever 

is earlier. 

6.3.9 The SPV shall maintain generation so as to achieve CUF in the range of ±10% (ten 

percent) of the declared value at all times during the Term. MSEDCL shall have the 

right to revise the lower limit for CUF only to the extent of grid non-availability for 

evacuation which is beyond the control of the SPV. 

6.3.10 The SPV shall send a written intimation to MEDA and MSAPL, with a copy to 

MSEDCL declaring the Commercial Operation Date for respective Unit(s) as and 

when they happen. 

6.4 Commercial Operation Date 

6.4.1 The SPV shall ensure that the Project Commercial Operation Date is achieved on 

or prior to the Scheduled Commercial Operation Date. The SPV shall provide a 

written notice to MSEDCL at least 30 (thirty) days in advance intimating MSEDCL 

of the proposed date on which the Commercial Operation Date of a Unit or the 

Project is proposed to be achieved. 

6.4.2 If the Commercial Operation Date for the Units having a capacity equivalent to at 

least 75% (seventy five percent) of the Contracted Capacity is achieved before the 

Scheduled Commercial Operation Date, then all Units injecting energy at 11 kV /22 
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kV in respect of which the Commercial Operation Date has been achieved prior to 

the Scheduled Commercial Operation Date, shall be given an incentive of Rs. 0.25/ 

kWh for the power sold to MSEDCL for the first 3 (three) years from the 

Commercial Operation Date. To receive such incentives from MSAPL, which shall 

be over and above the Tariff, the SPV shall follow the process agreed to by the SPV 

under the Implementation Agreement. 

6.4.3 It is hereby clarified that the aforementioned incentive shall not be available: (i) in 

respect of any Unit if the Commercial Operation Date for such Unit has not been 

achieved prior to the Scheduled Commercial Operation Date; and (ii) if the 

aggregate capacity of the Units for which the Commercial Operation Date has been 

achieved prior to Scheduled Commercial Operation Date is less than 75% (seventy 

five percent) of the Contracted Capacity. 

6.4.4 In the event that Commercial Operation Date for any of the Units is achieved after 

the Scheduled Commercial Operation Date, the SPV shall be liable to pay 

Liquidated Damages as per the provisions set out below. 

6.4.5 Without prejudice to any other rights of MSEDCL under this PPA, in case one or 

more Units of the SPV are unable to achieve Commercial Operation Date within a 

period of 2 (two) months from the Scheduled Commercial Operation Date, the 

capacity of such Units shall be annulled, and the Contracted Capacity shall be 

reduced to that extent.  

For Illustration: The Project has a Contracted Capacity of 100 (one hundred) MW 

and comprises of 10 (ten) Units of 10 (ten) MW each. If at the end of the 

aforementioned period of 14 (fourteen) months from the Effective Date, the SPV 

has achieved Commissioning for only 8 (eight) out of 10 (ten) Units, then the 

Contracted Capacity of the Project will stand reduced for the capacity of the 2 Units 

which have not been Commissioned, i.e. the Contracted Capacity will be 80 (100 

(original Contracted Capacity)) – 10 (capacity of each Unit)*2 (number of Units not 

Commissioned). 

6.5 Extensions of Time 

6.5.1 Notwithstanding anything to the contrary contained in this PPA, extension of the 

Scheduled Commercial Operation Date, shall be limited to the maximum of 2 (two) 

months. 

6.5.2 In case of delays in achieving Commercial Operation Date beyond Scheduled 

Commercial Operation Date, due to reasons beyond the control of the SPV, 

MSEDCL after having been satisfied with documentary evidence produced by the 

SPV for the purpose, may extend the Scheduled Commercial Operation Date for 

those Unit(s) without imposing Liquidated Damages. In no case shall such 

extension be provided for a period of more than 2 (two) months from Scheduled 

Commercial Operation Date. 

6.5.3 For obtaining any extension of the Scheduled Commercial Operation Date, SPV 

shall notify MSEDCL at least 15 (fifteen) days in advance of Scheduled 

Commercial Operation Date and detail out the reasons for delay for the 
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determination by MSEDCL’s, which notice and the content thereof shall be binding 

on the SPV. 

6.6 Liquidated Damages for delay in Commissioning beyond Scheduled 

Commercial Operation Date 

6.6.1 If the SPV is unable to commission the Project by the Scheduled Commercial 

Operation Date, the SPV shall be liable to pay to MSEDCL, Liquidated Damages 

for the delay in such Commissioning and making the Contracted Capacity available 

for dispatch by the Scheduled Commercial Operation Date. Such Liquidated 

Damages shall be recovered by MSEDCL by way of encashment of the 

Performance Bank Guarantee, on a per day basis, on and from the Scheduled 

Commercial Operation Date, for an amount proportionate to such portion of the 

Contracted Capacity which has not been Commissioned. 

6.6.2 The maximum time period allowed for Commissioning of the complete Contracted 

Capacity, with encashment of Performance Bank Guarantee, shall be limited to 14 

(fourteen) months from the Effective Date. For any Contracted Capacity not 

Commissioned by the expiry of such 14 (fourteen) month period, Liquidated 

Damages shall be recovered by MSEDCL by way of encashment of the 

Performance Bank Guarantee for entirety of the balance amount of the Performance 

Bank Guarantee proportionate to the Contracted Capacity which has not been 

Commissioned. 

6.6.3 The Commissioning of the Project or any part thereof, which is delayed beyond 14 

(fourteen) months from the Effective Date shall be considered as an SPV Event of 

Default in accordance with the provisions of Article 12 and the Contracted Capacity 

shall stand reduced to the capacity Commissioned within 14 (fourteen) months from 

Effective Date. The PPA shall stand terminated for such portion of the Contracted 

Capacity which has not been Commissioned within the aforementioned period. 

6.6.4 The SPV further acknowledges that the amount of the Liquidated Damages fixed is 

a genuine and reasonable pre-estimate of the damages that may be suffered by 

MSEDCL. 

6.7 Performance Bank Guarantee 

6.7.1 The Performance Bank Guarantee furnished by SPV to MSEDCL shall be for 

guaranteeing the Commissioning/ Commercial Operation Date of the Project and 

its Unit(s) within Scheduled Commercial Operation Date. 

6.7.2 MSEDCL shall release the Performance Bank Guarantee within a period of 30 

(thirty) days of Commissioning of the full Contracted Capacity after adjusting 

Liquidated Damages (if any) as per Article 6.6. 

6.8 Availing Central Financial Assistance 

6.8.1 Subject to meeting the qualification criteria as specified in the KUSUM C 

Guidelines in terms of the KUSUM Scheme, the Project would be eligible for the 

Central Financial Assistance (“CFA”) thereunder. 
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6.8.2 The CFA upto 100% (one hundred percent) of the total eligible CFA will be released 

to the SPV after successful operation and performance of the Project for 2 (two) 

months after the Commercial Operation Date, with at least 1 (one) month CUF as 

per minimum CUF agreed in this PPA. The SPV should note that its eligibility for 

any benefits, that are prescribed under the KUSUM Scheme, may be subject to the 

SPV meeting further criteria and compliances in terms of the KUSUM Scheme. 

MSEDCL may, at its sole discretion, extend support to the SPV for availing CFA. 

However, MSEDCL shall not be responsible, in any manner whatsoever, for the 

SPV not meeting the eligibility criteria at the time of release of CFA by MNRE. 

Further, if the SPV achieves Commercial Operation Date for at least 75% (seventy 

five percent) of the Contracted Capacity on or before Scheduled Commercial 

Operation Date, the SPV shall become eligible to receive additional incentives as 

specified in Article 6.4.2. 

6.8.3  The SPV shall be, subject to compliance with the KUSUM Scheme, provided a 

CFA of 30% (thirty percent) of the estimated cost of the Project, , which shall be 

arrived at on the basis of benchmark cost declared by the MNRE or the cost 

discovered through the Bid Process, whichever is lower.. 

6.9 Obligations of the SPV for CFA 

6.9.1 The SPV shall be responsible for ensuring compliance with the KUSUM Scheme 

(particularly the KUSUM C Guidelines), including but not limited to, the 

requirement to achieve Commercial Operation Date within a period of 12 (twelve) 

months from the date of the Letter of Award to get the corresponding CFA from the 

GoI. In addition, the SPV shall ensure compliance with the requirements of MNRE 

for availing CFA. 

6.9.2 Notwithstanding anything to the contrary provided in this PPA, MSEDCL shall in 

no way be liable to the SPV if the SPV is unable to avail the CFA from Government 

of India on account of failure to meet the eligibility criteria. 

6.10 Reading and Correction of Meters 

6.10.1 The metering point shall be the Delivery Point at 11 kV/22 kV level of MSEDCL / 

STU substations, as the case may be for respective Unit(s) under the SPV. 

6.10.2 For the purpose of energy accounting, ABT compliant meters with AMR feature 

shall be provided and installed by SPV at the Delivery Point. The interface metering 

shall conform to the Central Electricity Authority (Installation and Operation of 

Meters) Regulations, 2014 and any amendments thereto and any specifications 

stipulated by STU/ MSEDCL including those set out in Schedule 6. 

6.10.3 The SPV shall bear all costs pertaining to installation, testing, calibration, 

maintenance, renewal, and repair of meters at Delivery Point. 

6.10.4 The ABT metering equipment consisting of Main Meters and check meters with 

separate ‘Current Transformer’ and ‘Potential Transformer’ shall be identical in 

make, technical standards and of 0.2s (zero point two seconds) accuracy class and 

calibration and comply with the requirements of Law. 
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6.10.5 The meters installed at the Delivery Point shall have 4 (four) quadrants, 3 (three) 

phase, 4 (four) wires and provision for online/automatic reading and time slots as 

required by MSEDCL and SLDC. 

6.10.6 The SPV shall also establish a backup metering system/check meter which shall be 

inspected and approved by MSEDCL. 

6.10.7 In the event that the main metering system is not in service as a result of 

maintenance, repairs, or testing, then the backup metering system/check meter shall 

be used during the period the main metering system is not in service, and the above 

provisions shall apply to the reading of the backup metering system. 

6.11 Testing of the Metering Equipment 

6.11.1 The Main Meters and check meters shall be tested for accuracy, with a portable 

standard meter, certified by a lab accredited with the National Accreditation Board 

for Testing and Calibration Laboratories. Such tested Main Meter and check meter 

shall be sealed by MSEDCL at the cost of the SPV. MSEDCL shall carry out the 

calibration, periodical testing, sealing and maintenance of meters in the presence of 

the authorized representative(s) of the SPV and such representative(s) of the SPV 

shall sign on the results thereof. 

6.11.2 The frequency of meter testing shall be annual. All the meters will be tested only at 

the Delivery Point and MSEDCL shall provide a copy of the test reports to the SPV. 

6.11.3 If during testing, both the main and check meter are found within the permissible 

limit of error i.e. 0.2% (zero point two percent), the energy computation will be as 

per the Main Meter. If during the test, a Main Meter is found to be within the 

permissible limits of error but the corresponding check meter is beyond the 

permissible limit, the energy computation will be as per the Main Meter and the 

corresponding check meter shall be calibrated immediately. 

6.11.4 If during the tests, a Main Meter is found to be beyond permissible limits of error, 

but the corresponding check meter is found to be within the permissible limits of 

error, then the energy computation for the month, up to date and time of such test 

check, shall be in accordance with the check meter. The Main Meter shall be 

calibrated immediately and the energy for the period thereafter shall be as per the 

calibrated Main Meter. 

6.11.5 If during any of the monthly meter readings, the variation between the Main Meter 

and the check meter is more than 0.5% (zero point five percent), all the meters shall 

be re-tested and calibrated immediately by MSEDCL at the cost of the SPV. 

6.11.6 It is hereby clarified that at all times during the Term of this PPA, only the reading 

of the Main Meter shall be considered for the purposes of this PPA, except in rarest 

conditions, such as maintenance, repairs, testing or discrepancy in meter reading 

compared to check meters, in which case, the check meter reading may be 

considered, at the sole discretion of MSEDCL. 
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6.12 Sealing and Maintenance of Meters 

6.12.1 The main metering system and the backup metering system shall be sealed in the 

presence of the representatives of SPV and MSEDCL. 

6.12.2 When the main metering system and / or backup metering system /check metering 

system and / or any component thereof is found to be outside the acceptable limits 

of accuracy or otherwise not functioning properly, it shall be repaired, re-calibrated 

or replaced by the SPV or MSEDCL at SPV’s cost, as soon as possible. 

6.12.3 Any meter seal(s) shall be broken only by MSEDCL’s representative in the 

presence of SPV’s representative at such time when the main metering system or 

the backup metering system is to be inspected, tested, adjusted, repaired, or 

replaced. 

6.12.4 All the Main Meters and check meters shall be calibrated at least once in each 

Contract Year. 

6.12.5 In case, both the Main Meter and check meter are found to be beyond permissible 

limit of error, both the meters shall be calibrated immediately and the correction 

applicable to Main Meter shall be applied to the energy registered by the Main 

Meter at the correct energy for the purpose of energy accounting / billing for the 

actual period during which inaccurate measurements were made, if such period can 

be determined or, if not readily determinable, shall be the shorter of: 

(a) the period starting from the immediately preceding test of the relevant Main 

Meter, or 

(b) the period of 180 (one hundred and eighty) days immediately preceding the 

date of the test in which the relevant Main Meter was determined to be 

defective or inaccurate. 

6.13 Records 

Each Party shall keep complete and accurate records and all other data required by 

each of them for the purposes of proper administration of this PPA and the operation 

of the Project. Among such other records and data, the SPV shall maintain an 

accurate and up-to-date operating log at the Project with records of: 

(a) 15 (fifteen) minutes logs of real and reactive power generation, frequency, 

transformer tap position, bus voltage(s), Main Meter and back up meter 

readings and any other data mutually agreed. 

(b) any unusual conditions found during operation / inspections. 

(c) chart and printout of event loggers, if any, for system disturbances/ outages. 

(d) All such records generated at the Project will be preserved for a period of 

36 (thirty six) months from the time such records are generated. 
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7. RMU, DEEMED GENERATION, SCHEDULING AND DISPATCH 

7.1 Remote Monitoring Unit 

7.1.1 The SPV shall ensure that all Units are RMU enabled. The data from such RMU 

enabled Units would be monitored or analysed remotely by MSEDCL. The SPV 

shall support MSEDCL and/or their authorized representatives in establishing 

technical handshake between RMU and any monitoring system/centre established 

or notified by MSEDCL for logging the data generated by the RMU. 

7.1.2 The internal data logger of the RMU shall work on a store-and-forward mechanism. 

The SPV shall ensure that such data logger is able to store data in case of 

connectivity outage and forward the stored data once the connectivity is regained. 

The SPV shall ensure data for a minimum period of 1 (one) year is stored in the 

data logger. The RMU must also be capable of interfacing with external data loggers 

as may be installed by MSEDCL or its authorized representatives at no extra cost. 

7.1.3 The SPV shall ensure that the connectivity each Unit with the monitoring 

system/centre as specified in Article 7.1.1 is uninterrupted at all times during 

operating life of the Project, and shall make all necessary arrangements for the 

same. 

7.1.4 The RMU should have the ability to send data on defined intervals so that data 

should not be lost due to performance and load issues. The information should be 

shared only with the trusted systems maintained by MSEDCL. The SPV shall 

ensure the availability and connectivity of the RMU to be at least 98% (ninety eight 

percent). 

7.1.5 In addition to the above, the SPV shall ensure and shall have no objection to provide 

access to RMU and / or any other medium used to transfer data for data acquisition 

and monitoring the performance of the Unit(s) by MSEDCL. MSEDCL and any 

authorized agency will have the right to validate the authenticity of such data for 

which SPV shall extend full access and its cooperation. 

7.1.6 MSEDCL shall have an unfettered right on the use of data collected for its analytics, 

policy, and program function to promote renewable energy sector in Maharashtra. 

7.2 Shortfall in minimum generation 

7.2.1 During the Term, if for any Contract Year, it is found that: (i) the SPV has not been 

able to generate minimum energy corresponding to the value of annual CUF within 

the permissible lower limit of CUF as declared by the SPV, or (ii) if the CUF for 

any of the Units at any point during any Contract Year, is less than 15% (fifteen 

percent), or such lower limit as may be prescribed by MSEDCL in this regard, such 

shortfall in performance shall make the SPV liable to pay the compensation at 1.5 

(one point five) times of the Tariff for such shortfall. Notwithstanding the above, 

the lower limit may, however, be relaxed by MSEDCL to the extent of grid non-

availability for evacuation which is beyond the control of the SPV. 

7.2.2 Such compensation shall not be applicable in the events of Force Majeure identified 

under PPA affecting supply of solar power by SPV. 
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7.3 DC Oversizing 

7.3.1 Any DC oversizing of the Project shall be the commercial decision of the SPV to 

optimize the power output from the Project. Notwithstanding the above, the SPV 

shall not be permitted to add any DC Capacity in any Unit after the Commercial 

Operation Date for such Unit has been achieved. Any addition of such DC Capacity 

shall be at sole risk and cost of the SPV without any recourse to MSEDCL. 

7.3.2 However, for the purpose of compensation towards Change in Law, if any, the DC 

installed capacity shall be considered as the lower of the actual installed DC 

Capacity or the following formula: 

DC Capacity for Change in Law = AC Contracted Capacity x (declared CUF / 

minimum CUF stipulated in RfS) 

7.4 Excess generation 

7.4.1 If in any Contract Year, the generation from the Project is more than the maximum 

CUF, i.e. over and above 10% (ten percent) of declared CUF by the SPV, the SPV 

will be free to sell such excess energy generated to any other entity. However, it is 

clarified that any sale of power to any other entity will result in monetary penalties 

on the SPV which could include the SPV having to refund proportionate CFA that 

may have been granted to the Project by MNRE. Provided however that, MSEDCL 

will have first right of refusal over such excess power generated. 

7.4.2 In case MSEDCL purchases the excess generation, the same shall be done at the 

rate of 75% (seventy five percent) of the Tariff. MSEDCL shall inform the SPV of 

its willingness to purchase the excess power within 15 (fifteen) days of receiving a 

written intimation from the SPV for such excess generation, provided that such 

written intimation by the SPV shall be received by MSEDCL at least 30 (thirty) 

days prior to the end of a Contract Year. If MSEDCL fails to reply to the SPV within 

the above stipulated time period of 15 (fifteen) days, then the SPV shall be free to 

sell it to any third party. 

7.4.3 Notwithstanding the right of the SPV to sell the power to a third party, such right 

shall be subject to injection of excess power not causing any disturbance in the grid 

at the point of injection. If the injection is likely to cause any such grid disturbance, 

the SPV will have to forego the excess generation and reduce output to rated 

capacity to ensure compliance with grid requirement. 

7.4.4 Provided further that, in terms of KUSUM Scheme, any sale of power to a third 

party during the Term shall result in the SPV having to refund proportionate CFA 

that may have been granted to the Project by MNRE. In case of any liquidation of 

assets of the solar power plant prior to completion of PPA period, the first charge 

shall be towards recovery of proportionate CFA granted to the Project by MNRE. 

7.5 Deemed Generation 

The SPV will be entitled to Deemed Generation in terms of this PPA as per the 

provisions set out in Schedule 3. 
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7.6 Scheduling and Dispatch 

7.6.1 The SPV shall be required to schedule its power as per the applicable regulations/ 

requirements / guidelines of MERC and maintain compliance to the Grid Code 

requirements and directions, as specified by SLDC from time to time. Any deviation 

from the schedule will attract the provisions of applicable regulation / guidelines / 

directions and any financial implication on account of this, including payment of 

any unscheduled interchange charges shall be to the account of the SPV. 

7.6.2 SPV shall be responsible for directly coordinating and dealing with MSEDCL, 

SLDC, and other authorities in all respects in regard to declaration of availability, 

scheduling and despatch of power and due compliance with deviation and 

settlement mechanism and the applicable Grid Code. 

7.7 Repowering 

The SPV shall be allowed a maximum cumulative period of 6 (six) months for 

repowering during the entire PPA term. The SPV shall not be in default for non-

supply of power during this period of repowering. However, MSEDCL will be 

obliged to buy power only within the range of CUF specified in the PPA. Any 

excess generation will be dealt with as specified in Article 7.4 of this PPA. 

7.8 Reactive Power 

7.8.1 In order to maintain grid stability and prevent any excess drawal of reactive power, 

the SPV shall install capacitor banks or such other means capable of generating 

reactive power. The reactive power charges (including penalty to any governmental 

authority for excess reactive power drawn) and charges against power drawn from 

grid as per CERC / MERC regulations, shall be payable by the SPV as per 

provisions herein. 

7.8.2 The SPV shall be capable of supplying dynamically varying reactive power so as to 

maintain the power factor within the limits of 0.95 (zero point nine five) lagging to 

0.95 (zero point nine five) leading at Delivery Point and shall inject reactive power 

equal to 30% (thirty percent) of the active power generated (without netting off) in 

a month. In case reactive power generated is less than 27% (twenty seven percent), 

(i.e. 10% (ten percent) of 30% (thirty percent) of the active power generated), in a 

month, then the SPV shall be liable to pay damages at the rate of 25% (twenty five 

percent) of the Tariff, which shall be deducted from the Monthly Bills. 

7.9 Harmonics 

The SPV shall maintain harmonics levels as specified in IEEE 519. 
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8. TARIFF RATE, CHARGES AND BILLING 

8.1 Tariff rate 

8.1.1 MSEDCL shall pay a fixed tariff per kWh for each Unit operated by the SPV at the 

tariff rates specified in Schedule 7 (“Tariff”) as discovered under the competitive 

bidding and as agreed by the Parties upon Commissioning of a Unit / Project (as 

certified by SLDC/MSEDCL) for Delivered Energy / scheduled energy (as per the 

prevailing MERC Regulations), during the Term. All power produced by a Unit 

shall be purchased by MSEDCL at the Tariff from the date of Commercial 

Operation Date of such Unit at 100% (one hundred percent) of the Tariff, 

irrespective of whether the Commercial Operation Date of such Unit was prior to 

Scheduled Commercial Operation Date or within the permissible delay period of 2 

(two) months (with payment of Liquidated Damages in terms of this PPA) from the 

Scheduled Commercial Operation Date. 

8.1.2 The early Commissioning of the Project is permitted for full Commissioning as well 

as part Commissioning before Scheduled Commercial Operation Date, subject to 

the provisions of Article 6 of this PPA. 

8.2 Billing Provision 

8.2.1 MSEDCL shall pay for the Delivered Energy / scheduled energy (as per the 

prevailing MERC Regulations) as certified by SLDC/ MSEDCL / appropriate 

authority through SEA/joint meter reading (AMR/MRI), from the Commercial 

Operation Date of the respective Unit till end of the Term of this PPA, to the SPV 

every month (“Monthly Energy Charge”). 

8.2.2 Power imported during start-up / auxiliary consumption / power consumption 

during shutdown will be netted-off while accounting for the energy sold to 

MSEDCL. It is clarified that, subject to approval of the MERC, such net-off would 

also be counted towards compliance of MSEDCL’s Solar RPO. 

8.2.3 The billing shall be on a monthly basis. 

8.2.4 The SPV would raise Monthly Bills (online) for the power supplied during the 

month by the 10th (tenth) day of the following month. 

8.2.5 Billing, collection, and other terms of this PPA would apply uniformly for the whole 

of the Contracted Capacity under this PPA.  
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9. PAYMENT AND PAYMENT SECURITY 

9.1 Payment 

9.1.1 The SPV shall open a bank account (“SPV Designated Account”) for all Tariff 

payments be made by MSEDCL to the SPV. The details of such account shall be 

notified to MSEDCL at least 30 (thirty) days before the dispatch of the first Monthly 

Bill. 

9.1.2 MSEDCL shall also designate a bank account (“MSEDCL Designated Account”) 

for payments to be made by the SPV to MSEDCL, if any. MSEDCL shall notify 

the SPV of the details of the MSEDCL Designated Account thirty 30 (thirty) before 

the dispatch of the first Monthly Bill. The SPV and MSEDCL shall instruct their 

respective bankers to make all payments under this PPA to the MSEDCL 

Designated Account or the SPV Designated Account, as the case may be, and shall 

notify either Party of such instructions on the same day. 

9.1.3 MSEDCL shall make payment of the amounts due in INR within 30 (thirty) days 

from the date of receipt of the Invoice by the designated office of MSEDCL. 

9.1.4 The Parties hereby agree that any payments required to be made by MSEDCL under 

this PPA shall be subject to any deductions or set-off that MSEDCL would be 

required to do in terms of applicable Law or for any adjustments that may be due 

on account of any amounts due from the SPV to MSEDCL. 

9.2 Rebate 

9.2.1 For payment of any Bill on or before Due Date of Payment, MSEDCL shall be 

allowed by the SPV, a rebate on the Invoice (“Rebate”) equivalent to: 

(a) 2% (two percent) – for the payments made through a revolving and valid 

Letter of Credit upon presentation of Invoice for the Tariff along with 

required supporting documents at MSEDCL office; or 

(b) 1% (one percent) – for the payments made within a period of 7 (seven) days 

of the presentation of Invoice for the Tariff along with required supporting 

documents at MSEDCL office. 

9.2.2 No Rebate shall be applicable for any payments beyond 7 (seven) days of the 

presentation of Invoice for Tariff. For the above purpose, the date of presentation 

of the Bill shall be the next Business Day of delivery of the Invoice for Tariff at 

MSEDCL. 

9.2.3 No Rebate shall be payable on the Bills raised on account of taxes, duties, cess etc. 

9.2.4 For the above purpose, date of presentation of a Bill shall be considered as the same 

day on which the online copy is delivered to MSEDCL. However, for the purposes 

of consideration of Rebate, the Bill will be considered to have been submitted to 

MSEDCL on the next Business Day of the date of presentation of the online copy 

of the Bill. 
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9.3 Late Payment 

9.3.1 In regard to the payments against the Monthly Bill, if paid beyond the 30 (thirty) 

days of its Due Date of Payment, a Late Payment Surcharge on simple interest basis 

shall be payable by MSEDCL. Such Late Payment Surcharge shall be payable on 

the amounts outstanding after the Due Date of Payment and shall be calculated at 

the Late Payment Surcharge Base Rate. Provided that if the delay in payment 

continues for a period of more than 1 (one) month, the Late Payment Surcharge for 

the successive months of delay in payment shall increase by 0.50 % (zero point five 

zero percent) for every month of delay, provided further that the Late Payment 

Surcharge shall in no event be more than 3% (three percent) higher than the Late 

Payment Surcharge Base Rate at any point during the Term of this PPA. 

9.3.2 The Late Payment Surcharge shall be claimed by the SPV through the 

Supplementary Bill. All payments by MSEDCL shall be first adjusted towards any 

Late Payment Surcharge and thereafter, towards monthly charges, starting from the 

longest overdue bill. 

9.4 Payment Security 

9.4.1 MSEDCL shall provide to the SPV, in respect of payment of its Bills and/or 

Supplementary Bills, a monthly unconditional, revolving and irrevocable letter of 

credit (“Letter of Credit”), opened and maintained which may be drawn upon by 

the SPV in accordance with this Article 9. 

9.4.2 Not later than 1 (one) month prior to the Scheduled Commercial Operation Date, 

MSEDCL shall through a scheduled bank open a Letter of Credit in favour of the 

SPV, to be made operative from a date prior to the Due Date of Payment of its first 

Monthly Bill under this PPA post the Scheduled Commercial Operation Date. The 

Letter of Credit shall have a term of 12 (twelve) months and shall be renewed 

annually, for an amount equal to: 

(a) for the first Contract Year, equal to the estimated average monthly billing 

for the relevant Units; 

(b) for each subsequent Contract Year, equal to the average of the monthly 

billing of the previous Contract Year for the relevant Units. 

Provided that the SPV shall not draw upon such Letter of Credit prior to 

achievement of Commercial Operation Date for the entire Project. The SPV shall 

also not be permitted to draw upon such Letter of Credit prior to the Due Date of 

Payment of the relevant Bill and/or Supplementary Bill, and shall not make more 

than one drawal in a month. 

Provided further that if at any time, such Letter of Credit amount falls short of the 

amount specified hereinabove due to any reason whatsoever, MSEDCL shall restore 

such shortfall within 15 (fifteen) days. 

9.4.3 MSEDCL shall cause the scheduled bank issuing the Letter of Credit to intimate the 

SPV, in writing regarding establishing of such irrevocable Letter of Credit. 
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9.4.4 MSEDCL shall ensure that the Letter of Credit shall be renewed not later than its 

expiry. 

9.4.5 All costs relating to opening, maintenance of the Letter of Credit shall be borne by 

MSEDCL. 

9.4.6 If MSEDCL fails to pay undisputed Bill or Supplementary Bill or a part thereof 

within and including the Due Date of Payment, then, subject to Article 9.4.4 and 

9.5.2, the SPV may draw upon the Letter of Credit, and accordingly the bank shall 

pay without any reference or instructions from MSEDCL, an amount equal to such 

Monthly Bill or Supplementary Bill or part thereof, in accordance with Article 9.4.2 

above, by presenting to the scheduled bank issuing the Letter of Credit, the 

following documents: 

(a) a copy of the Monthly Bill or Supplementary Bill which has remained 

unpaid to SPV; and 

(b) a certificate from the SPV to the effect that the Bill at sub-clause (a) above, 

or specified part thereof, is in accordance with the PPA and has remained 

unpaid beyond the Due Date of Payment. 

9.4.7 In case the Bill or the Supplementary Bill is of an amount greater than the amounts 

secured by the Letter of Credit and remains unpaid in full or in part for a period of 

more than 3 (three) months, then the SPV may access the guarantee funds in terms 

of the Implementation Agreement to obtain such amounts due to it. 

9.5 Billing Disputes 

9.5.1 If MSEDCL does not dispute a Monthly Bill or a Supplementary Bill raised by the 

SPV within 15 (fifteen) days of receiving such Bill shall be taken as conclusive. 

9.5.2 If MSEDCL disputes the amount payable under a Monthly Bill or a Supplementary 

Bill, as the case may be, 80% (eighty percent) of the payment under such disputed 

Monthly Bill or a Supplementary Bill (as applicable) has to be made under protest 

within time period specified in Article 9.5.1. MSEDCL shall within 15 (fifteen) 

days of receiving such Bill, issue a notice (the “Bill Dispute Notice”) to the SPV 

setting out: 

(a) the details of the disputed amount; 

(b) its estimate of what the correct amount should be; and 

(c) all written material in support of its claim. 

9.5.3 If the SPV agrees to the claim raised in the Bill Dispute Notice issued pursuant to 

Article 9.5.2, the SPV shall revise such Bill and present along with the next Monthly 

Bill. 

9.5.4 If the SPV does not agree to the claim raised in the Bill Dispute Notice issued 

pursuant to Article 9.5.2, it shall, within 15 (fifteen) days of receiving the Bill 

Dispute Notice, furnish a notice (“Bill Disagreement Notice”) to MSEDCL 

providing: 
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(a) reasons for its disagreement; 

(b) its estimate of what the correct amount should be; and 

(c) all written material in support of its counter-claim. 

9.5.5 Upon receipt of the Bill Disagreement Notice by MSEDCL under Article 9.5.4, 

authorized representative(s) or Director, Commercial of MSEDCL and SPV shall 

meet and make best endeavours to amicably resolve such dispute within 15 (fifteen) 

days of receipt of the Bill Disagreement Notice. 

9.5.6 If the Parties do not amicably resolve the Dispute within 15 (fifteen) days of receipt 

of Bill Disagreement Notice pursuant to Article 9.5.4, the matter shall be referred 

to Dispute resolution in accordance with Article 13. 

9.5.7 Post resolution, the balance pay-out or recovery (for either side) shall be entitled to 

a carrying cost at applicable interest rate for working capital as approved by MERC 

for MSEDCL for the respective year. 

9.5.8 For the avoidance of doubt, it is clarified the despite a Dispute regarding an invoice, 

MSEDCL shall, without prejudice to its right to Dispute, be under an obligation to 

make payment of undisputed amount in any the Monthly Bill or Supplementary Bill 

(as applicable). 

9.6 Quarterly and Annual Reconciliation 

9.6.1 The Parties acknowledge that all payments made against Monthly Bills and 

Supplementary Bills shall be subject to quarterly reconciliation within 30 (thirty) 

days of the end of the quarter at the beginning of the following quarter of each 

Contract Year and annual reconciliation at the end of each Contract Year within 30 

(thirty) days to take into account the energy accounts, Tariff adjustment payments, 

Rebate, Late Payment Surcharge, or any other reasonable circumstance provided 

under this PPA. 

9.6.2 The Parties, therefore, agree that as soon as all such data in respect of any quarter 

of a Contract Year or a full Contract Year, as the case may be, has been finally 

verified and adjusted, the SPV and MSEDCL shall jointly sign such reconciliation 

statement. Within 15 (fifteen) days of signing of a reconciliation statement, the SPV 

shall make appropriate adjustments in the next Monthly Bill. 

9.6.3 Late Payment Surcharge/ interest shall be payable in such a case from the date on 

which such payment had been made to the invoicing Party or the date on which any 

payment was originally due, as may be applicable. Any Dispute with regard to the 

above reconciliation shall be dealt with in accordance with the provisions of Article 

13. 

9.7 Payment of Supplementary Bill 

9.7.1 SPV may raise a supplementary bill (“Supplementary Bill”) for payment on 

account of: 

(a) Adjustments required by the energy accounts (if applicable); or 
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(b) Change in Law as provided in Article 11; 

and such Supplementary Bill shall be paid by MSEDCL as provided hereinbelow. 

9.7.2 MSEDCL shall remit all amounts due under a Supplementary Bill raised by the 

SPV to the SPV’s Designated Account by the Due Date of Payment, except open 

access charges, MSLDC or scheduling charges and transmission charges (if 

applicable). For Supplementary Bill on account of adjustment required by energy 

account, Rebate as applicable to Monthly Bills pursuant to Article 9.2 shall equally 

apply. No surcharge will be applicable other than that on the monthly energy 

payment and associated debit and credit note. 

9.7.3 In the event of delay in payment of a Supplementary Bill by either Party beyond its 

Due Date of Payment, a Late Payment Surcharge shall be payable at the same terms 

applicable to the Monthly Bill in Article 9.3. 

  

Page 153 of 226



PPA/MSKVY 2.0  

 

36 

10. FORCE MAJEURE 

10.1 Force Majeure 

10.1.1 A “Force Majeure” means any event or circumstance or combination of events 

those stated below that wholly or partly prevents or unavoidably delays an Affected 

Party in the performance of its obligations under this PPA, but only if and to the 

extent that such events or circumstances are not within the reasonable control, 

directly or indirectly, of the Affected Party and could not have been avoided if the 

Affected Party had taken reasonable care or complied with Prudent Utility 

Practices: 

(a) Act of God, including, but not limited to lightning, drought, fire and 

explosion (to the extent originating from a source external to the site), 

earthquake, volcanic eruption, landslide, flood, cyclone, typhoon or tornado 

if and only if it is declared / notified by the competent state / central authority 

/ agency (as applicable); 

(b) any act of war (whether declared or undeclared), invasion, armed conflict or 

act of foreign enemy, blockade, embargo, revolution, riot, insurrection, 

terrorist or military action if and only if it is declared / notified by the 

competent state / central authority / agency (as applicable); or 

(c) radioactive contamination or ionising radiation originating from a source in 

India or resulting from another event of Force Majeure mentioned above 

excluding circumstances where the source or cause of contamination or 

radiation is brought or has been brought into or near the Project by the 

Affected Party or those employed or engaged by the Affected Party. 

10.2 Force Majeure Exclusions 

10.2.1 Force Majeure shall not include (i) any event or circumstance which is within the 

reasonable control of the Parties and (ii) the following conditions, except to the 

extent that they are consequences of an event of Force Majeure: 

(a) Unavailability, late delivery, or changes in cost of the plant, machinery, 

equipment, materials, spare parts or consumables for the Project; 

(b) Delay in the performance of any contractor, sub-contractor or their agents; 

(c) Non-performance resulting from normal wear and tear typically experienced 

in power generation materials and equipment; 

(d) Strikes at the facilities of the Affected Party; 

(e) Insufficiency of finances or funds or the agreement becoming onerous to 

perform; and 

(f) Non-performance caused by, or connected with, the Affected Party’s: 

(i) Negligent or intentional acts, errors or omissions; 
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(ii) Failure to comply with any Law; or 

(iii) Breach of, or default under this PPA. 

10.3 Notification of any Event of Force Majeure 

10.3.1 The Affected Party shall give notice to the other Party of any event of Force Majeure 

as soon as reasonably practicable, but not later than 7 (seven) days after the date on 

which such Party knew or should reasonably have known of the commencement of 

the event of Force Majeure. If an event of Force Majeure results in a breakdown of 

communications rendering it unreasonable to give notice within the applicable time 

limit specified herein, then the Party claiming Force Majeure shall give such notice 

as soon as reasonably practicable after reinstatement of communications, but not 

later than 1 (one) day after such reinstatement. 

10.3.2 Provided that such notice shall be a pre-condition to the Affected Party’s 

entitlement to claim relief under this PPA. Such notice shall include full particulars 

of the event of Force Majeure, its effects on the Party claiming relief and the 

remedial measures proposed. The Affected Party shall give the other Party regular 

(and not less than monthly) reports on the progress of those remedial measures and 

such other information as the other Party may reasonably request about the event of 

Force Majeure. 

10.3.3 The Affected Party shall give notice to the other Party of (i) the cessation of the 

relevant event of Force Majeure; and (ii) the cessation of the effects of such event 

of Force Majeure on the performance of its rights or obligations under this PPA, as 

soon as practicable after becoming aware of each of these cessations. 

10.4 Duty to Perform and Duty to Mitigate 

To the extent not prevented by an event of Force Majeure pursuant to Article 10.2, 

the Affected Party shall continue to perform its obligations pursuant to this PPA. 

The Affected Party shall use its reasonable efforts to mitigate the effect of any event 

of Force Majeure as soon as practicable. 

10.5 Available Relief for an Event of Force Majeure 

10.5.1 Subject to this Article 10: 

(a) no Party shall be in breach of its obligations pursuant to this PPA except to 

the extent that the performance of its obligations was prevented, hindered or 

delayed due to an event of Force Majeure; 

(b) every Party shall be entitled to claim relief in relation to an event of Force 

Majeure in regard to its obligations; 

(c) for avoidance of doubt, neither Party’s obligation to make payments of 

money due and payable prior to occurrence of events of Force Majeure 

under this PPA shall be suspended or excused due to the occurrence of an 

event of Force Majeure in respect of such Party. 
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(d) Provided that no payments shall be made by either Party affected by an event 

of Force Majeure for the period of such event on account of its inability to 

perform its obligations due to such event of Force Majeure. 

10.5.2 It is hereby clarified that the benefit of this Article 10 shall be available to the SPV 

only in respect of such Units which are affected by the occurrence of an event of 

Force Majeure.  
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11. CHANGE IN LAW 

11.1 Definitions 

In this Article 11, the term ‘Change in Law’ shall refer to the occurrence of any of 

the following events pertaining to this Project only after the last date of the bid 

submission under the RfS, including: 

(a) the enactment of any new Law; or 

(b) an amendment, modification or repeal of an existing Law; or 

(c) the requirement to obtain a new consent, permit or license; or 

(d) any modification to the prevailing conditions prescribed for obtaining a 

consent, permit or license, not owing to any default of the SPV; or 

(e) any change in the rates of any Taxes including any duties and cess or 

introduction of any new tax made applicable for setting up and supplying 

power from the Project by the SPV and which has a direct effect on the 

Project. However, Change in Law shall not include (i) any change in taxes 

on corporate income or (ii) any change in any withholding tax on income or 

dividends distributed to the shareholders of the SPV, or 

(f) any change on account of regulatory measures by the Appropriate 

Commission. 

11.2 In the event a Change in Law results in any gain / adverse financial loss to the SPV 

then, in order to ensure that the SPV is placed in the same financial position as it 

would have been had it not been for the occurrence of the Change in Law, the SPV 

/ MSEDCL shall be entitled to compensation by the other party, as the case may be, 

subject to the condition that the quantum and mechanism of compensation payment 

shall be determined in accordance with the formula specified in Article 11.4 below 

and shall be effective from such date as may be decided by the Appropriate 

Commission. 

11.3 In the event of any decrease in the recurring/ non-recurring expenditure by the SPV 

or any income to the SPV on account of any of the events as indicated above, the 

SPV shall file an application to the Appropriate Commission no later than 60 (sixty) 

days from the occurrence of such event, for seeking approval of Change in Law. In 

the event of the SPV failing to comply with the above requirement, in case of any 

gain to the SPV, MSEDCL shall withhold the monthly Tariff payments on 

immediate basis, until compliance of the above requirement by the SPV. 

11.4 Relief for Change in Law 

11.4.1 The aggrieved Party shall be required to approach the MERC for seeking approval 

of such Change in Law. 

11.4.2 If a Change in Law results in any adverse financial loss/ gain to the SPV then, in 

order to ensure that the SPV is placed in the same financial position as it would 

have been had it not been for the occurrence of the Change in Law, the SPV / 
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MSEDCL (as relevant) shall be entitled to compensation by the other party, subject 

to the condition that the quantum and mechanism of compensation payment shall 

be determined and shall be effective from such date as may be decided by the 

MERC. 

11.4.3 If a Change in Law results in the SPV’s costs directly attributable to the Project 

being decreased or increased by 1% (one percent) of the estimated revenue from the 

electricity for the Contract Year for which such adjustment becomes applicable or 

more, during the Term, the Tariff to the SPV shall be appropriately increased or 

decreased with due approval of MERC. 

11.4.4 In case of approval of Change in Law by MERC and the same results in any increase 

or decrease in the cost of generation, the said increase/decrease in cost shall be 

passed on in Tariff as per the formula below: 

Allowable Change in Law Compensation (P) = Actual per MW variation in 

expenses on account of Change in Law event x Allowable DC Capacity for Change 

in Law compensation. 

Then, the modification in Tariff (“MT”) for compensating the financial impact is 

given by M.T. = Y/X 

Where X = estimated monthly electricity generation (in kWh) = (1/12) X 

[Contracted Capacity of the RE power plant as per PPA (in MW) x Annual CUF 

declared in PPA (in %) x 8760-hour x 10]. 

and Y = [(PxMr){(1+Mr) n}] ÷ [{(1+Mr) n}-1] 

where, 

n = no. of months over which the financial impact has to be paid; and 

Mr = monthly rate of interest =; where R = annual rate of interest equal to 125 basis 

points above the average SBI 1 Year MCLR Rate prevalent during the last available 

6 (six) months for such period. 

Further, the MT shall be trued up annually based on actual generation of the year 

so as to ensure that the payment to the SPV is capped at the yearly Change in Law 

amount. 

11.4.5 MSEDCL or the SPV, as the case may be, shall provide the other Party with a 

certificate stating that the adjustment in the Tariff is directly as a result of the 

Change in Law and shall provide supporting documents to substantiate the same 

and such certificate shall correctly reflect the increase or decrease in costs. 

11.4.6 The revised tariff shall be effective from the date of such Change in Law as 

approved by MERC, the Parties hereto have caused this Agreement to be executed 

by their fully authorized officers, and copies delivered to each Party, as of the day 

and year first above stated. 
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11.4.7 The decision of the MERC to acknowledge a Change in Law and the date from 

which it will become effective, provide relief for the same, shall be final and 

governing on both the Parties. 

11.4.8 For the excess amount to be recovered against the approved Change in Law events, 

shall not attract any carrying costs or any other interest on such amount. 

11.4.9 For the avoidance of doubt, it is clarified that the benefit of this Article 11 shall be 

available to the SPV only in respect of such Units which have achieved Commercial 

Operation Date and are affected by the Change in Law. 
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12. TERM, TERMINATION AND DEFAULT 

12.1 SPV’s Default 

The occurrence and/or continuation of any of the following events, unless any such 

event occurs as a result of an event of Force Majeure or a breach by MSEDCL of 

its obligations under this PPA, shall constitute an ‘SPV Event of Default’: 

(a) the failure to commence supply of power to MSEDCL up to the Contracted 

Capacity, by the end of the period specified in Article 6, or failure to 

continue supply of Contracted Capacity to MSEDCL after Commercial 

Operation Date throughout the term of this PPA, or 

(b) if 

(i) the SPV assigns, mortgages or charges or purports to assign, 

mortgage or charge any of its assets or rights related to the Project 

in contravention of the provisions of this PPA; or 

(ii) the SPV transfers or novates any of its rights and/ or obligations 

under this PPA, in a manner contrary to the provisions herein; except 

where such transfer is: 

(A) in pursuance of a Law; and does not affect the ability of the 

transferee to perform, and such transferee has the financial 

capability to perform, its obligations under this PPA; or 

(B) to a transferee who assumes such obligations under this PPA 

and the PPA remains effective with respect to the transferee; 

(c) if 

(i) the SPV becomes voluntarily or involuntarily the subject of any 

bankruptcy or insolvency or winding up proceedings and such 

proceedings remain uncontested for a period of 30 (thirty) days, or 

(ii) any winding up or bankruptcy or insolvency order is passed against 

the SPV, or 

(iii) the SPV goes into liquidation or dissolution or has a receiver or any 

similar officer appointed over all or substantially all of its assets or 

official liquidator is appointed to manage its affairs, pursuant to 

Law, provided that a dissolution or liquidation of the SPV will not 

be a SPV Event of Default if such dissolution or liquidation is for 

the purpose of a merger, consolidation; or 

(iv) reorganization and where the resulting company retains 

creditworthiness similar to the SPV and expressly assumes all 

obligations of the SPV under this PPA and is in a position to perform 

them; or 
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(d) the SPV repudiates this PPA and does not rectify such breach within a period 

of 30 (thirty) days from a notice from MSEDCL in this regard; or 

(e) except where due to any MSEDCL’s failure to comply with its material 

obligations, the SPV is in breach of any of its material obligations pursuant 

to this PPA, and such material breach is not rectified by the SPV within 30 

(thirty) days of receipt of first notice in this regard given by MSEDCL; or 

(f) occurrence of any other event which is specified in this PPA to be a material 

breach/ default of the SPV, except where due to MSEDCL’s failure to 

comply with its material obligations, the SPV is in breach of any of its 

material obligations pursuant to this PPA, and such material breach is not 

rectified by the SPV within 30 (thirty) days of receipt of first notice in this 

regard given by MSEDCL. 

12.2 MSEDCL’s Default 

The occurrence and the continuation of any of the following events, unless any such 

event occurs as a result of an event of Force Majeure or a breach by the SPV of its 

obligations under this PPA, shall constitute an ‘MSEDCL Event of Default’: 

(a) MSEDCL fails to pay (with respect to a Monthly Bill or a Supplementary 

Bill), subject to Article 10.5, for a period of 90 (ninety) days after the Due 

Date of Payment and the SPV is unable to recover the amount outstanding 

to the SPV through the Letter of Credit, 

(b) MSEDCL repudiates this PPA and does not rectify such breach even within 

a period of 60 (sixty) days from a notice from the SPV in this regard; or 

(c) except where due to any SPV’s failure to comply with its obligations, 

MSEDCL is in material breach of any of its obligations pursuant to this 

PPA, and such material breach is not rectified by MSEDCL within 60 (sixty) 

days of receipt of notice in this regard from the SPV to MSEDCL; or 

(d) if: 

(i) MSEDCL becomes voluntarily or involuntarily the subject of any 

bankruptcy or insolvency or winding up proceedings and such 

proceedings remain uncontested for a period of 60 (sixty) days, or 

(ii) any winding up or bankruptcy or insolvency order is passed against 

MSEDCL, or 

(iii) MSEDCL goes into liquidation or dissolution or a receiver or any 

similar officer is appointed over all or substantially all of its assets 

or official liquidator is appointed to manage its affairs, pursuant to 

Law, provided that it shall not constitute a MSEDCL Event of 

Default, where such dissolution or liquidation of MSEDCL or 

MSEDCL is for the purpose of a merger, consolidation or 

reorganization and where the resulting entity has the financial 

standing to perform its obligations under this PPA and has 
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creditworthiness similar to MSEDCL and expressly assumes all 

obligations of MSEDCL and is in a position to perform them; or 

(e) Occurrence of any other event which is specified in this PPA to be a material 

breach or default of MSEDCL. 

12.3 Procedure for Cases of SPV Event of Default 

12.3.1 Upon the occurrence and continuation of any SPV Event of Default under Article 

12.1, MSEDCL shall have the right to deliver to the SPV, with a copy to the 

representative of the lenders to the SPV with whom the SPV has executed the 

Financing Documents, a notice stating its intention to terminate this PPA, which 

shall specify in reasonable detail, the circumstances giving rise to the issue of such 

notice. 

12.3.2 Following the issue of such notice by MSEDCL in terms of Article 12.3.1 above, 

the Parties shall discuss as to what steps shall be taken with a view to mitigate the 

consequences of the relevant Event of Default having regard to all the 

circumstances and complete such discussion withing the Consultation Period. 

12.3.3 During the Consultation Period, the Parties shall continue to perform their 

respective obligations under this PPA. 

12.3.4 Within a period of 7 (seven) days following the expiry of the Consultation Period 

unless the Parties shall have otherwise agreed to the contrary or the SPV Event of 

Default giving rise to the Consultation Period shall have ceased to exist or shall 

have been remedied, MSEDCL may terminate this PPA by giving a written 

termination notice of 60 (sixty) days to the SPV. 

12.3.5 Subject to the terms of this PPA, upon occurrence of a SPV Event of Default under 

this PPA, the lenders in concurrence with MSEDCL, may exercise their rights, if 

any, under Financing Documents, to seek substitution of the SPV by a selectee for 

the residual period of the PPA, for the purpose of securing the payments of the total 

debt amount from the SPV and performing the obligations of the SPV. In the event 

a selection of a new entity leads to signing of a fresh PPA with such entity, an 

amount of Rs. 1 Lakh per MW +18% GST per transaction as a facilitation fee (non-

refundable) shall be deposited by the SPV with MSEDCL.  

12.3.6 However, in the event the lenders are unable to substitute the defaulting SPV within 

the stipulated period, MSEDCL may terminate the PPA and may, at its sole 

discretion, acquire the Project assets for an amount equivalent to 90% of the Debt 

Due or less as mutually agreed, failing which, the lenders may exercise their 

mortgage rights and liquidate the Project assets. Provided that for the purposes of 

calculation of Debt Due, only the normative debt of 75% of the Total Project Cost 

corresponding to the depreciated value of the Project or the actual debt, whichever 

is lower, shall be considered. 

Provided further that any substitution under this PPA can only be made with the 

prior consent of MSEDCL including the condition that the selectee meets the 

eligibility requirements of the RfS and accepts the terms and conditions of this PPA. 
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12.3.7 The lenders in concurrence with MSEDCL, may seek to exercise right of 

substitution under Article 12.3.5 by an amendment or novation of the PPA in favour 

of the selectee. The SPV shall cooperate with MSEDCL to carry out such 

substitution and shall have the duty and obligation to continue to operate the Project 

in accordance with this PPA till such time as the substitution is finalized. In the 

event of change in shareholding/substitution of promoters triggered by the lenders 

leading to signing of a fresh PPA with a new entity, an amount of Rs. 1 Lakh per 

MW +18% GST per transaction shall be deposited by the SPV with MSEDCL as a 

non-refundable facilitation fee.  

12.4 Procedure for Cases of MSEDCL Event of Default 

12.4.1 Upon the occurrence and continuation of any MSEDCL Event of Default specified 

in Article 12.2, the SPV shall have the right to deliver to MSEDCL, a default notice, 

which shall specify in reasonable detail the circumstances giving rise to its issue. 

12.4.2 Following the issue of such notice by the SPV in terms of Article 12.4.1 above, the 

Parties shall discuss as to what steps shall be taken with a view to mitigate the 

consequences of the relevant Event of Default having regard to all the 

circumstances and complete such discussion within the Consultation Period. 

12.4.3 During the Consultation Period, the Parties shall continue to perform their 

respective obligations under this PPA. 

12.4.4 After a period of 210 (two hundred ten) days following the expiry of the 

Consultation Period in Article 12.4.2 and unless the Parties shall have otherwise 

agreed to the contrary or MSEDCL Event of Default giving rise to the Consultation 

Period shall have ceased to exist or shall have been remedied, MSEDCL under 

intimation to SPV shall, subject to the prior consent of the SPV, novate its part of 

the PPA to any third party, including its affiliates within the stipulated period. In 

the event the aforesaid novation is not acceptable to the SPV, or if no offer of 

novation is made by MSEDCL within the stipulated period, then the SPV may 

terminate the PPA and at its discretion require MSEDCL to either (i) takeover the 

Project assets by making a payment of the termination compensation equivalent to 

the amount of the Debt Due and 110% (one hundred and ten per cent) of the adjusted 

equity or, (ii) pay to the SPV, damages, equivalent to 6 (six) months, or balance 

PPA period whichever is less, of charges for its Contracted Capacity, with the 

Project assets being retained by the SPV. 

Provided further that at the end of 3 (three) months period from the period 

mentioned in this Article 12.4.4, this PPA may be terminated by the SPV. 

12.5 Termination due to Force Majeure 

If the event of Force Majeure or its effects continue to be present beyond a period 

as specified in Article 12.4.2, either Party shall have the right to cause termination 

of the PPA. In such an event this PPA shall terminate on the date of such termination 

notice without any further liability to either Party from the date of such termination. 
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13. GOVERNING LAW AND DISPUTE RESOLUTION 

13.1 Governing Law 

This PPA shall be governed by and construed in accordance with the Laws of India. 

Any legal proceedings in respect of any matters, claims or Disputes under this PPA 

shall, subject to Article 13.2 below, be under the exclusive jurisdiction of 

appropriate courts in Mumbai. 

13.2 Amicable Settlement and Dispute Resolution 

13.2.1 Amicable Settlement 

(a) Either Party is entitled to raise any claim, dispute or difference of whatever 

nature arising under, out of or in connection with this PPA (“Dispute”) by 

giving a written notice (“Dispute Notice”) to the other Party, which shall 

contain: 

(i) a description of the Dispute; 

(ii) the grounds for such Dispute; and 

(iii) all written material in support of its claim. 

(b) The other Party shall, within 30 (thirty) days of issue of Dispute Notice 

issued under Article 13.2.1(a), furnish: 

(i) counter-claim and defences, if any, regarding the Dispute; and 

(ii) all written material in support of its defences and counter-claim. 

(c) Within 30 (thirty) days of issue of Dispute Notice by any Party pursuant to 

Article 13.2.1: 

(i) if the other Party does not furnish any counter claim or defence under 

Article 13; or 

(ii) 30 (thirty) days from the date of furnishing counter claims or defence 

by the other Party, 

both the Parties to the Dispute shall meet to settle such Dispute amicably. If 

the Parties fail to resolve the Dispute amicably within 30 (thirty) days from 

the later of the dates mentioned in this Article 13.2.1, the Dispute shall be 

referred for dispute resolution in accordance with Article 13.3. 

13.3 Dispute Resolution 

13.3.1 Dispute Resolution by the Appropriate Commission 

(a) Where any Dispute or differences arises in relation to this PPA of any nature 

whatsoever including the construction, interpretation or implementation of 

the provisions of this PPA as well as claim made by any Party for any change 
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in or determination of the Tariff or any matter related to Tariff or claims 

made by any Party which partly or wholly relate to any change in the Tariff 

or determination of any of such claims could result in change in the Tariff, 

and relates to any matter agreed to be referred to the Appropriate 

Commission, shall be submitted to adjudication by the Appropriate 

Commission. Appeal against the decisions of the Appropriate Commission 

shall be made only as per the provisions of the Electricity Act, 2003, as 

amended from time to time. 

(b) MSEDCL shall be entitled to co-opt the lenders (if any) as a supporting party 

in such proceedings before the Appropriate Commission. 

13.3.2 Parties to Perform Obligations 

Notwithstanding the existence of any Dispute and difference referred to the 

Appropriate Commission and save as the Appropriate Commission may otherwise 

direct by a final or interim order, the Parties hereto shall continue to perform their 

respective obligations (which are not in dispute) under this PPA.  
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14. INDEMNITY 

14.1 Indemnity 

14.1.1 The SPV shall defend, indemnify and hold MSEDCL harmless against: 

(a) any and all third-party claims against MSEDCL for any loss of or damage 

to property of such third party, or death or injury to such third party, arising 

out of a breach by the SPV of any of its obligations under this PPA; and 

(b) any and all losses, damages, costs and expenses including legal costs, fines, 

penalties and interest actually suffered or incurred by MSEDCL from third 

party claims arising by reason of a breach by the SPV of any of its 

obligations under this PPA, provided that this Article 14 shall not apply to 

such breaches by the SPV, for which specific remedies have been provided 

for under this PPA. 

14.1.2 MSEDCL shall defend, indemnify and hold the SPV harmless against: 

(a) any and all third party claims against the SPV, for any loss of or damage to 

property of such third party, or death or injury to such third party, arising 

out of a breach by MSEDCL of any of their obligations under this PPA; and 

(b) any and all losses, damages, costs and expenses including legal costs, fines, 

penalties and interest actually suffered or incurred by the SPV from third 

party claims arising by reason of a breach by MSEDCL of any of its 

obligations under this PPA. 

14.2 Procedure for Claiming Indemnity 

14.2.1 Third party claims 

(a) Where a Party is entitled to indemnification (“Indemnified Party”) from 

the other Party (“Indemnifying Party”) pursuant to Article 14.1.1(a) or 

14.1.2(a), the Indemnified Party shall promptly notify the Indemnifying 

Party of such claim referred to in Article 14.1.1(a) or 14.1.2(a) in respect of 

which it is entitled to be indemnified. Such notice shall be given as soon as 

reasonably practicable after the Indemnified Party becomes aware of such 

claim. The Indemnifying Party shall be liable to settle the indemnification 

claim within 30 (thirty) days of receipt of the above notice. Provided 

however that, if: 

(i) the Parties choose to refer the dispute before the Appropriate 

Commission in accordance with Article 13.3.1; and 

(ii) the claim amount is not required to be paid/ deposited to such third 

party pending the resolution of the Dispute, 

the Indemnifying Party shall become liable to pay the claim amount to the 

Indemnified Party or to the third party, as the case may be, promptly 

following the resolution of the Dispute, if such Dispute is not settled in 

favour of the Indemnified Party. 
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(b) The Indemnified Party may contest the claim by referring to the Appropriate 

Commission for which it is entitled to be indemnified under Article 

14.1.1(a) or 14.1.2(a) and the Indemnifying Party shall reimburse to the 

Indemnified Party all reasonable costs and expenses incurred by the 

Indemnified Party. However, such Indemnified Party shall not settle or 

compromise such claim without first getting the consent of the Indemnifying 

Party, which consent shall not be unreasonably withheld or delayed. 

(c) An Indemnifying Party may, at its own expense, assume control of the 

defence of any proceedings brought against the Indemnified Party if it 

acknowledges its obligation to indemnify such Indemnified Party, gives 

such Indemnified Party prompt notice of its intention to assume control of 

the defence, and employs an independent legal counsel at its own cost that 

is reasonably satisfactory to the Indemnified Party. 

14.3 Indemnifiable Losses 

14.3.1 Where an Indemnified Party is entitled to any losses, damages, costs and expenses 

including legal costs, fines, penalties and interest (“Indemnifiable Losses”) from 

the Indemnifying Party pursuant to Article 14.1.1(b) or 14.1.2(b), the Indemnified 

Party shall promptly notify the Indemnifying Party of the Indemnifiable Losses 

actually incurred by the Indemnified Party. The Indemnifiable Losses shall be 

reimbursed by the Indemnifying Party within 30 (thirty) days of receipt of the notice 

seeking Indemnifiable Losses by the Indemnified Party. 

14.4 Limitation on Liability 

14.4.1 Except as expressly provided in this PPA, neither the SPV nor its/ their respective 

officers, directors, agents, employees or affiliates (or their officers, directors, agents 

or employees), shall be liable or responsible to the other Party or its affiliates, 

officers, directors, agents, employees, successors or permitted assigns or their 

respective insurers for incidental, indirect or consequential damages, connected 

with or resulting from performance or non-performance of this PPA, or anything 

done in connection herewith, including claims in the nature of lost revenues, income 

or profits (other than payments expressly required and properly due under this 

PPA), any increased expense of, reduction in or loss of power generation or 

equipment used therefore, irrespective of whether such claims are based upon 

breach of warranty, tort (including negligence, whether of MSEDCL, the SPV or 

others), strict liability, contract, breach of statutory duty, operation of law or 

otherwise. 

14.4.2 The SPV shall have no recourse against any officer, director or shareholder of 

MSEDCL, or any affiliate of MSEDCL or any of its officers, directors or 

shareholders for such claims excluded under this Article. MSEDCL shall have no 

recourse against any officer, director or shareholder of the SPV or any affiliate of 

the SPV or any of its officers, directors or shareholders for such claims excluded 

under this Article. 
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14.5 Duty to Mitigate 

The Parties shall endeavour to take all reasonable steps so as mitigate any loss or 

damage which has occurred under this Article 14.  
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15. ASSIGNMENTS AND CHARGES 

15.1 Assignments 

15.1.1 This PPA shall be binding upon, and inure to the benefit of the Parties and their 

respective successors and permitted assigns. This PPA shall not be assigned by any 

Party, except to the lenders to the Project or lender’s representative as security for 

their debt under the Financing Documents, other than by mutual consent between 

the Parties to be evidenced in writing. Such assignment shall be agreed to by 

MSEDCL subject to the compliance of provisions contained in this PPA and more 

specifically to the provisions of Article 12.3 of this PPA. In no case, such 

assignment shall be permissible prior to the Scheduled Commercial Operation Date. 

15.1.2 Provided that, MSEDCL shall permit assignment of any of SPV’s rights and 

obligations under this PPA in favour of the lenders to the SPV, if required under the 

Financing Documents. Provided that, such consent shall not be withheld if 

MSEDCL seeks to transfer to any transferee all of its rights and obligations under 

this PPA. 

15.1.3 The enforcement of the rights and obligation between the SPV and MSEDCL 

provided in this PPA shall not be treated as an assignment but an enforcement of 

the terms agreed under this PPA. 

15.2 Permitted Charges 

SPV shall not create or permit to subsist any encumbrance over all or any of its 

rights and benefits under this PPA, other than as set forth in Article 15.1 and the 

KUSUM C Guidelines. 
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16. MISCELLANEOUS PROVISIONS 

16.1 Amendment 

This PPA may only be amended or supplemented by a written agreement between 

the Parties. 

16.2 Third Party Beneficiaries 

This PPA is solely for the benefit of the Parties and their respective successors and 

permitted assigns and shall not be construed as creating any duty, standard of care 

or any liability to, any person not a party to this PPA. 

16.3 Waiver 

16.3.1 No waiver by either Party of any default or breach by the other Party in the 

performance of any of the provisions of this PPA shall be effective unless in writing 

duly executed by an authorised representative of such Party. 

16.3.2 Neither the failure by either Party to insist on any occasion upon the performance 

of the terms, conditions and provisions of this PPA nor time or other indulgence 

granted by one Party to the other Parties shall act as a waiver of such breach or 

acceptance of any variation or the relinquishment of any such right or any other 

right under this PPA, which shall remain in full force and effect. 

16.4 Confidentiality 

The Parties undertake to hold in confidence this PPA and not to disclose the terms 

and conditions of the transaction contemplated hereby to third parties, except: 

(a) to their professional advisors; 

(b) to their officers, contractors, employees, agents or representatives, 

financiers, who need to have access to such information for the proper 

performance of their activities; or 

(c) disclosures required under Law, without the prior written consent of the 

other Party. 

16.5 Severability 

The invalidity or unenforceability, for any reason, of any part of this PPA shall not 

prejudice or affect the validity or enforceability of the remainder of this PPA, unless 

the part held invalid or unenforceable is fundamental to this PPA. 

16.6 Notices 

16.6.1 All notices or other communications which are required to be given under this PPA 

shall be in writing and in the English language. 
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16.6.2 If to the SPV, all notices or other communications which are required must be 

delivered personally or by registered post or any other method duly acknowledged 

to the addresses below: 

Address : [_] 

Attention : [_] 

Email : [_] 

16.6.3 If to MSEDCL, all notices or communications must be delivered personally or by 

registered post or any other mode duly acknowledged to the address(es) below: 

Address : Prakashgad, Plot No. G-9, Anant Kanekar Marg Bandra (E), 

Mumbai–400051 

Attention : Ms. Kavita Gharat 

Email : ceremsedcl@gmail.com  

16.6.4 All notices or communications given by facsimile shall be confirmed by sending a 

copy of the same via post office in an envelope properly addressed to the appropriate 

Party for delivery by registered mail. All notices shall be deemed validly delivered 

upon receipt evidenced by an acknowledgement of the recipient, unless the Party 

delivering the notice can prove in case of delivery through the registered post that 

the recipient refused to acknowledge the receipt of the notice despite efforts of the 

postal authorities. 

16.6.5 Any Party may by notice of at least 15 (fifteen) days to the other Party change the 

address and/or addresses to which such notices and communications to it are to be 

delivered or mailed. 

16.7 Language 

All agreements, correspondence and communications between the Parties relating 

to this PPA and all other documentation to be prepared and supplied under the PPA 

shall be written in English, and the PPA shall be construed and interpreted in 

accordance with English language. 

16.7.1 If any of the agreements, correspondence, communications or documents are 

prepared in any language other than English, the English translation of such 

agreements, correspondence, communications or documents shall prevail in matters 

of interpretation. 

16.8 Restriction of Shareholders / Owners’ Liability 

Parties expressly agree and acknowledge that none of the shareholders of the Parties 

hereto shall be liable to the other Parties for any of the contractual obligations of 

the concerned Party under this PPA. Further, the financial liabilities of the 

shareholder/s of each Party to this PPA, shall be restricted to the extent provided in 

the Companies Act, 2013. 

16.9 Taxes and Duties 
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16.9.1 The SPV shall bear and promptly pay all statutory taxes, duties, levies and cess, 

assessed/ levied on the SPV, contractors or their employees that are required to be 

paid by the SPV as per the Law in relation to the execution of the PPA and for 

supplying power as per the terms of this PPA. 

16.9.2 MSEDCL shall be indemnified and held harmless by the SPV against any claims 

that may be made against MSEDCL in relation to the matters set out in Article 

16.9.1. 

16.9.3 MSEDCL shall not be liable for any payment of, taxes, duties, levies, cess 

whatsoever for discharging any obligation of the SPV by MSEDCL on behalf of 

SPV. 

16.10 Independent Entity 

16.10.1 The SPV shall be an independent entity performing its obligations pursuant to the 

PPA. 

16.10.2 Subject to the provisions of the PPA, the SPV shall be solely responsible for the 

manner in which its obligations under this PPA are to be performed. All 

employees and representatives of the SPV or contractors engaged by the SPV in 

connection with the performance of the PPA shall be under the complete control 

of the SPV and shall not be deemed to be employees, representatives, contractors 

of MSEDCL and nothing contained in the PPA or in any agreement or contract 

awarded by the SPV shall be construed to create any contractual relationship 

between any such employees, representatives or contractors and MSEDCL. 

16.11 Compliance with Law 

Despite anything contained in this PPA but without prejudice to this Article, if any 

provision of this PPA shall be in deviation or inconsistent with or repugnant to the 

provisions contained in the Electricity Act, 2003, or any rules and regulations made 

thereunder, such provision of this PPA shall be deemed to be amended to the extent 

required to bring it into compliance with the aforesaid relevant provisions as 

amended from time to time. 

16.12 Breach of Obligations 

The Parties acknowledge that a breach of any of the obligations contained herein 

would result in injuries. The Parties further acknowledge that the amount of the 

Liquidated Damages or the method of calculating the Liquidated Damages specified 

in this PPA is a genuine and reasonable pre-estimate of the damages that may be 

suffered by the non-defaulting party in each case specified under this PPA. 
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IN WITNESS WHEREOF, the Parties hereto have caused this PPA to be executed by 

their fully authorized officers, and copies delivered to each Party, as of the day and year 

first above stated. 

 

 

FOR AND ON BEHALF OF 

[●] 

FOR AND ON BEHALF OF 

MAHARASHTRA STATE 

ELECTRICITY DISTRIBUTION 

COMPANY LIMITED  

 

 

 

 

 

 

 

 

Authorized Signatory Authorized Signatory 

  

  

WITNESSES WITNESSES 

 

1.  ___________________________ 

 

1.  ___________________________ 

 

2.  ___________________________ 

 

2.  ___________________________ 
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SCHEDULE 1 

 

PARAMETERS AND TECHNICAL LIMITS OF SUPPLY 

1. Electrical characteristics 

 Three phases alternating current  

 

 

Nominal declared frequency: 

Final Voltage at Delivery Point: 

50.0 Hz 

kV 

 

Short circuit rating: As a part of the detailed design process, the SPV shall calculate 

the short circuit rating (minimum and maximum) and supply this information to 

MSEDCL. 

Note: The tolerances and Electrical characteristics variations and Basic Insulation 

level will be as per relevant Grid Code and CEA standards. 

2. Quality of Service 

The SPV shall be responsible for the delivery of energy conforming to the 

‘Performance Standards for Transmission and Bulk Supply’ as approved by MERC. 

The maximum current and voltage waveform distortion shall be in accordance with 

the limits prescribed under Central Electricity Authority (Grid Standards) 

Regulations 2010, as amended from time to time. 

3. Power Factor 

The SPV shall maintain the Power Factor as per the prevailing MERC / CERC 

regulations and as may be stipulated / specified by STU/MSEDCL from time to 

time. The SPV shall provide suitable protection devices, so that the SPV could be 

isolated automatically when grid supply fails. 

Connectivity criteria like short circuit level (for switchgear), neutral grounding, 

fault clearance time, current unbalance (including negative and zero sequence 

currents), limit of harmonics etc. shall be as per Grid Code. 
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SCHEDULE 2 

 

TECHNICAL LIMITS 

1. The nominal steady state electrical characteristics of the system are as follows: 

a) Three phases alternating current at 50 Hertz plus or minus 0.5 Hertz 

b) Nominal voltage of 11/22 kV with 6% on higher side to 9% on the lower 

side variation. 

2. The Project shall be designed and capable of being synchronized and operated 

within a frequency range as per relevant Grid Code and voltage of 11/22 kV. 

3. Operation of the Project outside the nominal voltage and frequency specified above 

will result in reduction of power output consistent with SPV’s capability curves. 

  

Page 175 of 226



PPA/MSKVY 2.0  

 

58 

Appendix-A-1 

i) The SPV shall give to the concerned SLDC, MEDA and MSEDCL at least 30 

(thirty) days advance written notice, of the date on which it intends to synchronize 

the Project to the Grid System. The SPV shall be solely responsible for any delay 

or non-receipt of the notice by the concerned agencies, which may in turn affect the 

Scheduled Commercial Operation Date of the Project. 

ii) The Project will be considered as commissioned if all equipment as per rated project 

capacity has been installed and energy has flown into the grid. 

iii) SPV shall ensure that the equipment up to the rated capacity has been installed and 

completed in all respects before the Scheduled Commercial Operation Date. 

Documents to be submitted to MSEDCL within 30 (thirty) days after synchronization: 

The SPV shall have to submit the following hardcopies to MSEDCL: 

1. Covering Letter 

2. Board resolution for authorized signatory. 

3. Invoice of the major equipment (including but not limited to modules, 

Inverters/PCUs, Weather Monitoring Stations/ DC Cables and for all the 

equipment). 

4. All supporting documents towards meeting the technical compliance along with 

datasheet/ warranty certificates/ contract agreement etc. as mentioned, in Appendix-

A-1. 

5. Installation report duly signed by the authorized signatory as per Appendix-A-2. 

6. Plant Layout clearly mentioning the details of rows and number of modules in each 

row. 

7. Synchronization Certificate as per prescribed format issued by respective 

STU/Transmission Utility/MSEDCL for ascertaining injection of power into the 

Grid System. 

8. Relevant document from SLDC acknowledging successful data communication 

between the SPV and SLDC. 

i) In case any additional supporting/revised documents are asked by 

MSEDCL, the same have to be submitted/uploaded by the SPV. 

ii) The SPV shall have to submit the commissioning date along with the 

commissioning order issued by the State Nodal Agency/MSEDCL. 

iii) Early Commissioning of a Unit / Project prior to the scheduled 

commissioning date is permitted on acceptance of power by MSEDCL. In 

order to facilitate this, SPV shall inform the concerned SLDC and MSEDCL 

well in advance the date on which it intends to synchronize the Project to 
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the Grid System. The SPV shall be required to give an advance notice of at 

least 90 (ninety) days prior to the proposed commissioning date. 

iv) Joint Meter Reading (JMR) shall be taken at Delivery Point and Pooling 

Substation (if applicable)/plant premise at the time of connectivity of the 

Project with Grid. This shall include information of respective meters 

installed at Delivery Point and pooling substation/plant premises. 
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Appendix-A-2 

(To be provided by SPV and to be submitted at least 10 days prior to commissioning date) 

Sr. No. Capacity of the Project (MW)  

Capacity already commissioned (MW)  

Capacity proposed to be commissioned (MW)  

I. Technology used 

(Mono/Multi Crystalline / thin film / Others; please specify 

along with capacity of each type) 

 

II. Rating of each module (Wp)  

III. Angle from horizontal at which array is installed  

IV. Number of modules installed of each type  

V. Source(s) of the cells installed of each type  

VI. Source(s) of the Modules installed of each type  

VII. Number of PCUs / Inverters installed  

VIII. Source of the PCUs / Inverters (Name of supplier with 

address) 

 

IX. Rating of PCUs / Inverters  

X. Date of installation of full capacity (as per capacity proposed 

to be commissioned) 

------- 

PV arrays  

PCUs / Inverters  

Transformers  

XI Documents / lease agreement to establish possession / right 

to use 100% (one hundred percent) of the required land in the 

name of SPV for a period not less than the complete term of 

PPA. 
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Appendix-A-3 

DETAILS OF UNITS 

[Note to Draft: To be inserted]  
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SCHEDULE 3 

 

DEEMED GENERATION FORMULATION 

I. Deemed Generation on account of power evacuation: 

a) Generation Compensation in off-take constraint due to transmission/distribution 

network: 

In any given month during the Term, if the availability of the distribution 

line/transmission line after inter- connection point for evacuation of power falls 

below 98% i.e. the line unavailability is more than 2% i.e. 14.40 hours (2% x 30 

days x 24 hours), and the power is not evacuated, for reasons not attributable to the 

SPV, then the generation loss shall be compensated by MSEDCL at 100% of the 

Tariff so as to offset this loss as given below, subject to the submission of 

documentary evidences from the competent authority, and there shall be no other 

claim, directly or indirectly against MSEDCL: 

Grid 

Unavailability 

Provision for Generation Compensation 

Grid unavailability 

at each instance 

Generation loss for each instance (“Generation Loss”) 

= (Average Generation during the same time block, in the 

previous eight days, as the block in which the interruption is 

encountered) × (period of grid unavailability for such 

instance expressed in hours or any part thereof) 

Where, Average Generation in any time block in the previous 

eight days (kWh) = Total generation in the time block in the 

previous eight days (kWh) ÷ Total hours of uninterrupted 

generation in the same time block in the previous eight days. 

For calculating the total generation compensation in a 

calendar month, the total generation loss shall be a 

summation of each instance of generation loss that occurs in 

such calendar month. 

 

The Generation Loss shall be compensated at an amount arrived at by multiplying 

the units of total generation loss in a calendar month with the Tariff. 

Such Generation Loss will be paid as part of the energy Bill for the successive 

month after receipt of State Energy Accounts (SEA) or any other relevant 

documents certified by MSEDCL/SLDC. 

II. Due to Forced Outage (Back down) 

The SPV shall follow the forecasting and scheduling process as per the regulations 

in this regard by the MERC. The Government of India, as per Clause 5.2(u) of the 

Indian Electricity Grid Code (IEGC), encourages a status of “must-run” to solar 

power projects. Accordingly, no solar power plant, duly commissioned, should be 
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directed to back down by a DISCOM/ Load Despatch Centre (LDC). If backdown 

is required, except for the cases where the backdown is on account of events like 

consideration of grid security, any Emergency or safety of any equipment or 

personnel or other such conditions, the SPV shall be eligible for a generation 

compensation, from MSEDCL, in the manner detailed below for each individual 

project, subject to the submission of documentary evidences from the competent 

authority, and there shall be no other claim, directly or indirectly against MSEDCL. 

The said compensation will be paid after acceptance from MSEDCL. 

Duration of Back 

down 

Generation Loss 

Hours of back 

down (“Forced 

Outage”) during a 

monthly billing 

cycle. 

Generation Compensation = 50% of [(Average Generation 

during previous 8 days during the same time block) × (period 

of grid unavailability for such instance expressed in hours or 

any part thereof)] 

Where, Average Generation in any time block (kWh) = Total 

generation in the time block in the previous eight days (kWh) 

÷ Total hours of uninterrupted generation in the same time 

block in the previous eight days. 

No back-down/ curtailment will be ordered without giving 

formal/written instruction for the same. 

The details of back-down/ curtailment, including 

justifications for such curtailment, will be made public by the 

concerned Load Despatch Centre.  

 

The Generation Loss shall be compensated at an amount arrived at by multiplying 

the units of total generation loss in a calendar month with the Tariff. 

Such Generation Loss will be paid as part of the energy Bill for the successive 

month after receipt of State Energy Accounts (SEA) or any other relevant 

documents certified by MSEDCL/SLDC.  
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SCHEDULE 4 

 

INDICATIVE KEY APPROVALS 

Details of the indicative key statutory clearances related to Project are set out below. Parties 

to note that the approvals listed herein are only indicative and not exhaustive. 

Sr. No. Name of Approval/Clearance Department 

1.1 Clearance from ZP Office  Zila Parishad CEO 

1.2 Clearance from PWD Office PWD 

1.3 Clearance from rehabilitation Centre Rehabilitation Department 

1.4 Forest Clearance Forest Department 

1.5 Joint Measurement Bhumi Abhilekh Dept. (TILR) 

1.6 Town Planning clearance Urban Department 

1.7 Irrigation officer Irrigation Department 

1.8 Clearance from Mining Department Mining Department 

2. Vendor (SPV) registration MEDA 

3 Deemed Grid Connectivity MSEDCL / MSETCL 

4 Standard Metering Specification  

5.1 Confirmation / Approval Grid 

Connectivity 

MSEDCL / MSETCL 

5.2 Changes in Land (Govt. / optional private 

land)  

MSEDCL 

6 Project Registration MEDA 

7 Electrical Inspector Plan Approval EI Office 

8 Electrical Inspector charging permission EI Office 

9 Installation of SEM Meters & NOC for 

SEM Charging 

MSEDCL 

10 Final Grid Connectivity approval  MSETCL 

11 Synchronization permission from SLDC SLDC 

12 Permission to Commission (PTC) MSEDCL 
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13 Project Commissioning by Field Office MSEDCL 
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SCHEDULE 5 

 

COMMISSIONING CHECKLIST 

(a) Electrical Inspector Drawing approval of project.  

(b) Grid connectivity permission letter. 

(c) Land Sale Deed.  

(d) Approval of Electrical Inspector for Commissioning of Solar project  and 

Evacuation line. 

(e) Land documents 7/12 extract. 

(f) DPR of solar project. 

(g) Joint Inspection report for SEM installation report. 

(h) Work Completion Report. 

(i) MEDA Registration. 

(j) Visibility confirmation from SLDC. 
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SCHEDULE 6 

 

METERING SPECIFICATIONS 

METERING CT SPECIFICATIONS FOR MSKVY PROJECT  

(0.2S CLASS,-/5A, BURDEN-10VA (CUBICLE) / 15VA (OUTDOOR), SINGLE 

CORE SINGLE RATIO) 

11 KV 22 KV 

1MW 50/5A 1MW-2MW 50/5A 

2MW 100/5A 3MW-4MW 100/5A 

3MW-4MW 200/5A 5MW-8MW 200/5A 

5MW-6MW 300/5A 9MW-13MW 300/5A 

7MW-8MW 400/5A 14MW-16MW 400/5A 

9MW-10MW 500/5A 17MW-20MW 500/5A 

        

 Metering PT:- (11/22 KV)/√3/110V/√3, 0.2 class, 50VA, 

 Single Core, Single Ratio 

ENERGY METER:-ABT, Four Quadrant Import-Export Meter, CT ratio-/5A, 0.2S 

class, PT ratio-11Kv/√3/110V/√3,3 X 63.5V, 50 Hz, 3 phase 4 wire (Neutral Solidly 

Grounded) {MSEDCL APPROVED} 

Note:- CT Ratios are provided irrespective of SOP guidelines.  

 Hon. MERC SOP guidelines shall be followed for grid connectivity. 

 - Detailed Technical specifications are available on MSEDCL website. 
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SCHEDULE 7 

 

LIST OF UNITS ALONG WITH APPLICABLE TARIFFS  

[Note to Draft: To be inserted] 
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MSEB SOLAR AGRO POWER LIMITED 

Addendum 

The following revisions are being made to the RfS issued on January 25, 2024 and bearing 

tender number MSKVY-MSE-01. 

1. The pre-bid meeting scheduled on 08.02.2024 will be held at 11.00 AM (only in 

physical mode) at 6th Floor, Prakashgad, A.K. Marg, Bandra (East), Mumbai – 400051. 

2. The Bidders to note the that the definition of Scheduled Commercial Operation Date in 

the RfS and the PPA shall stand replaced as under: 

““SCOD” or “Scheduled Commercial Operation Date” shall mean the date that falls 

upon the expiry of a period of 18 (eighteen) months from the date of the Letter of Award 

or a date as extended in accordance with the provisions of the PPA.” 

3. The Bidders shall note that the revised definitions of Scheduled Commercial Operation 

Date in the RfS and the PPA (as set out in paragraph 2 above) shall be subject to extant 

guidelines and any further notifications or clarifications as may be issued by MNRE 

any time on or prior to the Bid Due Date. 

4. It is clarified that the reference to timelines for demonstrating CUF (for the purposes of 

release of CFA), of 2 (two) months post COD of the Project shall be a period of 2 (two) 

months within a period of 6 (six) months from the COD of the Project. The Bidder shall 

note that the timelines and associated parameters (if any) shall be subject to the extant 

guidelines issued by the MNRE until the Bid Due Date. 

5. If any Units pertaining to substations set out in the RfS do not receive any responsive 

bid as on the Bid Due Date, then with respect to such Unit(s) the Bid Due Date shall be 

deemed to be automatically extended for a period of 7 (seven) days. Such extensions 

shall continue until responsive bids are received for all Units or until advised otherwise 

by MSAPL. 

Capitalized terms used but not defined herein shall have the meaning as ascribed to them in the 

RfS or the PPA, as applicable. 

The Bidders shall note that the details in the Data Room will prevail over any other data or 

information provided in the RfS. Other than to the extent expressly modified as above, all other 

terms and conditions of the RfS remain the same. 

Bidders to note that in case of any inconsistency between the responses provided earlier to the 

bid queries raised by the Bidders and the corrigenda/addendum issued thereafter, the later 

corrigenda/addendum shall prevail.  

The Bidders are requested to review the websites of the Bharat E-Portal 

(https://www.bharatelectronictender.com) and the Maharashtra State Electricity Distribution 

Company Limited (www.mahadiscom.in) periodically for further details on the RfS referred to 

above and for any further updates  thereto.  

 

Sd/-  

MSAPL,  

HSBC Building,  

M.G. Road, Fort, Mumbai 
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Minutes of Pre-Bid meeting held on February 08, 2024 for tender reference: MSKVY-

MSE-01 at Prakashgad, Bandra East, Mumbai  

Hon. CMD – MSEDCL, welcomed the participants (About 9 potential bidders participated) to 

the pre bid meeting and gave a brief overview of MSKVY 2.0. Hon. CMD further informed 

the participants of the few changes that have been incorporated in the draft RfS through the 

addendum dated February 06, 2024:  

1. Scheduled Commercial Operation Date (SCOD) has been revised to 18 (eighteen) 

months from the date of the Letter of Award as against 12 (twelve) months from the 

date of LoA.   

2. Timeline for demonstrating CUF (for the purposes of release of CFA), of 2 (two) 

months post COD of the Project has been revised to 2 (two) months within a period of 

6 (six) months from the COD of the Project.  

Bidders were requested to refer to the addendum mentioned above for the details. It was also 

clarified that in respect of the above any change in definitions, timelines and associated 

parameters shall be subject to the extant guidelines issued by the MNRE until the Bid Due 

Date. 

Post the above, bidders put their queries and suggestions which were appropriately replied to. 

Some of the major queries and their responses are mentioned below:      

1. If waiver for domestic content requirement (DCR) from MNRE will be provided.  

 

It was clarified that it would not be possible to obtain a separate waiver from MNRE. In 

terms of the office memorandum dated August 01, 2022 (as revised vide office 

memorandum dated September 11, 2023) issued by the MNRE, the DCR requirement has 

been relaxed until March 31, 2024. MSEDCL will (subject to bid process completion) 

endeavour to award the project to the successful bidders prior to March 31, 2024.   

 

2. A bidder requested for flexibility in grouping Units under different SPVs after a bidder has 

been declared successful.   

It was clarified that for the above purpose a successful bidder may form separate SPVs 

before signing of PPA, however, each such SPVs shall house minimum of 15 MW.  

3. It was requested that minimum annual turnover requirement of ₹ 25 lakh/MW of the 

project capacity during the previous fiscal year of FY2022-23 for financial eligibility may 

be modified to average of the last 3 fiscal years.  

 

After due consideration the same has been approved. Accordingly, clause 3.11.1 – (b) (i) 

stands modified as under:  

 

A minimum average annual turnover of INR 25,00,000 /MW (Indian Rupees Twenty-Five 

Lakhs only per MW) of the Project Capacity for the previous three financial years until 

FY2022-23. It is hereby clarified that “other income” as indicated in the annual accounts 

of the Bidder shall not be considered for arriving at the annual turnover. 

 

4. A bidder requested whether the ceiling of ₹ 3.10/unit can be relaxed.  
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It was discussed that the ceiling has been incorporated after due consideration and no 

change is proposed for the same.  

 

5. A bidder requested that in case of a consortium, the net worth & turnover requirement in 

proportion to the equity commitment may be modified to combined net worth and turnover 

of the members of the consortium.   

 

The bidder was requested to revert with further details regarding their query.  

 

6. There was a request from bidder that minimum bid capacity of 50 MW may be relaxed for 

certain districts namely Latur, Beed & Osmanabad considering possibility of large scale 

participation from smaller developers/farmers.  

 

The same was approved. However, it is clarified that the relaxation of minimum bid 

capacity shall only apply in case all units being bid for by a certain bidder are in the said 

districts. If the bidder is seeking to develop projects across multiple districts (including 

any of the three districts mentioned above), the minimum bid criteria of 50 MW shall apply 

inclusive of any capacities bid for in the mentioned three districts.   

 

7. A bidder requested if the cost of processing fee (non-refundable) of ₹ 1.25 lakh which is a 

prerequisite for the accessing data room, may be relaxed for smaller bidders.  

 

The same was not agreed upon. 

 

8. A bidder asked whether post bidding substation change can be considered subject to 

availability of the same.  

 

The same was not agreed upon.  

 

As there were no more queries, the meeting ended with a vote of thanks to the chair.  
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MSEB SOLAR AGRO POWER LIMITED 

Addendum 

The following revision is being made to the RfS issued on January 25, 2024 and bearing tender 

number MSKVY-MSE-01. 

1. The Bidders to note that the details of substations referred to in Annexure H (Information 

available in the Data Room) and Annexure K (List of Substations) of the RfS has been 

revised and accordingly the Data Room has been updated. Bidders shall consider the 

revised data available in the Data Room for submission of Bids. 

 

Capitalized terms used but not defined herein shall have the meaning as ascribed to them in the 

RfS or the PPA, as applicable. 

The Bidders shall note that the details in the Data Room will prevail over any other data or 

information provided in the RfS. Other than to the extent expressly modified as above, all other 

terms and conditions of the RfS remain the same. 

Bidders to note that in case of any inconsistency between the responses provided earlier to the 

bid queries raised by the Bidders and the corrigenda/addendum issued thereafter, the later 

corrigenda/addendum shall prevail.  

The Bidders are requested to review the websites of the Bharat E-Portal 

(https://www.bharatelectronictender.com) and the Maharashtra State Electricity Distribution 

Company Limited (www.mahadiscom.in) periodically for further details on the RfS referred to 

above and for any further updates  thereto.  

 

Sd/-  

MSAPL,  

HSBC Building,  

M.G. Road, Fort, Mumbai 
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MSEB SOLAR AGRO POWER LIMITED 

Addendum 

The following revision is being made to the RfS issued on January 25, 2024 and bearing tender 

number MSKVY-MSE-01. 

1. The Bidders to note that the details of substations referred to in Annexure H (Information 

available in the Data Room) and Annexure K (List of Substations) of the RfS has been 

further revised and accordingly the Data Room has been updated. Bidders shall consider 

the revised data available in the Data Room for submission of Bids. 

 

Capitalized terms used but not defined herein shall have the meaning as ascribed to them in the 

RfS or the PPA, as applicable. 

The Bidders shall note that the details in the Data Room will prevail over any other data or 

information provided in the RfS. Other than to the extent expressly modified as above, all other 

terms and conditions of the RfS remain the same. 

Bidders to note that in case of any inconsistency between the responses provided earlier to the 

bid queries raised by the Bidders and the corrigenda/addendum issued thereafter, the later 

corrigenda/addendum shall prevail.  

The Bidders are requested to review the websites of the Bharat E-Portal 

(https://www.bharatelectronictender.com) and the Maharashtra State Electricity Distribution 

Company Limited (www.mahadiscom.in) periodically for further details on the RfS referred to 

above and for any further updates  thereto.  

 

Sd/-  

MSAPL,  

HSBC Building,  

M.G. Road, Fort, Mumbai 

Page 191 of 226

https://www.bharatelectronictender.com/
http://www.mahadiscom.in/


MSKVY-MSE-01 dated January 25, 2024-- UPDATED SUBSTATION LIST DATED 12 FEB, 2024

DISTRICT SUBSTATION_CIRCLE TALUKA SS_NO SS_DESC SOLAR_CAPACITY_MW PM_KUSUM_C_CAPACITY_MW
AHMADNAGAR A' NAGAR ALOKA 014026 33 / 11 KV AKOLE SUB STATION 20 19.44
AHMADNAGAR A' NAGAR ALOKA 014027 33 / 11 KV SAMSHERPUR SUB STAT 10 9.36
AHMADNAGAR A' NAGAR ALOKA 014028 33 / 11 KV VIRGAON SUB STATION 10 10
AHMADNAGAR A' NAGAR ALOKA 014094 33 / 11 KV KELI SANGAVI SUB ST 5 5
AHMADNAGAR A' NAGAR ALOKA 014102 33 / 11 KV RUMBHODI AMBAD SUB 5 5
AHMADNAGAR A' NAGAR ALOKA 014112 33/11 KV LINGDEO SUBSTATION 10 10
AHMADNAGAR A' NAGAR Akole 014029 33/11 KV RAJUR 9 8.96
AHMADNAGAR A' NAGAR Akole 014030 33/11 KV KOTUL 10 10
AHMADNAGAR A' NAGAR Akole 014031 33/11 KV BRAHMANWADA 7 6.66
AHMADNAGAR A' NAGAR Akole 014093 33/11 KV KOHANE 4 3.9
AHMADNAGAR A' NAGAR Akole 014097 33/11 KV SHENDI 5 4.17
AHMADNAGAR A' NAGAR Akole 014187 33 /11 KV WHAGAPUR SS 5 5
AHMADNAGAR A' NAGAR Akole 014193 33/11 KV SHILVERE SUB STATION 4 3.79
AHMADNAGAR A' NAGAR JAMKHED 014083 33 KV ARANGAOAN 1 1
AHMADNAGAR A' NAGAR JAMKHED 014120 33/11 KV RAJURI 9 8.31
AHMADNAGAR A' NAGAR JAMKHED 014184 33/11 KV TARADGAON SUBSTATION 5 4.45
AHMADNAGAR A' NAGAR JAMKHED 014199 33/11 KV SAKAT SUBSTATION 1 1
AHMADNAGAR A' NAGAR KARJAT 014053 33/11 KV KARJAT 21 20.23
AHMADNAGAR A' NAGAR KARJAT 014060 33/11 KV GHOGARGAON 13 9.27
AHMADNAGAR A' NAGAR KARJAT 014151 33/11 KV KHED 15 15
AHMADNAGAR A' NAGAR KARJAT 014180 33/11 KV AMBIJALGAON 5 5
AHMADNAGAR A' NAGAR KARJAT 014198 33/11 KV RAKSHASWADI 4 3.68
AHMADNAGAR A' NAGAR KARJAT 014335 33/11 KV GANESHWADI SUBSTATION 2 1.2
AHMADNAGAR A' NAGAR KOPARGAON 014011 33/11 KV WARI SUBSTATION 9 7.65
AHMADNAGAR A' NAGAR KOPARGAON 014012 33/11 KV DAHGAON BOLKA 13 12.68
AHMADNAGAR A' NAGAR KOPARGAON 014013 33/11KV RAVANDA 10 9.86
AHMADNAGAR A' NAGAR KOPARGAON 014014 33/11 KV KOLPEWADI 9 9
AHMADNAGAR A' NAGAR KOPARGAON 014108 33/11KV KUMBHARI 9 8.29
AHMADNAGAR A' NAGAR KOPARGAON 014113 33/11KV KHIRDI GANESH(YESGAON) 5 5
AHMADNAGAR A' NAGAR KOPARGAON 014117 33/11KV KARANJI 10 9.66
AHMADNAGAR A' NAGAR KOPARGAON 014208 33/11 KV S/S SAVANTSAR 5 4.6
AHMADNAGAR A' NAGAR KOPARGAON 014224 33/11 KV TALEGAOM MALE 5 5
AHMADNAGAR A' NAGAR KOPARGAON 017327 33/11 KV KOKAMTHAN 5 5
AHMADNAGAR A' NAGAR NAGAR 014034 33 KV SAWEDI 16 15.1
AHMADNAGAR A' NAGAR NAGAR 014036 33 KV L-BLOCK 18 17.82
AHMADNAGAR A' NAGAR NAGAR 014038 33/11 KV CHICHONDI PATIL 15 14.65
AHMADNAGAR A' NAGAR NAGAR 014040 33/11 KV DEHARE S/STN 10 10
AHMADNAGAR A' NAGAR NAGAR 014042 33/11 kV Baburdi Bend 5 5
AHMADNAGAR A' NAGAR NAGAR 014043 33/11KV RUI CHHATTISHI S/S 15 15
AHMADNAGAR A' NAGAR NAGAR 014044 33/11 KV BHOIRE PATHAR 6 5.13
AHMADNAGAR A' NAGAR NAGAR 014121 Hiware Bazar 7 6.09
AHMADNAGAR A' NAGAR NAGAR 014152 33 KV G BLOCK 15 14.03
AHMADNAGAR A' NAGAR NAGAR 014158 NARAYAN DOH 5 5
AHMADNAGAR A' NAGAR NAGAR 014176 33/11 KV AKOLNER 2 2
AHMADNAGAR A' NAGAR NAGAR 014189 33 KV BHISTBAG 6 5.21
AHMADNAGAR A' NAGAR NEVASA 014055 33/11 KV SONAI 20 20
AHMADNAGAR A' NAGAR NEVASA 014066 33/11KV GHODEGAON 10 10
AHMADNAGAR A' NAGAR NEVASA 014067 33/11KV SALABATPUR 20 20
AHMADNAGAR A' NAGAR NEVASA 014077 33/11 KV WADALA 25 25
AHMADNAGAR A' NAGAR NEVASA 014080 33/11 KV CHILEKHENWADI 20 20
AHMADNAGAR A' NAGAR NEVASA 014082 33/11KV KARAJGAON 15 15
AHMADNAGAR A' NAGAR NEVASA 014088 33/11KV SHIRASGAON 13 13
AHMADNAGAR A' NAGAR NEVASA 014091 33/11 KV DEOGAON 25 25
AHMADNAGAR A' NAGAR NEVASA 014104 33/11KV BHANAS HIVARE 15 15
AHMADNAGAR A' NAGAR NEVASA 014153 33/11 KV CHANDA SUBSTATION 10 9.98
AHMADNAGAR A' NAGAR NEVASA 014154 33/11 KV SHINGANAPUR 20 19.09
AHMADNAGAR A' NAGAR NEVASA 014155 33/11 KV  USTHAL KHALSA 10 10
AHMADNAGAR A' NAGAR NEVASA 014156 33/11 Kv KHADKA 15 15
AHMADNAGAR A' NAGAR NEVASA 014166 33/11 KHAMGAON 5 4.25
AHMADNAGAR A' NAGAR NEVASA 014169 33/11 KV GEORAI SUB STATION 10 10
AHMADNAGAR A' NAGAR NEVASA 014173 33/11 MAKA S/S 5 5
AHMADNAGAR A' NAGAR NEVASA 014205 33/11 KV TELKUDGAON 5 5
AHMADNAGAR A' NAGAR NEVASA 014592 33/11 BEL PIMPALGAON 5 5
AHMADNAGAR A' NAGAR PARNER 014045 33/11 KV PARNER 13 12.3
AHMADNAGAR A' NAGAR PARNER 014051 33/11 KV BHALWANI 15 15
AHMADNAGAR A' NAGAR PARNER 014052 22/11 KV NARAYANGAWHAN 13 13
AHMADNAGAR A' NAGAR PARNER 014098 33/11 KV ALKUTI 18 17.69
AHMADNAGAR A' NAGAR PARNER 014099 33/11 KV KANHUR PATHAR 10 10
AHMADNAGAR A' NAGAR PARNER 014124 33/11kv Palaspur 4 3.26
AHMADNAGAR A' NAGAR PARNER 014163 33/11 KV DHAWALPURI 4 3.04
AHMADNAGAR A' NAGAR PARNER 014165 33/11 Kv Goregaon 5 4.43
AHMADNAGAR A' NAGAR PARNER 014171 33/11 KV PIMPALGAON ROTHA 2 1.74
AHMADNAGAR A' NAGAR PARNER 014172 33/11 KV PIMPRI GAWLI 5 5
AHMADNAGAR A' NAGAR PARNER 014203 33/11 KV WARANWADI 5 5
AHMADNAGAR A' NAGAR PATHARDI 014074 33/11 KV TISGAON 13 13
AHMADNAGAR A' NAGAR PATHARDI 014086 33/11 KV CHINCHPUR IJADE 15 14.59
AHMADNAGAR A' NAGAR PATHARDI 014146 MIDSANGAVI 9 8.75
AHMADNAGAR A' NAGAR PATHARDI 014157 33/11 KVPATHARDI 4 3.76
AHMADNAGAR A' NAGAR PATHARDI 014160 Pagori Pimpalgaon 8 7.31
AHMADNAGAR A' NAGAR PATHARDI 014202 33/11 KV BHOSE 4 3.46
AHMADNAGAR A' NAGAR PATHARDI 014211 33/11 KV HANDALWADI 5 5
AHMADNAGAR A' NAGAR RAHTA 014006 33/11 KV RAHATA 20 20
AHMADNAGAR A' NAGAR RAHTA 014007 33/11 KV NIMGAON S/S 15 15
AHMADNAGAR A' NAGAR RAHTA 014008 33/11 KV PUNTAMBA 9 8.84
AHMADNAGAR A' NAGAR RAHTA 014009 33/11 KV POHEGAON 15 15
AHMADNAGAR A' NAGAR RAHTA 014010 33/11 KV RANJANGAON 10 10
AHMADNAGAR A' NAGAR RAHTA 014106 33/11KV ASTAGAON S/STN 10 10
AHMADNAGAR A' NAGAR RAHTA 014130 33/11 KV LONI SUBSTATION 10 10
AHMADNAGAR A' NAGAR RAHTA 014131 33/11 KV WAKADI 10 10
AHMADNAGAR A' NAGAR RAHTA 014132 33/11KV DADH SUBSTATION 5 5
AHMADNAGAR A' NAGAR RAHTA 014135 33/11KV HASNAPUR SUBSTATION 15 15
AHMADNAGAR A' NAGAR RAHTA 014137 33/11KV MAMDAPUR SUBSTATION 15 15
AHMADNAGAR A' NAGAR RAHTA 014181 33/11 KV KAKADI SUBSTATION 3 2.05
AHMADNAGAR A' NAGAR RAHTA 014195 33/11 kV SHINGAVE SUBSTATION 5 5
AHMADNAGAR A' NAGAR RAHTA 014212 33/11 KV EKRUKHE SUBSTATION 5 4.32
AHMADNAGAR A' NAGAR RAHURI 014004 33/11 KV Pathare Sub-Station 15 15
AHMADNAGAR A' NAGAR RAHURI 014005 33/11 KV Kolhar Sub-Station 18 18
AHMADNAGAR A' NAGAR RAHURI 014133 33/11 KV Vambori S/S 13 13
AHMADNAGAR A' NAGAR RAHURI 014134 33 /11 KV Deolali Sub-Station 19 18.07

Page 192 of 226



MSKVY-MSE-01 dated January 25, 2024-- UPDATED SUBSTATION LIST DATED 12 FEB, 2024

DISTRICT SUBSTATION_CIRCLE TALUKA SS_NO SS_DESC SOLAR_CAPACITY_MW PM_KUSUM_C_CAPACITY_MW
AHMADNAGAR A' NAGAR RAHURI 014136 33 /11 KV Tharabad 11 10.58
AHMADNAGAR A' NAGAR RAHURI 014138 33/11KV BRAMHANI 13 13
AHMADNAGAR A' NAGAR RAHURI 014139 33/11KV SATRAL SUBSTATION 10 10
AHMADNAGAR A' NAGAR RAHURI 014140 33 / 11 KV Aradgaon 16 16
AHMADNAGAR A' NAGAR RAHURI 014141 33/11KV BARAGAON NANDUR 14 12.22
AHMADNAGAR A' NAGAR RAHURI 014142 33/11 KV Ambi Sub-Station 15 14.07
AHMADNAGAR A' NAGAR RAHURI 014143 BABHULGAON 5 5
AHMADNAGAR A' NAGAR RAHURI 014144 33 / 11 KV Talkalimiya 10 10
AHMADNAGAR A' NAGAR RAHURI 014207 33/11 KV RAHURI KD 15 14.63
AHMADNAGAR A' NAGAR RAHURI 014223 33/11 KV KANGAR SUBSTATION 5 5
AHMADNAGAR A' NAGAR SANGAMNER 014016 33/11 KV PIMPARNE SUB-STATION 15 14.49
AHMADNAGAR A' NAGAR SANGAMNER 014017 33/11 KV HIWARGAON PAVASA 13 13
AHMADNAGAR A' NAGAR SANGAMNER 014019 33/11 KV JAWALE KADLAG 14 13.12
AHMADNAGAR A' NAGAR SANGAMNER 014020 33/11 KV GHARGAON 15 15
AHMADNAGAR A' NAGAR SANGAMNER 014021 33/11 KV SAKUR 17 16.11
AHMADNAGAR A' NAGAR SANGAMNER 014022 33/11 KV DHANDERFAL 15 15
AHMADNAGAR A' NAGAR SANGAMNER 014023 33/11 KV ASHWI KH 19 19
AHMADNAGAR A' NAGAR SANGAMNER 014024 33/11 KV KOKANGAON 10 10
AHMADNAGAR A' NAGAR SANGAMNER 014025 33/11 KV KARJULEPATHAR 10 9.14
AHMADNAGAR A' NAGAR SANGAMNER 014100 33/11 KV NIMBALA 10 10
AHMADNAGAR A' NAGAR SANGAMNER 014110 33/11 KV RAHIMPUR 5 5
AHMADNAGAR A' NAGAR SANGAMNER 014114 33/11 KV KHALI S/STN 5 5
AHMADNAGAR A' NAGAR SANGAMNER 014119 33/11 KV ASHWI BK 5 5
AHMADNAGAR A' NAGAR SANGAMNER 014179 33/11 KV WADGAON LANDGA 4 3.95
AHMADNAGAR A' NAGAR SANGAMNER 014196 33/11 KV BOTA 5 5
AHMADNAGAR A' NAGAR SANGAMNER 014217 33/11 KV RAJAPUR SUBSTATION 2 1.17
AHMADNAGAR A' NAGAR SANGAMNER 014218 33/11 kv Devgaon Sub Station 5 5
AHMADNAGAR A' NAGAR SANGAMNER 014219 33/11 KV Chikhli S/Stn 5 5
AHMADNAGAR A' NAGAR SANGAMNER 014220 33/11 KV Mandva S/Stn 3 2.96
AHMADNAGAR A' NAGAR SANGAMNER 014336 33/11 KV CHINCHOLI GURAV 4 3.02
AHMADNAGAR A' NAGAR SANGAMNER 017329 POKHARI HAVELI 5 5
AHMADNAGAR A' NAGAR SHEVGAON 014056 33/11 KV SHEVGAON URBAN 12 11.69
AHMADNAGAR A' NAGAR SHEVGAON 014063 33/11KV CHAPADGAON 19 18.2
AHMADNAGAR A' NAGAR SHEVGAON 014064 33/11KV SHAHARTAKALI 15 14.77
AHMADNAGAR A' NAGAR SHEVGAON 014068 33/11KV GHOTAN 13 12.45
AHMADNAGAR A' NAGAR SHEVGAON 014072 33/11KV DHORJALGAON 13 12.6
AHMADNAGAR A' NAGAR SHEVGAON 014078 33/11KV BALAMTAKLI 15 15
AHMADNAGAR A' NAGAR SHEVGAON 014081 33/11KV DAHIGAON-NE 13 12.1
AHMADNAGAR A' NAGAR SHEVGAON 014148 33/11 KV KHANAPUR 7 6.42
AHMADNAGAR A' NAGAR SHEVGAON 014149 33/11 KV KHARADGAON 10 10
AHMADNAGAR A' NAGAR SHEVGAON 014159 33/11 KV BHATKUDGAON 7 6.2
AHMADNAGAR A' NAGAR SHEVGAON 014182 33/11 KV HATGAON 5 5
AHMADNAGAR A' NAGAR SHEVGAON 014188 33/11 KV ERANDGAON 5 4.5
AHMADNAGAR A' NAGAR SHEVGAON 014190 33/11 KV DAHIFAL 5 4.9
AHMADNAGAR A' NAGAR SHRIGONDA 014070 33/11KV BELWANDI 20 20
AHMADNAGAR A' NAGAR SHRIGONDA 014073 33/11KV TAKALI K 10 10
AHMADNAGAR A' NAGAR SHRIGONDA 014076 33/11KV KASHTI 20 20
AHMADNAGAR A' NAGAR SHRIGONDA 014079 PIMPRI KOLANDAR 11 11
AHMADNAGAR A' NAGAR SHRIGONDA 014085 33/11KV TANDALI D 15 15
AHMADNAGAR A' NAGAR SHRIGONDA 014087 33/11KV CHIMBHALE 15 15
AHMADNAGAR A' NAGAR SHRIGONDA 014089 33/11 kV PARGAON 15 15
AHMADNAGAR A' NAGAR SHRIGONDA 014090 33/11KV VISAPUR 15 15
AHMADNAGAR A' NAGAR SHRIGONDA 014107 33/11 KV ANGARE 10 9.02
AHMADNAGAR A' NAGAR SHRIGONDA 014111 33/11 KV SHRIGONDA 10 10
AHMADNAGAR A' NAGAR SHRIGONDA 014116 33/11 KV HINGANI 3 3
AHMADNAGAR A' NAGAR SHRIGONDA 014118 33/11 KV MADHEWADGOAN 10 10
AHMADNAGAR A' NAGAR SHRIGONDA 014175 33/11KV LIMPANGAON 2 2
AHMADNAGAR A' NAGAR SHRIGONDA 014183 33/11 KV Pedgaon Substation 10 10
AHMADNAGAR A' NAGAR SHRIGONDA 014197 BHANGAON SUBSTATION 5 5
AHMADNAGAR A' NAGAR SHRIGONDA 014200 33/11 KV YELPANE SSTN. 10 10
AHMADNAGAR A' NAGAR SHRIGONDA 014204 33/11 KV NIMGAON KHALU 2 1.79
AHMADNAGAR A' NAGAR SHRIGONDA 017333 33/11 KV SALVANDEVI ROAD SUBST 4 3.68
AHMADNAGAR A' NAGAR SHRIRAMPUR 014001 33/11 kv sutgirani 20 20
AHMADNAGAR A' NAGAR SHRIRAMPUR 014002 33/11 BELAPUR SUB STATION 18 18
AHMADNAGAR A' NAGAR SHRIRAMPUR 014003 33/11 KV BHOKAR 15 15
AHMADNAGAR A' NAGAR SHRIRAMPUR 014126 33/11 KV TAKALIBHAN 15 15
AHMADNAGAR A' NAGAR SHRIRAMPUR 014127 33/11 kV HAREGAON 10 10
AHMADNAGAR A' NAGAR SHRIRAMPUR 014128 33/11 KV NAIGAON 13 13
AHMADNAGAR A' NAGAR SHRIRAMPUR 014129 MATAPUR 10 10
AKOLA AKOLA AKOLA 024001 33 KV Dabki Sub Station 1 .8
AKOLA AKOLA AKOLA 024038 33 KV VIZORA 2 1.61
AKOLA AKOLA AKOLA 024042 33KV NEW TAPDIYANAGAR S/S 2 1.42
AKOLA AKOLA AKOT 024014 33 KV UMARA 8 7.58
AKOLA AKOLA AKOT 024031 33 KV LAKHAMAPUR 7 6.01
AKOLA AKOLA AKOT 024033 33 KV RUIKHED 8 7.13
AKOLA AKOLA AKOT 024039 33 KV JITAPUR 4 3.03
AKOLA AKOLA AKOT 024046 33 KV AKOT M.I.D.C 1 .65
AKOLA AKOLA AKOT 024063 33 KV AMBADI 3 2.79
AKOLA AKOLA AKOT 024067 33 KV MOHALA 2 1.54
AKOLA AKOLA TELHARA 024017 HIWARKHED S/S 9 8.12
AMRAVATI AMARAVATI ACHALPUR 034013 33/11 KV SARFAPUR SUBSTATION 6 5.68
AMRAVATI AMARAVATI ACHALPUR 034015 33KV RASEGAON 7 6.16
AMRAVATI AMARAVATI ACHALPUR 034016 33KV ASEGAON 5 3.78
AMRAVATI AMARAVATI ACHALPUR 034034 33 KV ASADPUR 3 2.46
AMRAVATI AMARAVATI ACHALPUR 034038 33/11  KV KHARPI SUBSTATION 9 8.31
AMRAVATI AMARAVATI ACHALPUR 034040 33 KV TONDGAON 10 9.49
AMRAVATI AMARAVATI ACHALPUR 034048 33 KV PARASAPUR 8 7.72
AMRAVATI AMARAVATI ACHALPUR 034051 33 KV NARSARI 4 3.49
AMRAVATI AMARAVATI ACHALPUR 034056 33 KV SHIRAJGAON 5 4.11
AMRAVATI AMARAVATI ACHALPUR 034071 33 KV HARAM 3 2.92
AMRAVATI AMARAVATI ACHALPUR 034081 33/11 KV SULTANPURA SUBSTATION 2 1.55
AMRAVATI AMARAVATI ACHALPUR 034098 LAKHANWADI 2 1.52
AMRAVATI AMARAVATI ACHALPUR 034106 33/11 KV MEGHANATHPUR 2 1.77
AMRAVATI AMARAVATI AMRAVATI 034003 33KV S/S MAHULI 5 4.17
AMRAVATI AMARAVATI AMRAVATI 034032 33 KV S/S MARDI 3 2.81
AMRAVATI AMARAVATI AMRAVATI 034050 33 KV SHIRALA SUB - STATION 5 4.79
AMRAVATI AMARAVATI AMRAVATI 034057 33 KV NANDGAONPETH S/S. 2 1
AMRAVATI AMARAVATI AMRAVATI 034060 33 KV ANJANGAON BARI SUB STATI 3 2.1
AMRAVATI AMARAVATI ANJANGAON SURJI 034009 33KV PATHROT 3 2.19
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AMRAVATI AMARAVATI ANJANGAON SURJI 034029 33 KV BHANDARAJ 5 4.07
AMRAVATI AMARAVATI ANJANGAON SURJI 034053 33 KV KAPUSTALANI 5 4.22
AMRAVATI AMARAVATI ANJANGAON SURJI 034054 33/11KV NIMBHARI 4 3.97
AMRAVATI AMARAVATI ANJANGAON SURJI 034055 33 KV KAKADA 2 1.54
AMRAVATI AMARAVATI ANJANGAON SURJI 034063 33 KV KARALA 2 1.91
AMRAVATI AMARAVATI ANJANGAON SURJI 034095 33 KV LAKHAD 3 2.87
AMRAVATI AMARAVATI ANJANGAON SURJI 034096 33 KV PANDHARI 3 2.62
AMRAVATI AMARAVATI ANJANGAON SURJI 034108 33 KV CHINCHONA SUB STATION 3 2.58
AMRAVATI AMARAVATI BHATKULI 034006 33 KV BHATKULI 4 3.8
AMRAVATI AMARAVATI BHATKULI 034012 33KV/11KV KHOLAPUR 2 1.36
AMRAVATI AMARAVATI CHANDUR RAILWAY 034004 33KV GHUIKHED SUBSTATION 1 .63
AMRAVATI AMARAVATI CHANDUR RAILWAY 034031 33 KV MALKHED 4 3.28
AMRAVATI AMARAVATI CHANDUR RAILWAY 034070 33 KV CHANDUR (RLY) SUB STN 2 2
AMRAVATI AMARAVATI CHANDUR RAILWAY 034086 33 KV RAJURA SUB STATION 1 .97
AMRAVATI AMARAVATI CHANDUR RAILWAY 034093 33/11 KV AMLA SUB STATION 3 2.71
AMRAVATI AMARAVATI CHANDUR RAILWAY 034104 33/11 KV CHANDUR RLY MIDC 3 2.44
AMRAVATI AMARAVATI CHANDURBAZAR 034037 33KV GHATLADKI 6 5.28
AMRAVATI AMARAVATI CHANDURBAZAR 034043 33KV JAWALA 8 7.58
AMRAVATI AMARAVATI CHANDURBAZAR 034052 33 KV MADHAN 4 3.06
AMRAVATI AMARAVATI CHANDURBAZAR 034100 33 KV BRAMHANWADA PATHAK SUB S 2 1.72
AMRAVATI AMARAVATI CHIKHALDARA 034008 33 KV CHIKHALDARA 2 1.94
AMRAVATI AMARAVATI CHIKHALDARA 034033 33 KV DHAMANGAON 4 3.63
AMRAVATI AMARAVATI CHIKHALDARA 034099 33kv Bhaisdehi Crossover feder 3 2.53
AMRAVATI AMARAVATI DARYAPUR 034010 33/11KV DARYAPUR 2 1.18
AMRAVATI AMARAVATI DARYAPUR 034011 33/11 KV YEODA 5 5
AMRAVATI AMARAVATI DARYAPUR 034077 33/11 KV GAIWADI SUBSTATION 1 .77
AMRAVATI AMARAVATI DARYAPUR 034084 33/11KV KHALLAR SUB STATION 2 1.37
AMRAVATI AMARAVATI DARYAPUR 034110 33/11 KV RAMTIRTH 2 1.07
AMRAVATI AMARAVATI DHAMANGAON RAILWAY 034005 33 KV MANGRUL SUB STN 3 2.48
AMRAVATI AMARAVATI DHAMANGAON RAILWAY 034026 33 KV DEOGAON 3 2.31
AMRAVATI AMARAVATI DHAMANGAON RAILWAY 034035 33 KV ANJANSINGHI 4 3.33
AMRAVATI AMARAVATI DHAMANGAON RAILWAY 034064 33 KV OLD DMN SUB STN 4 3.43
AMRAVATI AMARAVATI DHAMANGAON RAILWAY 034068 33 KV SUB STATION NARGAWANDI 5 4.62
AMRAVATI AMARAVATI DHAMANGAON RAILWAY 034109 33 KV CHINCHOLI SUBSTATION 2 1.57
AMRAVATI AMARAVATI DHARNI 034007 33 KV DABAKA 5 5
AMRAVATI AMARAVATI DHARNI 034014 33 KV DHARNI 11 11
AMRAVATI AMARAVATI DHARNI 034062 33KV KADHAV S.S 10 10
AMRAVATI AMARAVATI DHARNI 034072 33 KV DHAKARMAL 5 5
AMRAVATI AMARAVATI DHARNI 034082 GONDWADI (KALAMKHAR) 10 10
AMRAVATI AMARAVATI MORSHI 034018 33KV ASTEGAON 4 3.5
AMRAVATI AMARAVATI MORSHI 034020 33KV HIWARKHED 7 6.35
AMRAVATI AMARAVATI MORSHI 034022 33KV LEHEGAON 4 4
AMRAVATI AMARAVATI MORSHI 034049 33 KV RAJURWADI 2 1.31
AMRAVATI AMARAVATI MORSHI 034073 33/11 KV TALEGAON SS 1 .76
AMRAVATI AMARAVATI MORSHI 034097 33/11KV KHED SUBSTATION 3 2.79
AMRAVATI AMARAVATI MORSHI 034101 33 / 11 KV PALA (BHIVKUNDI) S/ 4 3.27
AMRAVATI AMARAVATI MORSHI 034115 33 KV IPDS MORSHI TOWN AT PALA 2 1.28
AMRAVATI AMARAVATI NANDGAON-KHANDESHWAR 034028 33 KV. NANDGAON KH. SUB STN. 3 3
AMRAVATI AMARAVATI NANDGAON-KHANDESHWAR 034030 33 KV PAPAL SUB-STATION 3 2.44
AMRAVATI AMARAVATI NANDGAON-KHANDESHWAR 034058 33/11 MANGRUL CHAWHALA 2 1.14
AMRAVATI AMARAVATI NANDGAON-KHANDESHWAR 034061 33 KV LONI S/STN 2 1.79
AMRAVATI AMARAVATI NANDGAON-KHANDESHWAR 034090 33/11 KV JANUNA SUB STATION 2 1.75
AMRAVATI AMARAVATI NANDGAON-KHANDESHWAR 034102 33KV DHANORA FASI 1 .75
AMRAVATI AMARAVATI TEOSA 034001 33 KV TIWSA SUB STATION 3 2.21
AMRAVATI AMARAVATI TEOSA 034065 33 KV MOZARI SUB-STATION 3 2.42
AMRAVATI AMARAVATI TEOSA 034103 33KV SHENDURJANA MAHORA 2 1.63
AMRAVATI AMARAVATI WARUD 034017 33KV RAJURA BZR 6 5.12
AMRAVATI AMARAVATI WARUD 034019 BENODA SUBSTATION 8 7.28
AMRAVATI AMARAVATI WARUD 034021 33 KV LONI 4 3.83
AMRAVATI AMARAVATI WARUD 034023 33KV SHE'GHAT 2 1.21
AMRAVATI AMARAVATI WARUD 034024 33KV CHANDAS WATHODA 3 2.22
AMRAVATI AMARAVATI WARUD 034036 33KV PUSALA 6 5.4
AMRAVATI AMARAVATI WARUD 034039 33KV GADEGAON 2 1.28
AMRAVATI AMARAVATI WARUD 034047 33 TEMBHURKHEDA 4 3.09
AMRAVATI AMARAVATI WARUD 034089 33/11 KV DHAGA (AMNER) 2 2
AMRAVATI AMARAVATI WARUD 034091 BARGAON (jamgaon) substation 3 2.67
AMRAVATI AMARAVATI WARUD 034094 33 kV JAMTAL 3 2.15
BEED BEED AMBEJOGAI 054007 33/11KV S/S AMBAJOGAI 2 1.02
BEED BEED AMBEJOGAI 054014 33 KV BARDAPUR 3 3
BEED BEED AMBEJOGAI 054020 33 KV GHATNANDUR 4 4
BEED BEED AMBEJOGAI 054046 33 KV APEGAON 2 1.71
BEED BEED AMBEJOGAI 054064 33 KV SAIGAON 4 3.35
BEED BEED AMBEJOGAI 054101 33/11KV L.SAWARGAON 4 3.05
BEED BEED AMBEJOGAI 054106 DONGAR PIMPALA 33/11 KV 3 3
BEED BEED AMBEJOGAI 054110 JAWALGAON 33/11 KV 3 2.4
BEED BEED AMBEJOGAI 054133 33/11KV DAWAKHANA S/S 4 3.24
BEED BEED AMBEJOGAI 054141 PATTIWADGAON SUBSTATION 4 3.2
BEED BEED AMBEJOGAI 054155 33/11 KV KUMBHEPHAL  S/Stn 5 5
BEED BEED ASHTI 054027 33/11 KV. S/S DHANORA 9 9
BEED BEED ASHTI 054033 33/11 KV. S/S DHAMANGAON 10 10
BEED BEED ASHTI 054093 33 KV SIRALA S/S AST 4 3.45
BEED BEED ASHTI 054097 33/11 KV. S/S PIMPALA 2 1.46
BEED BEED ASHTI 054120 33/11 Kv ASHTI 2 1.85
BEED BEED ASHTI 054124 TAKALI AMIYA 5 4.13
BEED BEED ASHTI 054126 33/11 KV WAHIRA SUB STATION 3 2.1
BEED BEED ASHTI 055001 33/11 KV PARGAON JOGESHWARI 4 3.51
BEED BEED BID 054003 33/11 KV. CHOUSALA 9 9
BEED BEED BID 054016 33/11 KV, YALLAMB GHAT 4 3.42
BEED BEED BID 054032 33/11 KV. S.S LIMBAGANESH 3 2.64
BEED BEED BID 054036 33/11 KV. PIMPALNER S/S 2 1.75
BEED BEED BID 054053 33/11 KV. S/S SHIVNI 2 1.4
BEED BEED BID 054058 33/11 KV. MANJARSUMBA 7 6.69
BEED BEED BID 054059 33/11 KV. S/S/ MHALASJAWALA 5 5
BEED BEED BID 054081 33/11 KV. RAJURI (N) S/S 2 1.81
BEED BEED BID 054082 33/11 KV. MIDC S/S, BEED 2 1.33
BEED BEED BID 054103 33/11 KV NALWANDI SUB-STATION 4 3.13
BEED BEED BID 054112 33/11 KV GHATSAVLI SS 4 3.91
BEED BEED BID 054116 33/11 KV BARSHI ROAD S/ST 1 .46
BEED BEED BID 054117 33/11 KV RuiGhavhan 3 2.3
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BEED BEED BID 054123 33/11KV PIMPALWADI S/Sn 4 3.34
BEED BEED BID 054125 33/11 KV JALANA ROAD S/STN 4 3.97
BEED BEED BID 054145 33/11 KV KUKKADGAON  S/Stn 4 3.11
BEED BEED BID 054152 33/11 KV SAKSHAL PIMPRI S/Stn 2 1.44
BEED BEED BID 054164 33/11 KV SHIRAS PARGAON 1 .58
BEED BEED BID 054179 33/11 KV JEBAPIMPRI-CHANDEGAON 1 .62
BEED BEED DHARUR 054005 33/11 KV DHARUR 1 .85
BEED BEED DHARUR 054017 33 KV. ADAS S/S 1 1
BEED BEED DHARUR 054022 33/11 KV CHINCHWAN 3 2.84
BEED BEED DHARUR 054041 33 KV S/S MOHIKHED 5 4.42
BEED BEED DHARUR 054072 33/11 KV AMBEWADGAON S/S 3 2.59
BEED BEED DHARUR 054142 33/11 KV DEOLA  S/Stn 4 3.17
BEED BEED DHARUR 054156 33/11 KV BHOGALWADI  FATA S/ST 2 2
BEED BEED GEORAI 054012 33/11 KV. UMAPUR S/S 2 1.88
BEED BEED GEORAI 054018 33/11 KV. SIRASDEVI S/S 8 8
BEED BEED GEORAI 054019 33/11 KV MADALMOHI S/S 1 .62
BEED BEED GEORAI 054021 33/11 KV. TALWADA S/S 1 .62
BEED BEED GEORAI 054035 33/11 KV. SIRASMARG S/S 4 3.17
BEED BEED GEORAI 054086 33/11KV PADALSINGI S/S 8 7.84
BEED BEED GEORAI 054147 33/11 KV MATEGAON S/Stn 2 1.57
BEED BEED KAIJ 054002 33KV KAIJ 2 1.01
BEED BEED KAIJ 054015 33KV BANSAROLA 5 4.46
BEED BEED KAIJ 054026 VEEDA 2 1.73
BEED BEED KAIJ 054038 NANDURGHAT 3 2.8
BEED BEED KAIJ 054043 33/11 KV H.PIMPRI SS 2 1.23
BEED BEED KAIJ 054077 DHANEGAON 2 1.31
BEED BEED KAIJ 054078 CHINCHOLIMALI 5 5
BEED BEED KAIJ 054079 MASSAJOG 4 3.6
BEED BEED KAIJ 054104 33/11 KV S/S RAJEGAON 2 1.61
BEED BEED KAIJ 054107 33/11 KV S/S MALEGAON 5 5
BEED BEED KAIJ 054111 Jawalban 5 4.77
BEED BEED KAIJ 054132 33KV DEVGOAN 5 4.55
BEED BEED KAIJ 054136 33 KV WAGHEBABULGAON 5 5
BEED BEED KAIJ 054140 33KV UMARI 3 2.72
BEED BEED KAIJ 054149 33/11 KV SALEGAON  S/Stn 4 3.03
BEED BEED MAJALGAON 054039 33 KV S/S LONGAON 6 4.26
BEED BEED MAJALGAON 054068 33 KV S/S DINDRUD 7 6.5
BEED BEED MAJALGAON 054090 33 KV S/S LAUL 5 5
BEED BEED MAJALGAON 054157 33/11 KV PATHRUD  S/Stn 5 4.93
BEED BEED MANJLEGAON 054001 33 KV MAJALGAON s/stn 9 8.31
BEED BEED MANJLEGAON 054102 33/11 KV Kesapuri 3 2.91
BEED BEED MANJLEGAON 054108 33/11 KV Mogara 2 2
BEED BEED MANJLEGAON 054134 33 KV MANUR DEVI S/stn 1 .9
BEED BEED MANJLEGAON 054146 33/11 KV SADOLA  S/Stn 3 2.02
BEED BEED MANJLEGAON 054148 33 KV CHATRA BORGAON 1 .86
BEED BEED PARLI 054037 33/11 KV NAGAPUR S/S 4 3.74
BEED BEED PARLI 054042 33/11 KV OPH PARLI S/S 1 .84
BEED BEED PARLI 054047 33/11 KV SIRSALA S/S 3 3
BEED BEED PARLI 054048 33/11 KV NATHRA S/S 6 6
BEED BEED PARLI 054065 33/11 KV DAUTPUR S/S 2 1.22
BEED BEED PARLI 054095 33/11 KV SARADGAON S/S 5 5
BEED BEED PARLI 054098 33/11 KV POHONER S/S 2 1.82
BEED BEED PARLI 054099 33/11 KV DHARMAPURI 7 6.63
BEED BEED PARLI 054105 33/11 KV MOHA S/S 1 .45
BEED BEED PARLI 054119 33/11 KV ACHARYA TAKLI 5 4.08
BEED BEED PARLI 054153 33/11 KV GOVARDHAN  S/Stn 2 .64
BEED BEED PARLI 054161 33/11 KV SANGAM(INDAPWADI) 5 5
BEED BEED PARLI 054162 33/11 KV INJEGAON (KAWTHALI) 5 5
BEED BEED PATODA 054069 33/11 KV. DONGARKINNI S/S 3 1.32
BEED BEED PATODA 054159 33/11 KV PIMPALWANDI 2 1.2
BEED BEED PATODA 054163 33/11 KV JAWALAGIRI 3 2.79
BEED BEED SHIRUR (KASAR) 054013 33/11 KV RAIMOHA 1 .91
BEED BEED SHIRUR (KASAR) 054024 33/11 KV. BR. YALLAM S/S 2 1.22
BEED BEED SHIRUR (KASAR) 054051 33/11 KV PIMPLNER 5 5
BEED BEED SHIRUR (KASAR) 054054 33/11 KV KHALAPURI 3 2.93
BEED BEED SHIRUR (KASAR) 054115 33/11 KV MANUR SUBSTATION 3 2.87
BEED BEED SHIRUR (KASAR) 054128 33/11 KV TINTARWANI 5 4.14
BEED BEED SHIRUR (KASAR) 054165 33/11 KV PHULSANGVI 4 3.89
BEED BEED SHIRUR (KASAR) 054166 33/11 KV KHOKARMOHA 4 3.3
BEED BEED WADWANI 054049 33 KV S/S DEWADI 6 5.16
BEED BEED WADWANI 054052 33 KV S/S WADWANI 5 4.06
BEED BEED WADWANI 054109 33KV CHINCHALA 3 2.42
BEED BEED WADWANI 054130 33 KV Kuppa Sub-station 5 5
BHANDARA BHANDARA BHANDARA 064004 33 KV GADEGAON 6 5.95
BHANDARA BHANDARA BHANDARA 064020 33 KV MUJABI S/STN 2 1.53
BHANDARA BHANDARA BHANDARA 064029 33KV KARDHA 3 2.29
BHANDARA BHANDARA BHANDARA 064032 33 KV Sahuli Sub-Station 2 1.2
BHANDARA BHANDARA BHANDARA 064042 33KV CHITAPUR SSTN. 5 5
BHANDARA BHANDARA LAKHANDUR 064001 33/11 KV LAKHANDUR SUB-STATION 3 2.44
BHANDARA BHANDARA LAKHANDUR 064002 33/11 KV VIRLEE SUB-STATION 4 3.64
BHANDARA BHANDARA LAKHANDUR 064012 33/11 KV BARWHA SUB-STATION 5 4
BHANDARA BHANDARA LAKHANDUR 064017 33/11 KV PARSODI SUB-STATION 4 3.32
BHANDARA BHANDARA LAKHANDUR 064025 33/11 KV MASAL SUB-STATION 5 5
BHANDARA BHANDARA LAKHANDUR 064046 33/11 KV MOHARNA SUB-STATION 2 1.85
BHANDARA BHANDARA LAKHANI 064008 33/11 KV PALANDUR S/s 7 6.96
BHANDARA BHANDARA LAKHANI 064021 33/11 KV SALEBHATA S/S 5 5
BHANDARA BHANDARA LAKHANI 064023 33/11 KV PIMPALGAON S/S 5 5
BHANDARA BHANDARA LAKHANI 064038 33/11 KV POHORA S/S 4 3.17
BHANDARA BHANDARA MOHADI 064009 33 KV MOHADI S/S 9 8.08
BHANDARA BHANDARA MOHADI 064033 33 KV KARDI 6 6
BHANDARA BHANDARA MOHADI 064044 33/11 KV KATEBAMNI SUBSTATION 3 2.36
BHANDARA BHANDARA MOHADI 064045 33KV ANDHALGAOV 2 1.86
BHANDARA BHANDARA PAUNI 064006 ADYAL SUB STATION 2 1.03
BHANDARA BHANDARA PAUNI 064013 33 KV PAONI S/STN 7 6.3
BHANDARA BHANDARA PAUNI 064016 33 KV PAHELA S/STN 2 1.7
BHANDARA BHANDARA PAUNI 064028 33/11 KV ASGAON S/ST 9 8.81
BHANDARA BHANDARA PAUNI 064035 33/11 KV WALNI S/ST 2 1.99
BHANDARA BHANDARA PAUNI 064048 33/11 KV AAMGAON SUBSTATION. 2 1.46
BHANDARA BHANDARA SAKOLI 043167 33 KV S/S DONGARGAON 6 5.97

Page 195 of 226



MSKVY-MSE-01 dated January 25, 2024-- UPDATED SUBSTATION LIST DATED 12 FEB, 2024

DISTRICT SUBSTATION_CIRCLE TALUKA SS_NO SS_DESC SOLAR_CAPACITY_MW PM_KUSUM_C_CAPACITY_MW
BHANDARA BHANDARA SAKOLI 064018 33KV SATALWADA 6 5.55
BHANDARA BHANDARA SAKOLI 064024 33/11 KV WADAD 6 5.5
BHANDARA BHANDARA SAKOLI 065004 33 KV SAKOLI 7 6.54
BHANDARA BHANDARA TUMSAR 064010 33 KV GOBARWAHI S/STN 3 2.64
BHANDARA BHANDARA TUMSAR 064014 33 KV SIHORA S/STN 9 8.62
BHANDARA BHANDARA TUMSAR 064026 33/11 NAKADONGARI 2 1.46
BHANDARA BHANDARA TUMSAR 064034 33 KV TUMSAR 2 1.72
BHANDARA BHANDARA TUMSAR 064051 33 KV MADAGI SUBSTAION 2 1.53
BULDHANA BULDHANA BULDANA 074012 33/11 KV D'SHEWALI S/STN 3 2.39
BULDHANA BULDHANA BULDANA 074015 33/11 KV  HATEDI S/STN 3 2.88
BULDHANA BULDHANA BULDANA 074030 33/11 KV PADALI S/STN 8 7.63
BULDHANA BULDHANA BULDANA 074074 33/11 KV SAKHALI S/STN 3 2.96
BULDHANA BULDHANA BULDANA 074085 33/11 KV BHADOLA S/STN 3 2.84
BULDHANA BULDHANA BULDANA 074089 33/11 KV MAINTENANCE UNIT S/ST 1 .61
BULDHANA BULDHANA BULDANA 074093 33/11 KV SAGWAN S/STN 3 2.67
BULDHANA BULDHANA KHAMGAON 074003 33/11KV ATALI 2 2
BULDHANA BULDHANA KHAMGAON 074017 33/11KV HIWARKHED SS 5 4
BULDHANA BULDHANA KHAMGAON 074022 33/11 KV KOLORI 10 10
BULDHANA BULDHANA KHAMGAON 074032 33 KV PIMPALGAON RAJA 6 5.18
BULDHANA BULDHANA KHAMGAON 074076 33 KV  RUSHI SANKUL S/S 1 .5
BULDHANA BULDHANA LONAR 074023 33 KV LONAR 6 5.71
BULDHANA BULDHANA LONAR 074049 33 KV TITVI SUB STN 5 5
BULDHANA BULDHANA LONAR 074050 33/11 KV SULTANPUR SS 8 8
BULDHANA BULDHANA LONAR 074067 33 KV KINGAON JATTU 5 4.94
BULDHANA BULDHANA LONAR 074088 33 KV DEULGAON KUNDPAL 5 5
BULDHANA BULDHANA MALKAPUR 074100 33KV JAMBHULDHABA SUBSTATION 4 3.27
BULDHANA BULDHANA MEHKAR 074016 33KV HIVARA ASHRAM 4 3.92
BULDHANA BULDHANA MEHKAR 074062 33/11 KV DEULGAON MALI 5 4.49
BULDHANA BULDHANA MEHKAR 074094 33 KV KALAMBESHWAR 3 2.85
BULDHANA BULDHANA MEHKAR 074097 33/11 KV PIMPALGAON UNDA 5 4.78
BULDHANA BULDHANA MEHKAR 074098 33/11 KV BHALEGAON (PACHALA) 3 3
BULDHANA BULDHANA MEHKAR 074111 33/11 KV DEULGAON SAKARSHA  SU 5 5
BULDHANA BULDHANA Motala 074087 33 KV WADJI SUB STATION 3 2.49
BULDHANA BULDHANA Motala 074104 33/11 KV WAGHJAL MURTI SUB STA 3 2.78
BULDHANA BULDHANA Nandura 074028 33 KV NAIGAON S/S 3 2.06
BULDHANA BULDHANA Nandura 074073 33 KV NIMGAON S/S 2 1.84
BULDHANA BULDHANA Nandura 074114 33KV/11KV NARKHED SUBSTATION 1 .83
BULDHANA BULDHANA SHEGAON 074052 33/11 KV SHEGAON ANAND-SAGAR S 4 3.95
BULDHANA BULDHANA SHEGAON 074077 33/11 KV SHEGAON RAPDRP S/STN. 2 1.38
BULDHANA BULDHANA SINDKHED RAJA 074065 33 KV DAWARGAON S/S 9 8.57
BULDHANA BULDHANA SINDKHED RAJA 074068 33 KV KINGAON RAJA S/S 4 3.44
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR AURANGABAD 044037 33/11 KV SUNDARWADI S/S 9 8.36
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR AURANGABAD 044044 33 KV MALIWADA 11 10.25
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR AURANGABAD 044063 33/11 KV LADSAWANGI SUB STATIO 7 6.96
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR AURANGABAD 044064 33KV PIMPRI RAJA 18 17.76
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR AURANGABAD 044079 33/11KV Gadheli S/S 3 2.05
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR AURANGABAD 044090 33 KV POKHRI S/S 6 5.91
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR AURANGABAD 044100 33/11KV HIWARA 8 7.34
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR AURANGABAD 044101 33/11KV Bhambarda 5 4.73
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR AURANGABAD 044102 KARODI 4 3.71
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR AURANGABAD 044128 33KV/11KV JATWADA 3 2.46
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR (U) AURANGABAD 044221 33/11KV WALMI SS 1 .66
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR GANGAPUR 044021 33/11 KV SHENDURWADA 5 4.99
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR GANGAPUR 044040 33/11 KV GANESHWADI 9 8.04
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR GANGAPUR 044062 33/11 KV  WALUJGAON SUB- ST 5 5
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR GANGAPUR 044066 RANJANGAON POL 8 8
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR GANGAPUR 044070 33/11 KV WARKHED 10 10
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR GANGAPUR 044075 33/11 KV DONGAON SUB STATION 5 4.99
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR GANGAPUR 044085 33KV/11KV SOLEGAON 5 5
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR KANNAD 044026 33 KV CHINCHOLI (LI) 9 8.81
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR KANNAD 044028 33 KV NACHANWEL 10 10
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR KANNAD 044046 33 KV WASADI 9 8.1
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR KANNAD 044050 33KV NAGAPUR 13 12.21
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR KANNAD 044054 33kv wadner s/s 10 9.34
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR KANNAD 044076 HATNUR 10 9.88
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR KANNAD 044077 33/11KV JEHUR 5 5
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR KANNAD 044078 33/11KV CHAPANER 10 10
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR KANNAD 044092 33kv Andhaner substation 10 10
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR KANNAD 044097 33 KV KANNAD SUB STATION 2 2
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR KANNAD 044121 TAKALI SUB STATION 5 4.78
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR KHULDABAD 044017 33/11KV ELLORA 5 4.46
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR KHULDABAD 044039 33/11KV GADANA 11 10.87
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR KHULDABAD 044065 33/11 KV GALLEBORGAON 6 5.75
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR KHULDABAD 044241 KHULTABAD GIS SUBSTATION 2 1.02
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR PAITHAN 044012 33 KV S/S BIDKIN 6 5.65
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR PAITHAN 044014 33  KV PACHOD SUB STN 2 2
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR PAITHAN 044041 BALANAGAR 5 4.2
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR PAITHAN 044047 LOHAGAON  33KV 4 3.49
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR PAITHAN 044053 DAWARWADI  33KV 2 1.69
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR PAITHAN 044056 PAITHAN SUB STN 6 5.16
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR PAITHAN 044069 33/11 KV DHORKIN 5 4.69
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR PAITHAN 044089 WADWALI 6 5.99
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR PAITHAN 044111 33KV AMRAPURWAGHUNDI 3 2.23
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR PAITHAN 044126 PATEGAON 2 1.79
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR PAITHAN 044127 33KV/11KV AWADEUNCHEGAON 2 1.48
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR PHULAMBRI 044024 33/11KV BABARA 10 10
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR PHULAMBRI 044049 33 KV WADODBAZAR 10 10
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR PHULAMBRI 044074 33/11KV WAREGAON 9 8.32
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR SILLOD 044016 33 KV DEOLGAON BAZAR 8 7.29
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR SILLOD 044057 33 KV AMBHAI 4 3.3
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR SILLOD 044067 33 KV AJANTHA 10 10
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR SILLOD 044081 33 KV AMTHANA 8 7.5
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR SILLOD 044083 33 KV ANDHARI 9 8.74
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR SILLOD 044098 33 KV KHODKAI 2 1.47
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR SILLOD 044108 33/11Kv Borgaon Bazar 4 3.62
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR SILLOD 044115 33KV SHIVNA 5 4.29
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR SOEGAON 044002 FARDAPUR 7 6.69
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR SOEGAON 044018 33/11 KV BANOTI SUB STN 6 5.75
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR SOEGAON 044055 33/11 KV SAWALADBARA 5 5
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CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR SOEGAON 044106 33/11 kv JARANDI 5 5
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR VAIJAPUR 044008 MAHALGAON 15 14.11
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR VAIJAPUR 044009 LADGOAN 10 10
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR VAIJAPUR 044011 33/11KV SHIVOOR 13 12.26
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR VAIJAPUR 044029 33/11KV PARSODA 9 7.96
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR VAIJAPUR 044034 NAGAMTHAN 10 9.07
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR VAIJAPUR 044048 33/11 LONI 10 10
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR VAIJAPUR 044082 33/11KV SHIVRAI 10 10
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR VAIJAPUR 044088 33/11 KV BHAYGAON S/SN 8 7.39
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR VAIJAPUR 044093 33/11kv Vaijapur 6 5.67
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR VAIJAPUR 044105 33/11 Kv Chinchadgaon 10 10
CH. SAMBHAJINAGAR CH. SAMBHAJINAGAR VAIJAPUR 044131 33/11 KV BAJATHAN SUBSTATION 3 2.56
CHANDRAPUR CHANDRAPUR BALLARPUR 084016 33KV KOTHARI 1 .58
CHANDRAPUR CHANDRAPUR BALLARPUR 084078 33 KV BALLARSHAH 1 .67
CHANDRAPUR CHANDRAPUR BHADRAVATI 084060 33/11 KV PERLEE SUB STATION 3 2.03
CHANDRAPUR CHANDRAPUR BHADRAWATI 084001 33 KV CHANDANKHEDA S/S 2 1.57
CHANDRAPUR CHANDRAPUR CHANDRAPUR 084019 33 KV CHICHPALLI 1 .93
CHANDRAPUR CHANDRAPUR CHANDRAPUR 084023 33 KV PATHANPURA 1 .56
CHANDRAPUR CHANDRAPUR CHANDRAPUR 084039 33 KV MIDC 2 1.22
CHANDRAPUR CHANDRAPUR CHANDRAPUR 084048 33KV TADALI SUBSTATION 2 1.35
CHANDRAPUR CHANDRAPUR CHANDRAPUR 084070 33/11KV PADMAPUR SUB-STATION 3 2.75
CHANDRAPUR CHANDRAPUR CHANDRAPUR 084077 33 KV SHIDUR SUBSTATION 3 2.1
CHANDRAPUR CHANDRAPUR CHIMUR 084002 33 KV CHIMUR S/S 3 2.42
CHANDRAPUR CHANDRAPUR CHIMUR 084005 33KV SHANKARPUR 3 2.91
CHANDRAPUR CHANDRAPUR CHIMUR 084024 33 KV NERI SUB-STATION 3 2.69
CHANDRAPUR CHANDRAPUR CHIMUR 084025 33 KV BHISI SUB-STATION 1 .77
CHANDRAPUR CHANDRAPUR CHIMUR 084055 KHADASANGI SUBSTATION 2 1.84
CHANDRAPUR CHANDRAPUR CHIMUR 084072 33/11KV JAMBHULGHAT SUB-STATIO 2 1.29
CHANDRAPUR CHANDRAPUR GONDPIPRI 084045 33kKV CK-DONGARGAON 2 1.31
CHANDRAPUR CHANDRAPUR GONDPIPRI 084046 33KV GONDPIPRI 4 3.15
CHANDRAPUR CHANDRAPUR GONDPIPRI 084052 33/11KV Tohogaon Substation 2 1.68
CHANDRAPUR CHANDRAPUR JIWATI 084011 33 KV JIWATI 2 1.64
CHANDRAPUR CHANDRAPUR JIWATI 084041 33KV Ambezari Substation 2 1.11
CHANDRAPUR CHANDRAPUR KORPANA 084006 33 KV KORAPANA 4 3.64
CHANDRAPUR CHANDRAPUR KORPANA 084026 33 KV PARDI 5 4.21
CHANDRAPUR CHANDRAPUR KORPANA 084044 33 KV GADCHANDUR 7 6.93
CHANDRAPUR CHANDRAPUR KORPANA 084068 33 KV KAWATHALA SUB-STATION 2 1.61
CHANDRAPUR CHANDRAPUR KORPANA 084073 33KV NARANDA SUB STATION 4 3.23
CHANDRAPUR CHANDRAPUR MUL 084031 33KV SUB STATION BEMBAL 3 1.82
CHANDRAPUR CHANDRAPUR MUL 084042 33KV RAJOLI 2 1.11
CHANDRAPUR CHANDRAPUR MUL 084050 33 KV CHIROLI SUB-STATION 1 .59
CHANDRAPUR CHANDRAPUR MUL 084053 33/11 KV MUL SUBSTATION 3 2.15
CHANDRAPUR CHANDRAPUR MUL 084075 33/11KV MUL MIDC SUBSTATION,AK 1 .76
CHANDRAPUR CHANDRAPUR POMBHURNA 084014 33 KV POMBHURNA 2 1.32
CHANDRAPUR CHANDRAPUR POMBHURNA 084071 33/11KV NAVEGAON MORE SUB-STAT 2 1.24
CHANDRAPUR CHANDRAPUR RAJURA 084003 33 KV RAJURA 3 2.39
CHANDRAPUR CHANDRAPUR RAJURA 084015 33 KV WIRUR 2 1.42
CHANDRAPUR CHANDRAPUR RAJURA 084058 33 KV WARODA SUB STATION 3 2.16
CHANDRAPUR CHANDRAPUR RAJURA 084076 33/ 11 KV DEWADA SUBSTATION 2 1.89
CHANDRAPUR CHANDRAPUR SAOLI 084007 Vyahad sub Station 1 .67
CHANDRAPUR CHANDRAPUR SAOLI 084049 33kv Check piranji sub station 1 .83
CHANDRAPUR CHANDRAPUR SAOLI 084082 33/11KV HARAMBA SUBSTATION 2 1.4
CHANDRAPUR CHANDRAPUR WARORA 084004 33 KV KHAMBADA 4 3.48
CHANDRAPUR CHANDRAPUR WARORA 084010 33 KV SHEGAON S/STN 2 2
CHANDRAPUR CHANDRAPUR WARORA 084017 33 KV MADHELI S/S 2 1.94
CHANDRAPUR CHANDRAPUR WARORA 084028 33/11 KV WARORA SUB STATION 2 1.27
CHANDRAPUR CHANDRAPUR WARORA 084030 33 kv Temburda s/s 2 1.15
CHANDRAPUR CHANDRAPUR WARORA 084064 33KV NAGARI SUBSTATION. 2 1.17
CHANDRAPUR CHANDRAPUR WARORA 084067 33KV WARORA MIDC SUB-STATION 2 1.05
DHARASHIV DHARASHIV BHUM 194002 33 KV BHOOM S/S 5 5
DHARASHIV DHARASHIV BHUM 194059 33/11 KV  WALWAD S/S 3 2.08
DHARASHIV DHARASHIV BHUM 194070 33/11 kv Antargaon 2 1.06
DHARASHIV DHARASHIV BHUM 194071 33/11 kv warud sub-station 5 4.42
DHARASHIV DHARASHIV BHUM 194072 33/11 KV  PATHRUD S/S 3 2.1
DHARASHIV DHARASHIV BHUM 194104 33/11 KV MANKESHWAR 1 .6
DHARASHIV DHARASHIV KALAMB 194004 33/11 KV SUB-STATION YERMALA 8 8
DHARASHIV DHARASHIV KALAMB 194006 33/11 KV SUB-STATION KALLAM 3 2.29
DHARASHIV DHARASHIV KALAMB 194015 33/11 KV SUB-STATION SHIRADHON 5 4.78
DHARASHIV DHARASHIV KALAMB 194018 33/11 KV SUB-STATION DAHIPHAL 5 4.23
DHARASHIV DHARASHIV KALAMB 194021 33/11 KV SUB-STATION MOHA 3 2.08
DHARASHIV DHARASHIV KALAMB 194024 33/11 KV SUB-STATION ITKUR 8 6.98
DHARASHIV DHARASHIV KALAMB 194031 33/11 KV SUB-STATION LOHATA 5 5
DHARASHIV DHARASHIV KALAMB 194032 33/11 KV SUB-STATION GOVINDPUR 5 4.08
DHARASHIV DHARASHIV KALAMB 194054 33/11 KV SUB-STATION MASSA 3 2.99
DHARASHIV DHARASHIV KALAMB 194057 33/11 KV SUB-STATION RAIGHAVAN 5 4.38
DHARASHIV DHARASHIV KALAMB 194058 33/11 KV SUB-STATION PADOLI 6 5.56
DHARASHIV DHARASHIV KALAMB 194063 33/11 KV SUB-STATION KHAMASWAD 3 2.91
DHARASHIV DHARASHIV KALAMB 194064 33/11 KV SUB-STATION WAGHOLI(G 2 1.94
DHARASHIV DHARASHIV KALAMB 194066 33/11 KV SUB-STATION BHOGJI 5 5
DHARASHIV DHARASHIV KALAMB 194083 33/11 KV SUB-STATION MANGRUL 5 5
DHARASHIV DHARASHIV KALAMB 194093 33/11 KV SUBSTATION DIKSAL 5 5
DHARASHIV DHARASHIV LOHARA 194016 LOHARA 11 11
DHARASHIV DHARASHIV LOHARA 194048 JEWALI 10 10
DHARASHIV DHARASHIV LOHARA 194079 33/11 KV KANEGAON 5 4.06
DHARASHIV DHARASHIV LOHARA 194092 SASTUR 1 1
DHARASHIV DHARASHIV LOHARA 195000 Tawshigad 4 3.26
DHARASHIV DHARASHIV OSMANABAD 194007 33/11 KV SUB-STATION YEDASHI 4 3.38
DHARASHIV DHARASHIV OSMANABAD 194010 33/11 KV SUB-STATION DHOKI 7 7
DHARASHIV DHARASHIV OSMANABAD 194011 33/11 KV SUB-STATION KAMEGAON 10 10
DHARASHIV DHARASHIV OSMANABAD 194019 33/11 KV Takali-B 5 5
DHARASHIV DHARASHIV OSMANABAD 194020 33/11 KV SUB-STATION TER 4 3.42
DHARASHIV DHARASHIV OSMANABAD 194026 33/11 KV POHNER SUB-STATION 7 6.53
DHARASHIV DHARASHIV OSMANABAD 194027 33/11 KV BEMBALI S/SN 8 7.03
DHARASHIV DHARASHIV OSMANABAD 194033 33 KV MIDC S/S O'BAD 2 1.17
DHARASHIV DHARASHIV OSMANABAD 194035 33/11 KV SUB-STATION JAGJI 3 2.13
DHARASHIV DHARASHIV OSMANABAD 194036 33/11 KV KESHEGAON S/S 5 5
DHARASHIV DHARASHIV OSMANABAD 194038 33/11 KV SUB-STATION WAGHOLI 4 3.51
DHARASHIV DHARASHIV OSMANABAD 194039 33/11 KV  Patoda 9 8.19
DHARASHIV DHARASHIV OSMANABAD 194047 33 KV WADGAON ( S ) 8 7.44
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DHARASHIV DHARASHIV OSMANABAD 194049 33/11 KV SUB-STATION UPLA (M) 5 5
DHARASHIV DHARASHIV OSMANABAD 194050 33/11 KV SUB-STATION KHED 6 5.34
DHARASHIV DHARASHIV OSMANABAD 194052 33 KV S/SN ,RUIBHAR 4 3.15
DHARASHIV DHARASHIV OSMANABAD 194062 33/11 KV SUB-STATION PADOLI (A 7 6.88
DHARASHIV DHARASHIV OSMANABAD 194065 33/11 KV SUB-STATION TAKALI (D 5 5
DHARASHIV DHARASHIV OSMANABAD 194067 33/11 KV AMBEJAWALGA 6 5.86
DHARASHIV DHARASHIV OSMANABAD 194088 33/11 KV  CHILWADI SUB-STATION 4 3.4
DHARASHIV DHARASHIV OSMANABAD 194089 33/11 KV BEMBALI CORNER OSMANA 2 1.01
DHARASHIV DHARASHIV OSMANABAD 194094 33/11 KV  SUB-STATION TADAWALA 5 5
DHARASHIV DHARASHIV OSMANABAD 194101 33/11KV DEOLALI SUB STATION 3 2.43
DHARASHIV DHARASHIV OSMANABAD 194107 33/11 KV SUBSTATION KOND 2 1.16
DHARASHIV DHARASHIV PARANDA 194034 33/11KV SUB-STATION SHIRALA 2 1.31
DHARASHIV DHARASHIV PARANDA 194044 33/11 KV WARADWADI SUBSTATION 3 2.32
DHARASHIV DHARASHIV PARANDA 194099 33/11 kv DHAGPIMPARI SUB STATI 5 5
DHARASHIV DHARASHIV TULJAPUR 194005 33/11KV NALDURGA 8 7.64
DHARASHIV DHARASHIV TULJAPUR 194009 33/11 TULJAPUR  S/S 7 6.02
DHARASHIV DHARASHIV TULJAPUR 194022 33/11 KV MALUMBRA S/S 3 2.44
DHARASHIV DHARASHIV TULJAPUR 194023 33/11 IEETKAL S/S 4 3.84
DHARASHIV DHARASHIV TULJAPUR 194029 33 KV TAMALWADI S/S 4 3.26
DHARASHIV DHARASHIV TULJAPUR 194042 33/11 SALAGARA SUBSTAION 4 3.79
DHARASHIV DHARASHIV TULJAPUR 194043 33/11 KV  SAWARGAO  S/S 6 5.58
DHARASHIV DHARASHIV TULJAPUR 194045 33/11 KV BORAGAO SUB STATION 7 6.58
DHARASHIV DHARASHIV TULJAPUR 194051 33/11 KV HORTI SUBSTATION 5 5
DHARASHIV DHARASHIV TULJAPUR 194078 33/11 KV FULWADI SUBSTATION 5 5
DHARASHIV DHARASHIV TULJAPUR 194081 33/11 KV KATI SUBSTATION 3 2.1
DHARASHIV DHARASHIV TULJAPUR 194082 33/11 KV SHAHAPUR SUBSTATION 4 3.69
DHARASHIV DHARASHIV TULJAPUR 194086 33/11 KV MANGRUL 2 1.33
DHARASHIV DHARASHIV UMARGA 194008 YENEGUR 3 2.8
DHARASHIV DHARASHIV UMARGA 194028 33KV S/S NARANGWADI S/S 2 1.59
DHARASHIV DHARASHIV UMARGA 194056 33KV CHOURASTHA OMERGA  S/S 3 2.91
DHARASHIV DHARASHIV UMARGA 194073 33/11 KV SUBSTATION BEDGA 5 5
DHARASHIV DHARASHIV UMARGA 194074 33/11 KV SUBSTATION BALSOOR 7 6.68
DHARASHIV DHARASHIV UMARGA 194075 33/11 KV SUBSTATION GUNJOTI 3 2.24
DHARASHIV DHARASHIV UMARGA 194080 33/11 KV ALOOR 5 5
DHARASHIV DHARASHIV UMARGA 194091 33/11 KV  MADAJ SUBSTATION 5 5
DHARASHIV DHARASHIV WASHI 194013 33/11 KV SUBSTATION WASHI 2 1.5
DHARASHIV DHARASHIV WASHI 194040 33/11KV SUB-STATION PARA 3 2.03
DHARASHIV DHARASHIV WASHI 194055 33/11 KV SUBSTATION PARGAON 3 2.03
DHARASHIV DHARASHIV WASHI 194069 33/11 substation yeswandi 5 5
DHARASHIV DHARASHIV WASHI 194084 33/11 KV PARDI 3 3
DHARASHIV DHARASHIV WASHI 194087 33/11 kv LINGI PIMPALGAON S/S 5 5
DHULE DHULE DHULE 094003 33/11 KV NER 7 6.56
DHULE DHULE DHULE 094006 NYHALOD 4 3.38
DHULE DHULE DHULE 094008 33/11 KV JUNWANE 5 5
DHULE DHULE DHULE 094010 NAVALNAGAR 4 3.51
DHULE DHULE DHULE 094012 NAKANE 3 2.05
DHULE DHULE DHULE 094013 FAGANE 2 1.12
DHULE DHULE DHULE 094016 33/11 KV DEOPUR 1 .91
DHULE DHULE DHULE 094020 33/11 KV SUB SONGIR 9 8.68
DHULE DHULE DHULE 094031 GONDUR 1 .95
DHULE DHULE DHULE 094038 MEHARGAON 4 2.49
DHULE DHULE DHULE 094043 DEOBHANE(DHODI) 3 2.49
DHULE DHULE DHULE 094052 33/11 KV LAMKANI S/S 7 5.97
DHULE DHULE DHULE 094054 33/11 KV KUNDANE (WAR) 5 4.77
DHULE DHULE DHULE 094055 33/11 KV VELHANE (NIMGUL) 3 2.52
DHULE DHULE DHULE 094059 33/11 kV VINCHUR 2 1.5
DHULE DHULE DHULE 094063 33/11 KV KAPDANE 4 3.59
DHULE DHULE DHULE 094064 33/11 KV BURZAD STN 3 2.98
DHULE DHULE DHULE 094069 33/11 KV VARKHEDE 2 1.55
DHULE DHULE DHULE 094072 CHINCHKHEDE 2 1.94
DHULE DHULE DHULE 094076 33/11KV SOUNDHANE 2 1.34
DHULE DHULE DHULE 094082 33/11 KV NANDRE 3 2.68
DHULE DHULE DHULE 094086 33/11 KV UDYOG NAGAR 2 1.8
DHULE DHULE SAKRI 094009 33/11 KV DAHIWEL 9 8.56
DHULE DHULE SAKRI 094026 33/11KV INDAVE 1 1
DHULE DHULE SAKRI 094027 33/11 KV KUDASHI 9 8.99
DHULE DHULE SAKRI 094039 33/11 KV MHASADI 7 6.62
DHULE DHULE SAKRI 094042 33/11 KV JAMKHEL 9 8.98
DHULE DHULE SAKRI 094050 33/11 KV CHHAWADI 5 4.47
DHULE DHULE SAKRI 094058 33/11 KV SHEWALI 8 7.03
DHULE DHULE SAKRI 094066 33/11 KV PINJARZADI 5 5
DHULE DHULE SAKRI 094081 33/11 KV DUSANE SS 5 4.26
DHULE DHULE SAKRI 094083 33/11KV UMARPATA 3 2.12
DHULE DHULE SHINDKHEDA 094045 33/11 KV SUB BABHALE 3 2.68
DHULE DHULE SHINDKHEDA 094047 NIMGUL 33/11 KV S/S 4 3.07
DHULE DHULE SHINDKHEDA 094057 33/11 KV SUB BETAWAD 3 2.15
DHULE DHULE SHINDKHEDA 094070 33/11KV VIKHARAN(DEVACHE) SUBS 2 2
DHULE DHULE SHIRPUR 094002 33/11 KV SHIRPUR 4 2.88
DHULE DHULE SHIRPUR 094011 33/11KV THALNER 8 6.75
DHULE DHULE SHIRPUR 094015 33/11 KV VARUL S/STN 4 4
DHULE DHULE SHIRPUR 094018 33/11 KV SULE 4 3.93
DHULE DHULE SHIRPUR 094021 33/11 KV BORADI 7 7
DHULE DHULE SHIRPUR 094029 33/11KV HOLNANTHE 5 4.28
DHULE DHULE SHIRPUR 094030 33/11 KV ARTHE 9 7.86
DHULE DHULE SHIRPUR 094033 33/11KV BABHALAJ 7 6.27
DHULE DHULE SHIRPUR 094041 33/11KV UNTAWAD 5 4.45
DHULE DHULE SHIRPUR 094046 33/11 KV WADI S/ST 6 5.45
DHULE DHULE SHIRPUR 094053 33/11 KV PANAKHED 5 4.38
DHULE DHULE SHIRPUR 094061 33/11 KV Aade S/St 3 2.11
DHULE DHULE SHIRPUR 094065 33/11 KV Vikharan Tq.Shirpur 3 2.93
DHULE DHULE SHIRPUR 094067 33/11 KV KARWAND 4 3.5
DHULE DHULE SHIRPUR 094068 33/11 KV BHATPURA 4 3.01
DHULE DHULE SHIRPUR 094073 33/11 KV BALADE 5 4.6
DHULE DHULE SHIRPUR 094077 33/11 KV ROHINI 3 2.78
DHULE DHULE SHIRPUR 094088 33/11 KV CHAKDU 3 2.71
DHULE DHULE SINDKHEDE 094001 33/11 KV SUB NARDANA 3 2.16
DHULE DHULE SINDKHEDE 094017 33/11KV CHIMTHANE SUB-STATION 6 5.51
DHULE DHULE SINDKHEDE 094019 33/11 KV SUB SUKWAD 2 2
DHULE DHULE SINDKHEDE 094024 33/11 KV BAMHANE SUB-STATION 3 2.87
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DHULE DHULE SINDKHEDE 094051 33/11KV SAWAI MUKTI SUB-STATIO 6 5.3
DHULE DHULE SINDKHEDE 094071 33/11KV LANGHANE SUB-STATION 4 3.25
DHULE DHULE SINDKHEDE 094075 33/11KV MALPUR SUBSTATION 3 2.44
DHULE DHULE SINDKHEDE 094079 33/11KV ARAVE SUB-STATION 3 2.53
DHULE DHULE SINDKHEDE 094080 33/11KV DALWADE SUB-STATION 2 1.79
GADCHIROLI GADCHIROLI ARMORI 104003 33/11 KV ARMORI SUB/STN 5 4.82
GADCHIROLI GADCHIROLI ARMORI 104009 33/11 KV DELANWADI 2 1.24
GADCHIROLI GADCHIROLI BRAHMAPURI 084012 33 KV GANGALWADI SUBSTATION 2 2
GADCHIROLI GADCHIROLI BRAHMAPURI 084035 33 KV B' PURI (KHED) SUBSTATIO 6 5.63
GADCHIROLI GADCHIROLI BRAHMAPURI 084036 33 KV HARDOLI SUBSTATION 4 3.08
GADCHIROLI GADCHIROLI BRAHMAPURI 104022 33 KV NANHORI SUBSTATION 4 3.86
GADCHIROLI GADCHIROLI BRAHMAPURI 104036 33/11 KV KINHI SUBSTATION 3 2.55
GADCHIROLI GADCHIROLI CHAMORSHI 104002 33/11KV CHAMORSHI 2 1.56
GADCHIROLI GADCHIROLI CHAMORSHI 104012 33 KV GHOT S/STN 2 1.23
GADCHIROLI GADCHIROLI CHAMORSHI 104020 33/11KV BHENDALA 3 2.96
GADCHIROLI GADCHIROLI CHAMORSHI 104023 33/11 Kv Talodhi(MO) Sub-Stati 2 1.29
GADCHIROLI GADCHIROLI CHAMORSHI 104024 33/11 KV Ashti S/Stn 1 .71
GADCHIROLI GADCHIROLI CHAMORSHI 104026 33/11 KV YENAPUR S/STN. 2 1.75
GADCHIROLI GADCHIROLI DESAIGANJ (VADASA) 104001 33/11 KV WADSA S/STN 5 4.17
GADCHIROLI GADCHIROLI DESAIGANJ (VADASA) 104021 33/11 KV SHANKARPUR (WADSA) S/ 5 5
GADCHIROLI GADCHIROLI DESAIGANJ (VADASA) 104031 33/11 KV SAWANGI (WADSA) SUBST 1 .5
GADCHIROLI GADCHIROLI GADCHIROLI 104018 33/11KV KOTGAL SUBSTATION 1 .78
GADCHIROLI GADCHIROLI GADCHIROLI 104019 33/11 KV AMIRZA S/STN 2 1.18
GADCHIROLI GADCHIROLI GADCHIROLI 104029 33/11 KV SEMANA 1 .77
GADCHIROLI GADCHIROLI GADCHIROLI 104047 33/11 KV PORLA SUBSTATION 5 4.19
GADCHIROLI GADCHIROLI GADCHIROLI 105004 33/11 KV GADCHIROLI 1 .74
GADCHIROLI GADCHIROLI KORCHI 104006 33/11 KV SUBSTATION KORCHI 4 3.41
GADCHIROLI GADCHIROLI KURKHEDA 104005 33/11 KV KURKHEDA 6 5.43
GADCHIROLI GADCHIROLI KURKHEDA 104008 33/11 KV MALEWADA 3 2.73
GADCHIROLI GADCHIROLI KURKHEDA 104033 33/11 KV KADHOLI SUBSTATION 4 3.92
GADCHIROLI GADCHIROLI KURKHEDA 104034 33/11 KV GEWARDHA SUBSTATION 3 2.27
GADCHIROLI GADCHIROLI KURKHEDA 104048 33/11 KV ANTARGAON SUBSTATION 5 4.44
GADCHIROLI GADCHIROLI MULCHERA 104013 33 KV MULCHERA 5 4.12
GADCHIROLI GADCHIROLI MULCHERA 104027 33/11 KV LAGAM SUB STATION 2 1.25
GADCHIROLI GADCHIROLI MULCHERA 104046 33/11KV ADPALLI S/STN 1 .96
GADCHIROLI GADCHIROLI MULCHERA 104050 33/11KV REGADI S/STN 1 .85
GADCHIROLI GADCHIROLI NAGBHIR 084013 33/11KV WALNI S/STN. 7 3.84
GADCHIROLI GADCHIROLI NAGBHIR 084034 33 KV MENDHA S/STN 4 3.14
GADCHIROLI GADCHIROLI NAGBHIR 104014 33 KV NAGBHID S/STN 6 5.78
GADCHIROLI GADCHIROLI SAOLI 084037 33/11 KV PATHARI 1 .8
GADCHIROLI GADCHIROLI SINDEWAHI 085007 33/11 KV SINDEWAHI S/STN. 3 2.81
GADCHIROLI GADCHIROLI SIRONCHA 102002 11 KV SIRONCHA SWITCH YARD 8 7.61
GADCHIROLI GADCHIROLI SIRONCHA 104015 33KV BAMNI 5 5
GADCHIROLI GADCHIROLI SIRONCHA 104016 33 KV ANKISA 4 3.12
GADCHIROLI GADCHIROLI SIRONCHA 104035 33/11 KV ASARALLI SUBSTATION 2 1.33
GONDIA GONDIA AMGAON 314022 33KV AMGAON SUB STATION 4 3.65
GONDIA GONDIA AMGAON 314039 33/11KV THANA S/S 5 5
GONDIA GONDIA ARJUNI MORGAON 314010 33/11KV KESHORI 8 7.13
GONDIA GONDIA ARJUNI MORGAON 314015 33/11 KV NAVEGAON/BANDH 5 5
GONDIA GONDIA ARJUNI MORGAON 314027 33/11 KV ARJUNI/MORGAON 6 5.28
GONDIA GONDIA ARJUNI MORGAON 314031 33/11 KV MAHAGAON 3 2.21
GONDIA GONDIA ARJUNI MORGAON 314042 33/11KV BONDGAON DEVI 3 2.64
GONDIA GONDIA DEORI 314004 33/11 KV CHICHGAD 3 2.97
GONDIA GONDIA DEORI 314008 33/11 KV DEORI SUB STATION 5 4.45
GONDIA GONDIA DEORI 314044 33/11KV MULLA 3 2.83
GONDIA GONDIA DEORI 314049 33/11KV SHENDA SSN 5 5
GONDIA GONDIA GONDIA 314006 33/11KV FULCHUR S/STN. 3 2.8
GONDIA GONDIA GONDIA 314024 33/11KV HIWRA S/STN. 7 6.94
GONDIA GONDIA GONDIYA 314011 33/11KV DASGAON S/STN. 2 2
GONDIA GONDIA GONDIYA 314034 33/11 KV KATI S/STN. 5 4.74
GONDIA GONDIA GOREGAON 314009 33/11KV TEDHA 7 6.95
GONDIA GONDIA GOREGAON 314033 33/11KV MOHADI 5 5
GONDIA GONDIA GOREGAON 314036 33/11KV CHICHGAON S/S 5 5
GONDIA GONDIA SADAK-ARJUNI 314003 33/11KV DAWWA SUB-STATION 6 5.64
GONDIA GONDIA SADAK-ARJUNI 314035 33KV KOKNA S/S 5 4.14
GONDIA GONDIA SADAK-ARJUNI 314045 33/11 KV MUNDIPAR 5 5
GONDIA GONDIA SALEKASA 314005 33/11 KV SALEKASA 5 4.49
GONDIA GONDIA SALEKASA 314018 33/11KV SAKHRITOLA S/STN. 5 5
GONDIA GONDIA SALEKASA 314021 KAWARABANDH 33KV/11KV 5 4.23
GONDIA GONDIA SALEKASA 314047 33/11 KV TIRKHEDI 4 3.28
GONDIA GONDIA TIRORA 314007 33/11KV DHAPEWADA 5 4.6
GONDIA GONDIA TIRORA 314020 33/11KV EKODI SUBSTATION 3 2.79
GONDIA GONDIA TIRORA 314023 33/11 KV BIRSI (SATONA) 5 4.99
GONDIA GONDIA TIRORA 314026 33/11KV PARASWADA S/STN 9 8.9
GONDIA GONDIA TIRORA 314032 33/11 KV PANJARA SUBSTATION 3 2.74
GONDIA GONDIA TIRORA 314037 33/11KV CHURDI ROAD S/STN 2 1.08
GONDIA GONDIA TIRORA 314040 33/11KV THANEGAON S/S 4 3.58
HINGOLI HINGOLI AUNDHA (NAGNATH) 324013 33 KV AUNDHA NAGNATH 3 2.96
HINGOLI HINGOLI AUNDHA (NAGNATH) 324036 33 KV SHIRAD SHAHAPUR 8 7.84
HINGOLI HINGOLI AUNDHA (NAGNATH) 324055 33 KV  RAMESHWAR 10 10
HINGOLI HINGOLI AUNDHA (NAGNATH) 324064 33 KV SIDHESHWAR 8 8
HINGOLI HINGOLI AUNDHA (NAGNATH) 324069 33 KV TEMBURDARA 7 6.73
HINGOLI HINGOLI AUNDHA (NAGNATH) 324079 33 KV BORJA 3 2.73
HINGOLI HINGOLI AUNDHA (NAGNATH) 324082 33 KV SALNA 5 5
HINGOLI HINGOLI AUNDHA (NAGNATH) 324088 33 KV JAWALA BZ 10 10
HINGOLI HINGOLI AUNDHA (NAGNATH) 324091 33 KV METHA 5 4.72
HINGOLI HINGOLI AUNDHA (NAGNATH) 324104 33 KV RUPUR TANDA .. 5 4.07
HINGOLI HINGOLI BASMATH 324010 33 KV BASMAT (KARKHANA ROAD) 5 4.22
HINGOLI HINGOLI BASMATH 324014 33 KV  HATTA 4 3.62
HINGOLI HINGOLI BASMATH 324017 33 KV KURUNDA 7 6.01
HINGOLI HINGOLI BASMATH 324028 33 KV  SATEPHAL 5 4.13
HINGOLI HINGOLI BASMATH 324029 33 KV GIRGOAN 10 10
HINGOLI HINGOLI BASMATH 324050 33 KV WAPTI 2 1.76
HINGOLI HINGOLI BASMATH 324065 33 KV MALWATA 10 9.42
HINGOLI HINGOLI BASMATH 324066 33 KV JNV 10 10
HINGOLI HINGOLI BASMATH 324073 33 KV KHANDEGOAN 5 5
HINGOLI HINGOLI BASMATH 324075 33 KV  PARDI BAGAL 3 2.49
HINGOLI HINGOLI BASMATH 324078 33 kV BORI SAWANT 2 1.91
HINGOLI HINGOLI BASMATH 324086 33 KV HAYATNAGAR 6 5.37
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HINGOLI HINGOLI BASMATH 324087 33 KV WAKHARI 5 4.26
HINGOLI HINGOLI BASMATH 324090 33 KV BORALA 4 3.29
HINGOLI HINGOLI BASMATH 324092 33 KV WAI CHOUNDI 5 4.77
HINGOLI HINGOLI BASMATH 324093 33 KV KAUTHA ROAD 3 2.87
HINGOLI HINGOLI BASMATH 324094 33 KV NAHAD 2 1.03
HINGOLI HINGOLI BASMATH 324103 33 KV GUNDA 4 3.26
HINGOLI HINGOLI BASMATH 324126 33 KV SAILU 4 3.64
HINGOLI HINGOLI BASMATH 324127 33 KV PARDI KHURD 4 3.57
HINGOLI HINGOLI BASMATH 324128 33 KV PALSHI 4 3.53
HINGOLI HINGOLI HINGOLI 324021 33 KV ADGAON 7 7
HINGOLI HINGOLI HINGOLI 324030 33 KV SAMGA 2 1.44
HINGOLI HINGOLI HINGOLI 324032 33 KV LIMBALA 5 4.86
HINGOLI HINGOLI HINGOLI 324035 33 KV NARSI(N) 9 8.41
HINGOLI HINGOLI HINGOLI 324071 33 KV KHATKALI 2 1.98
HINGOLI HINGOLI HINGOLI 324076 33 KV PANGRI 5 5
HINGOLI HINGOLI HINGOLI 324077 33 KV KHANAPUR CHITTA 10 10
HINGOLI HINGOLI HINGOLI 324081 33 KV  YASHWANT NAGAR HINGOLI 3 2.88
HINGOLI HINGOLI HINGOLI 324084 33 KV LOHGAON 3 1.95
HINGOLI HINGOLI HINGOLI 324097 33 KV BASAMBA 5 4.32
HINGOLI HINGOLI HINGOLI 324098 33 KV KHADKAT 4 3.15
HINGOLI HINGOLI KALAMNURI 324015 33/11 KV WARANGA 4 3.38
HINGOLI HINGOLI KALAMNURI 324018 33/11 KV KALAMNURI 6 5.63
HINGOLI HINGOLI KALAMNURI 324041 33/11 KV AKHADA BALAPUR 4 3.66
HINGOLI HINGOLI KALAMNURI 324053 33/11 KV SUKLI VEER 3 2.57
HINGOLI HINGOLI KALAMNURI 324068 33/11 KV GAUL BAZAR 6 5.35
HINGOLI HINGOLI KALAMNURI 324083 33/11 KV SALWA 3 2.33
HINGOLI HINGOLI KALAMNURI 324085 33/11 KV DONGARKADA 3 3
HINGOLI HINGOLI KALAMNURI 324095 33/11 KV SANDAS 5 5
HINGOLI HINGOLI KALAMNURI 324096 33 KV POTRA SUB-STATION 2 2
HINGOLI HINGOLI KALAMNURI 324101 33 KV MASOD 2 1.53
HINGOLI HINGOLI KALAMNURI 324102 33 KV JAWALA PANCHAL 5 4.71
HINGOLI HINGOLI KALAMNURI 324125 33/11 KV LAMANDEV SUBSTATION 2 1.52
HINGOLI HINGOLI SENGAON 324016 33 KV SENGAON 2 2
HINGOLI HINGOLI SENGAON 324020 33 KV GOREGAON 7 7
HINGOLI HINGOLI SENGAON 324056 33 KV PANKANHERGAON 10 9.99
HINGOLI HINGOLI SENGAON 324074 33 KV PUSEGAON 5 4.36
HINGOLI HINGOLI SENGAON 324080 33 KV KADOLI 4 3.12
HINGOLI HINGOLI SENGAON 324099 33 KV KHILLAR SUB-STATION 3 2.71
HINGOLI HINGOLI SENGAON 324100 33KV GHORDARI S/S 5 4.79
HINGOLI HINGOLI SENGAON 324108 33 KV JAIPUR 5 4.59
HINGOLI HINGOLI SENGAON 324109 33 KV JAWALA BK 2 2
JALGAON JALGAON AMALNER 124068 33/11 KV KALAMSARE 5 4.69
JALGAON JALGAON BHADGAON 124007 33 KV BHADGAON 7 6.21
JALGAON JALGAON BHADGAON 124012 33 KV KOLGAON 10 9.95
JALGAON JALGAON BHADGAON 124151 33 KV VADJI 5 5
JALGAON JALGAON BHADGAON 124182 33/11 KV WADADHE (BHADGAON) 4 3.8
JALGAON JALGAON BHUSAWAL 124033 33/11 KV TALWEL 12 10.61
JALGAON JALGAON BHUSAWAL 124041 33/11 KV SAKEGAON 2 1.08
JALGAON JALGAON BHUSAWAL 124145 33/11 KV Kinhi MIDC S/Stn. 2 1.19
JALGAON JALGAON BHUSAWAL 124167 33/11 kV KURHA PN. 2 1.61
JALGAON JALGAON BODVAD 124025 33/11 KV ENGAON 6 5.21
JALGAON JALGAON BODVAD 124164 33/11 kv MUKTAL SUBSTATION 2 2
JALGAON JALGAON CHALISGAON 124003 33/11 KV PILKHOD S/STN 10 9.98
JALGAON JALGAON CHALISGAON 124078 33/11 KV ADGAON 4 3.98
JALGAON JALGAON CHALISGAON 124108 33/11 KV UMBERKHED S/STN 5 4.23
JALGAON JALGAON CHALISGAON 124111 33/11 KV SHIRASGAON 5 5
JALGAON JALGAON CHALISGAON 124116 33/11 KV GANESHPUR S/STN 5 4.04
JALGAON JALGAON CHALISGAON 124126 33/11 KV BHORAS SUBSTATION 4 3.17
JALGAON JALGAON CHALISGAON 124130 33/11 kV POHARA SUBSTATION 3 2.92
JALGAON JALGAON CHALISGAON 124136 33/11 KV DAHIWAD SUBSTATION 5 5
JALGAON JALGAON CHALISGAON 124146 CTM SUB STATION 1 .64
JALGAON JALGAON CHALISGAON 124152 33/11KV HATALE SUBSTATION 2 2
JALGAON JALGAON CHALISGAON 124158 33/11 KV PIMPALGAON S/Stn  CSN 4 3.16
JALGAON JALGAON CHOPDA 124071 33/11 KV HATED 13 10.69
JALGAON JALGAON CHOPDA 124072 33/11 KV GALANGI 6 4.44
JALGAON JALGAON CHOPDA 124077 33/11KV DHANORA 17 16.75
JALGAON JALGAON CHOPDA 124081 33/11 KV GORGAWALE 6 5.32
JALGAON JALGAON CHOPDA 124091 33/11KV OLD POWER HOUSE 1 .44
JALGAON JALGAON CHOPDA 124114 33/11 KV VARDI SUBSTATION 4 3.77
JALGAON JALGAON CHOPDA 124129 33/11 Kv Chahardi S/sn 4 3.02
JALGAON JALGAON CHOPDA 124162 33/11 kV Mamalada Sub Station 3 2.87
JALGAON JALGAON DHARANGAON 124062 33/11 KV PALDHI 7 6.95
JALGAON JALGAON DHARANGAON 124063 33/11 KV SALVA 4 3.23
JALGAON JALGAON DHARANGAON 124079 33/11 KV BHOD 5 4.46
JALGAON JALGAON DHARANGAON 124181 33/11 KV BORGAON 3 2.44
JALGAON JALGAON DHARANGAON 125112 33/11 KV SONWAD 2 1.71
JALGAON JALGAON DHARANGAON 125113 33/11 KV CHANDSAR 4 3.51
JALGAON JALGAON ERANDOL 124100 33/11 KV UTRAN SUB-STATION 4 3.44
JALGAON JALGAON ERANDOL 124102 33/11 KV RINGANGAON SUB-STATIO 6 5.93
JALGAON JALGAON ERANDOL 124171 33/11 KV PIMPALKOTHA SUB-STATI 3 2.24
JALGAON JALGAON JALGAON 124016 33/11 KV MAHABAL 9 8.74
JALGAON JALGAON JALGAON 124020 33/11 KV VIDGAON 8 6.6
JALGAON JALGAON JALGAON 124095 33/11 KV V SECTOR 2 1.89
JALGAON JALGAON JAMNER 124030 33/11 KV NERI 6 5.14
JALGAON JALGAON JAMNER 124034 33/11 KV TALEGAON 14 14
JALGAON JALGAON JAMNER 124035 33/11 KV MALDABHADI 5 5
JALGAON JALGAON JAMNER 124039 33/11 KV SHENDURNI 2 1.83
JALGAON JALGAON JAMNER 124042 33/11 KV JAMNER 4 3.6
JALGAON JALGAON JAMNER 124128 33/11 NACHANKHEDA 10 10
JALGAON JALGAON JAMNER 124154 33/11 kv RANJANI SUBSTATION 5 5
JALGAON JALGAON JAMNER 124159 33/11 KV PIMPALGAON ( GOLAIT ) 5 5
JALGAON JALGAON JAMNER 124178 33/11 KV KEKTANIMBHORA 4 3.15
JALGAON JALGAON JAMNER 124180 JAMNER IPDS 3 2.64
JALGAON JALGAON MUKTAINAGAR 124026 33/11 KV CHANGDEO S/STN 7 5.83
JALGAON JALGAON MUKTAINAGAR 124028 33/11 KV GHODASGAON 4 3.07
JALGAON JALGAON MUKTAINAGAR 124029 33/11 KV NIMKHEDI 6 5.58
JALGAON JALGAON MUKTAINAGAR 124031 33/11 KV ANTURLI S/STN 9 6.31
JALGAON JALGAON MUKTAINAGAR 124036 33/11 KV NAIGAON S/STN 6 5.31
JALGAON JALGAON MUKTAINAGAR 124037 33/11 KV PURNAD S/STN 10 10
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JALGAON JALGAON MUKTAINAGAR 124045 33/11 KV MUKTAINAGAR 2 1.2
JALGAON JALGAON MUKTAINAGAR 124087 33/11 KV RUIKHEDA S/STN 5 5
JALGAON JALGAON MUKTAINAGAR 124157 33/11 KV SAROLA 3 2.93
JALGAON JALGAON MUKTAINAGAR 124183 33/11 KV BHOTA SUBSTATION 2 1.23
JALGAON JALGAON PACHORA 124010 33/11  KV WADI SHEWALE 7 6.69
JALGAON JALGAON PACHORA 124013 33/11  KV KURHAD 4 3.69
JALGAON JALGAON PACHORA 124088 33/11  KV PIMPALGAON HARESHWAR 6 5.13
JALGAON JALGAON PACHORA 124090 33/11 KV NAGARDEOLA 6 5.69
JALGAON JALGAON PACHORA 124110 33/11 KV NIRMAL  SUBSTATION 2 1.33
JALGAON JALGAON PACHORA 124125 33/11  KV  MIDC  SUBSTATION 2 1.14
JALGAON JALGAON PACHORA 124134 33/11  KV LOHARA 4 3.4
JALGAON JALGAON PACHORA 124160 33/11 KV TARKHEDA S/S 3 2.36
JALGAON JALGAON PACHORA 124174 33/11 KV MAHEJI 3 2.6
JALGAON JALGAON PAROLA 124011 33/11 KV TAMASWADI SUBSTATION 6 5.92
JALGAON JALGAON PAROLA 124105 33/11 KV MANGRUL SUBSTATION 4 3.85
JALGAON JALGAON RAVER 124055 33/11 KV KERHALE 5 4.98
JALGAON JALGAON RAVER 124056 33/11 KV PAL 4 3.26
JALGAON JALGAON RAVER 124057 33/11 KV VIVARA 6 3.09
JALGAON JALGAON RAVER 124060 33/11 KV KHIRODA 14 9.36
JALGAON JALGAON RAVER 124061 33/11 KV UDHALI 6 4.06
JALGAON JALGAON RAVER 124094 33/11 KV KHANAPUR 3 2.29
JALGAON JALGAON RAVER 124107 33/11 KV GAURKHEDA 5 3.25
JALGAON JALGAON RAVER 124115 33/11 KV SINGAT 2 1.09
JALGAON JALGAON RAVER 124179 33/11 KV BAKSHIPUR S/S 4 3.35
JALGAON JALGAON RAVER 124185 33/11KV MANGRUL 2 1.44
JALGAON JALGAON YAWAL 124046 33/11KV.BAMNOD 5 3.56
JALGAON JALGAON YAWAL 124047 33/11 KV HAMBARDI 17 11.47
JALGAON JALGAON YAWAL 124048 33/11 KV NHAVI 10 6.9
JALGAON JALGAON YAWAL 124049 33/11 KV SAKALI 10 9.01
JALGAON JALGAON YAWAL 124050 33/11 KV KINGAON 8 7.66
JALGAON JALGAON YAWAL 124051 33/11 KV RAJORA 7 5.41
JALGAON JALGAON YAWAL 124084 33/11 KV CHINCHOLI 8 7.47
JALGAON JALGAON YAWAL 124097 33/11 KV DAMBHURNI 7 5.38
JALGAON JALGAON YAWAL 124098 33/ 11 KV SANGAVI BK 4 3.5
JALGAON JALGAON YAWAL 124099 33/11 KV SATOD 6 4.89
JALGAON JALGAON YAWAL 124124 33/11 KV THORGAVAN 3 2.81
JALGAON JALGAON YAWAL 124133 33/11KV BHORTEK SBSTATION 2 1.64
JALGAON JALGAON YAWAL 124155 33/11 KV PIMPRUDE SUBSTATION. 3 1.9
JALGAON JALGAON YAWAL 124165 33/11 KV DONGARKATHORA 5 3.67
JALGAON JALGAON YAWAL 124169 33/11 KV BHALOD 2 1.91
JALGAON JALGAON YAWAL 124175 33/11 KV FAIZPUR 1 .74
JALNA JALNA AMBAD 134011 WADIGODRI 9 9
JALNA JALNA AMBAD 134026 JAMKHED 7 6.08
JALNA JALNA AMBAD 134048 TADHADGAON 5 5
JALNA JALNA AMBAD 134049 SHAHAGAD 7 6.88
JALNA JALNA AMBAD 134052 SUKHAPURI 5 5
JALNA JALNA AMBAD 134054 EKLAHARA 4 3.99
JALNA JALNA AMBAD 134055 SHEVGA 5 4.96
JALNA JALNA AMBAD 134072 KARJAT 5 5
JALNA JALNA AMBAD 134074 Chandanapuri 4 3.5
JALNA JALNA AMBAD 134093 33/11 KV SHAHAPUR S/S 4 3.22
JALNA JALNA AMBAD 134195 33/11 KV GIS MIDC AMBAD SUBSTA 2 1
JALNA JALNA BADNAPUR 013430 33KV DABHADI 2 1.95
JALNA JALNA BADNAPUR 013438 33KV NANEGAON 3 3
JALNA JALNA BADNAPUR 013441 33 KV SHELGAON 1 .56
JALNA JALNA BADNAPUR 134090 33/11 KV RAMMURTI 2 1.16
JALNA JALNA BHOKARDAN 134006 33/11 KV RAJUR S/STN 10 10
JALNA JALNA BHOKARDAN 134040 33KV GONDEGAON 3 2
JALNA JALNA BHOKARDAN 134064 33 KV PIMPALGAON KO 5 4.07
JALNA JALNA BHOKARDAN 134109 33/11 KV SIPORA BAZAR 3 2.22
JALNA JALNA GHANSAWANGI 134068 33KV S/S SINDKHED 2 1.63
JALNA JALNA GHANSAWANGI 134069 33 kv Banegaon 1 .95
JALNA JALNA GHANSAWANGI 134085 ANTERWALI TEMBHI 3 2.16
JALNA JALNA GHANSAWANGI 134086 33 KV RANJANI SUB STATION 2 1.12
JALNA JALNA JAFFERABAD 134001 33KV JAFRABAD 4 3.64
JALNA JALNA JAFFERABAD 134022 WARUD 33/11 KV S.S 8 7.67
JALNA JALNA JALNA 134019 RAMNAGAR 33/11 KV S/S 6 5.23
JALNA JALNA JALNA 134028 488-SUB STATION 2 1.09
JALNA JALNA JALNA 134033 33KV HIWRA ROSHANGAON 3 2.62
JALNA JALNA JALNA 134036 33/11 KV  Rohanwadi Substaion 2 1.93
JALNA JALNA JALNA 134037 HISWAN 5 5
JALNA JALNA JALNA 134043 DHARKALYAN 10 10
JALNA JALNA JALNA 134062 MANEGAON 5 4.26
JALNA JALNA JALNA 134089 Bhatepuri 1 .66
JALNA JALNA MANTHA 134023 WATUR 8 8
JALNA JALNA MANTHA 134027 TIRTHPURI 4 3
JALNA JALNA MANTHA 134050 JAIPUR 5 4.06
JALNA JALNA MANTHA 134057 33/11 KV IDOLI SSTN 5 5
JALNA JALNA MANTHA 134070 TALNI 5 4.09
JALNA JALNA PARTUR 134004 33/11 KV PARTUR 3 3
JALNA JALNA PARTUR 134010 33/11 Kv ASHTI 3 2.11
JALNA JALNA PARTUR 134017 33/11 Kv SATONA 2 1.47
JALNA JALNA PARTUR 134058 33KV/11KV LONI SUBSATION 1 .9
JALNA JALNA PARTUR 134061 33/11 KHANDAVI SUBSTATION 5 5
KOLHAPUR KOLHAPUR Ajara 144063 33/11 KV AJARA 3 2.54
KOLHAPUR KOLHAPUR Ajara 144087 33/11 Maligre 2 1.73
KOLHAPUR KOLHAPUR BHUDARGAD 144020 33/11 KV MUDHAL THITA 3 2.97
KOLHAPUR KOLHAPUR BHUDARGAD 144021 33/11KV GARGOTI SUBSTATION 2 1.87
KOLHAPUR KOLHAPUR BHUDARGAD 144082 33/11 KV DARWAD SUBSTATION 1 .99
KOLHAPUR KOLHAPUR CHANDGAD 144080 33/11 KV Kanoor Sub Station 1 .75
KOLHAPUR KOLHAPUR CHANDGAD 144120 33/11 KV Tudiye 5 5
KOLHAPUR KOLHAPUR GADHINGLAJ 144057 33/11 KV HALKARNI 5 4.58
KOLHAPUR KOLHAPUR GADHINGLAJ 144112 33/11 KV NANGNUR 2 1.27
KOLHAPUR KOLHAPUR Gadhinglaj 144056 33/11 KV GADHINGLAJ 2 2
KOLHAPUR KOLHAPUR Gadhinglaj 144069 33/11 KV KAULAGE 3 2.71
KOLHAPUR KOLHAPUR Gadhinglaj 144089 33/11KV Bhadgaon s/stn 5 4.14
KOLHAPUR KOLHAPUR HATKANANGLE 144047 33/11 KV AMRAI 1 .48
KOLHAPUR KOLHAPUR HATKANANGLE 144051 33/11 KV KABNOOR 1 .79
KOLHAPUR KOLHAPUR HATKANANGLE 144054 33/11KV Mangaon 4 3.31
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KOLHAPUR KOLHAPUR HATKANANGLE 144065 33/11 KV S/ST PATTANKODOLI 5 4.53
KOLHAPUR KOLHAPUR HATKANANGLE 144072 33/11 KV CHANDUR 2 1.98
KOLHAPUR KOLHAPUR HATKANANGLE 144076 33/11 KV RANGOLI 4 3.03
KOLHAPUR KOLHAPUR HATKANANGLE 144081 33/11KV Latwade Sub station 5 3.83
KOLHAPUR KOLHAPUR HATKANANGLE 144085 33/11KV YELGUD SUBSTATION 3 2.48
KOLHAPUR KOLHAPUR HATKANANGLE 144125 33/11 KV TOP SUB STATION 2 1.74
KOLHAPUR KOLHAPUR HATKANANGLE 144129 VADGAON SUB STATION 1 .83
KOLHAPUR KOLHAPUR Hatkanangale 144113 33/11Kv Awade Park 3 2.15
KOLHAPUR KOLHAPUR KAGAL 144016 33/11 KV KAGAL SUBSTATION 4 3.01
KOLHAPUR KOLHAPUR KAGAL 144018 33/11 Kv KAPASHI 8 7.52
KOLHAPUR KOLHAPUR KAGAL 144019 33/11 KV SONAGE S/S 7 6.14
KOLHAPUR KOLHAPUR KAGAL 144067 33/11 KV K'SANGAON 4 3.81
KOLHAPUR KOLHAPUR KAGAL 144097 33/11KV KURANI 3 2.87
KOLHAPUR KOLHAPUR KAGAL 144124 33/11 KV GAHININATH NAGAR 2 1.34
KOLHAPUR KOLHAPUR KARVIR 144001 33/11KV SHIYE 3 2.24
KOLHAPUR KOLHAPUR KARVIR 144003 33/11 KV KERLE 6 4.33
KOLHAPUR KOLHAPUR KARVIR 144009 33/11 KV KANCHANWADI 4 3.28
KOLHAPUR KOLHAPUR KARVIR 144010 33/11 KV WADAKSHIVALE 6 5.59
KOLHAPUR KOLHAPUR KARVIR 144017 33/11 KV GOKULSHIRGAON 5 4
KOLHAPUR KOLHAPUR KARVIR 144032 33/11KV PUIKHADI SUBSTATION 1 .93
KOLHAPUR KOLHAPUR KARVIR 144092 33/11 KV BAPAT CAMP MINOR 2 1.41
KOLHAPUR KOLHAPUR KARVIR 144095 33/11KV GADMUDSHINGI 4 3.8
KOLHAPUR KOLHAPUR KARVIR 144103 33/11 Kv Gandhinagar 1 .44
KOLHAPUR KOLHAPUR KARVIR 144110 33/11KV BOLOLI S.ST 2 1.28
KOLHAPUR KOLHAPUR KARVIR 144119 33/11 KV PIMPALGAON KH 3 2.88
KOLHAPUR KOLHAPUR PANHALA 144002 33/11 KV KODOLI 8 7.39
KOLHAPUR KOLHAPUR PANHALA 144004 PANHALA SUB-STATION 3 2.66
KOLHAPUR KOLHAPUR RADHANAGARI 144078 33/11 KV RASHIWADE 2 1.45
KOLHAPUR KOLHAPUR Radhanagari 144024 33/11KV WALWA S/S 3 2.01
KOLHAPUR KOLHAPUR Radhanagari 144025 33/11 KV DHAMOD 2 1.58
KOLHAPUR KOLHAPUR Radhanagari 144026 33/11 KV TARALE SUB STSTION 1 .77
KOLHAPUR KOLHAPUR Radhanagari 144027 33/11 KV Aawali 2 1.3
KOLHAPUR KOLHAPUR Radhanagari 144091 33/11 KV RADHANAGARI 1 .95
KOLHAPUR KOLHAPUR SHAHUWADI 144109 33/11 KV THAWADE 1 .69
KOLHAPUR KOLHAPUR SHIROL 144036 33/11KV SHIROL 4 2.97
KOLHAPUR KOLHAPUR SHIROL 144037 33/11 KV SHIRATI 6 5.12
KOLHAPUR KOLHAPUR SHIROL 144038 33/11 KV KAVATHE-GULAND 4 3.72
KOLHAPUR KOLHAPUR SHIROL 144043 33/11 KV SHIRDHON 5 4.63
KOLHAPUR KOLHAPUR SHIROL 144044 33/11KV KURUNDWAD 7 6.24
KOLHAPUR KOLHAPUR SHIROL 144045 33/11KV TAKALI 3 3
KOLHAPUR KOLHAPUR SHIROL 144052 33/11 KV YADRAV 3 2.67
KOLHAPUR KOLHAPUR SHIROL 144055 33/11 KV SHIRADWAD 5 4.25
KOLHAPUR KOLHAPUR SHIROL 144086 33/11kv Ghosarawad 7 7
KOLHAPUR KOLHAPUR SHIROL 144090 33 / 11 KV Nandani Substation 4 3.88
KOLHAPUR KOLHAPUR SHIROL 144128 33/11 KV 2 X 5 MVA DANOLI S/S 3 2.21
LATUR LATUR AHMADPUR 154004 33/11 KV AHMEDPUR 2 2
LATUR LATUR AHMADPUR 154018 33/11 KV KINGAON 12 12
LATUR LATUR AHMADPUR 154020 33/11KV SHIRUR TAJBAND SUBSTAT 8 8
LATUR LATUR AHMADPUR 154043 33/11 KV  UJANA 6 5.92
LATUR LATUR AHMADPUR 154079 33/11KV KUMTHA SUBSTATION 5 5
LATUR LATUR AHMADPUR 154081 33/11 KV ANDHORI 2 2
LATUR LATUR AHMADPUR 154082 33/11 KV HADOLTI SUBSTATION 8 7.38
LATUR LATUR AHMADPUR 154083 33/11 KV ROKADA SAWARGAON 5 5
LATUR LATUR AHMADPUR 154106 33/11KV THODAGA 5 4.91
LATUR LATUR AHMEDPUR 154140 33/11KV HAGDAL S/S 5 5
LATUR LATUR AHMEDPUR 154141 33/11 KV KHANDALI S/S 5 4.42
LATUR LATUR AUSA 154002 33KV Ausa 4 3.32
LATUR LATUR AUSA 154008 33 kv s/s killari 5 4.25
LATUR LATUR AUSA 154021 33KV Bhada S/S 9 8.43
LATUR LATUR AUSA 154026 33/11 KV LAMJANA SUBSTATION 2 2
LATUR LATUR AUSA 154030 33KV YERANDI S/S 5 4.53
LATUR LATUR AUSA 154032 33kv Matola 7 5.57
LATUR LATUR AUSA 154034 33/11 Kv Belkund S/S 10 9.95
LATUR LATUR AUSA 154035 33/11 KV KASAR BALKUNDA 5 5
LATUR LATUR AUSA 154041 33KV JAWALGA S/S 5 5
LATUR LATUR AUSA 154054 33KV BUDHODA 5 5
LATUR LATUR AUSA 154055 33 KV SUB STATION KHAROSA 2 2
LATUR LATUR AUSA 154058 33KV NAGAARSOGA S/S 5 5
LATUR LATUR AUSA 154065 33KV Bheta S/S 9 8.91
LATUR LATUR AUSA 154068 33 KV SUB STATION YELLI 4 2.34
LATUR LATUR AUSA 154069 33 / 11 KV MANGROOL 5 5
LATUR LATUR AUSA 154074 33KV DHANORA/Gondri 5 5
LATUR LATUR AUSA 154093 33 KV SUB STATION KARLA 2 2
LATUR LATUR AUSA 154099 33 / 11 Tapse - Chincholi 5 5
LATUR LATUR AUSA 154132 33/11 KV ALAMALA SUBSTATION 3 2.21
LATUR LATUR AUSA 154136 33/11KV LODGA 1 1
LATUR LATUR CHAKUR 154006 33 KV SUBSTATION NALEGAON 10 9.86
LATUR LATUR CHAKUR 154011 33KV ZARI S/N 2 2
LATUR LATUR CHAKUR 154019 33/11 KV CHAKUR S/S 9 8.94
LATUR LATUR CHAKUR 154038 33/11 KV WADWAL 5 5
LATUR LATUR CHAKUR 154080 33/11 KV SHIVANKHED 5 5
LATUR LATUR CHAKUR 154089 33/11KV DONGRAJ SUBSTATION 5 5
LATUR LATUR CHAKUR 154090 33 KV SUBSTATION SUGAON 4 3.38
LATUR LATUR CHAKUR 154096 33KV UJALAMB S/N 5 5
LATUR LATUR CHAKUR 154097 33 KV ASHTA S/S 5 5
LATUR LATUR CHAKUR 154117 33/11 DEVANGARA 5 4.63
LATUR LATUR CHAKUR 154143 33/11KV GHARNI SUB-STATION 4 3.46
LATUR LATUR DEONI 154010 33/11 KV S/S DEVANI 7 7
LATUR LATUR DEONI 154023 33/11 KV S/S  WALANDI 8 8
LATUR LATUR DEONI 154101 33/11 KV S/S JAWALGA 5 4.46
LATUR LATUR DEONI 154122 33/11 KV S/S  NAGRAL 4 3.24
LATUR LATUR DEONI 154123 33 /11 KV LASONA SUBSTATION 2 2
LATUR LATUR JALKOT 154015 33/11 KV WANJARWADA SUBSTATION 5 5
LATUR LATUR JALKOT 154037 33/11KV KOLNOOR SUBSTATION 5 5
LATUR LATUR JALKOT 154088 33/11KV JALKOT SUBSTATION 3 2.56
LATUR LATUR JALKOT 154103 33 KV S/S GUTTI 5 4.08
LATUR LATUR LATUR 154001 33/11 KV MURUD 4 4
LATUR LATUR LATUR 154005 33/11 KV MURUD-AKOLA 5 4.41
LATUR LATUR LATUR 154013 33/11 KV HARANGUL 7 6.8
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LATUR LATUR LATUR 154022 33/11 KV MAMDAPUR 2 2
LATUR LATUR LATUR 154028 33 KV S/S BOPLA 5 5
LATUR LATUR LATUR 154033 33/11 KV BABHALGAON 9 8.02
LATUR LATUR LATUR 154040 33/11 KV TAKALI 8 7.95
LATUR LATUR LATUR 154045 33/11 KV SHIRALA S/S 5 4.32
LATUR LATUR LATUR 154050 33/11 KV BORI 7 6.03
LATUR LATUR LATUR 154052 33/11 KV KAWA 4 3.2
LATUR LATUR LATUR 154060 33/ 11 KV TANDULJA S/S 7 6.27
LATUR LATUR LATUR 154061 33/ 11 KV CHIKURDA S/S 5 5
LATUR LATUR LATUR 154062 33/ 11 KV ANKOLI S/S 8 7.01
LATUR LATUR LATUR 154071 33/11 KV GANGAPUR 6 5.52
LATUR LATUR LATUR 154076 33/11 KV MANJARA KARKHANA 5 4.64
LATUR LATUR LATUR 154077 33/11 KV KOLPA 3 2.54
LATUR LATUR LATUR 154086 33 KV  S/S NIVALI 5 4.37
LATUR LATUR LATUR 154094 33/11 KV BHATANGALI 1 .74
LATUR LATUR LATUR 154102 33/11 KV RAMEGAON 4 3.76
LATUR LATUR LATUR 154109 33/11 KV JAWALA 5 4.86
LATUR LATUR LATUR 154119 33/11KV BHISEWAGHOLI 5 4.8
LATUR LATUR LATUR 154120 Nagazri Substation 3 2.66
LATUR LATUR LATUR 154121 Ganjur Substation 3 2.24
LATUR LATUR LATUR 154125 33/11KV CHINCHOLI B SSTN 5 4.65
LATUR LATUR LATUR 154126 33/11 KV TAKALGAON SSTN 3 2.94
LATUR LATUR LATUR 154127 33/11 KV MALVATI 4 3.24
LATUR LATUR LATUR 154128 33/11 KV BINDGHIAL 4 3.04
LATUR LATUR LATUR 154137 33/11KV NEW BORAGON KALE 5MVA 5 4.11
LATUR LATUR LATUR 154139 33/11KV  PAKHARSANGAVI SUB STA 3 2.36
LATUR LATUR NILANGA 154003 33/11 KV NILANGA 8 7.1
LATUR LATUR NILANGA 154009 33/11 KV KASAR SHIRSHI 7 6.04
LATUR LATUR NILANGA 154016 33/11 KV HALGARA 5 5
LATUR LATUR NILANGA 154027 33/11 KV PANCHINCHOLI 2 2
LATUR LATUR NILANGA 154029 33/11 KV MADANSURI 5 5
LATUR LATUR NILANGA 154046 33/11 KV ZARI 8 7.02
LATUR LATUR NILANGA 154056 33/11 KV AURAD 2 2
LATUR LATUR NILANGA 154063 33/11 KV MASALGA 5 5
LATUR LATUR NILANGA 154072 33/11 KV BORSURI 10 10
LATUR LATUR NILANGA 154078 33/11 KV NITUR 10 9.2
LATUR LATUR NILANGA 154104 33/11 KV NANAND 6 6
LATUR LATUR NILANGA 154105 33/11 KV MUDGAD EKOJI 5 5
LATUR LATUR NILANGA 154107 33/11 KV HARIJAWALGA 5 5
LATUR LATUR NILANGA 154108 33/11 KV AMBULAGA 10 10
LATUR LATUR NILANGA 154138 33/11 KV SHIRSHI-HANGARGA SUBS 4 3.76
LATUR LATUR NILANGA 154142 33/11 KV BHOSALEWADI SS 5 4.71
LATUR LATUR RENAPUR 154007 33/11 KV RENAPUR S/S 7 6.42
LATUR LATUR RENAPUR 154036 33/11 KV  Pangaon S/S 3 2.3
LATUR LATUR RENAPUR 154047 33/11 KV POHAREGAON S/STN 3 2.91
LATUR LATUR RENAPUR 154049 33/11 KV KHALAGRI S/STN 9 8.26
LATUR LATUR RENAPUR 154051 33/11 KV SINDHGAON S/STN 6 5.17
LATUR LATUR RENAPUR 154057 33/11 KV PALSI S/S 8 7.32
LATUR LATUR RENAPUR 154070 33/11 KV KHAROLA S/S 5 4.5
LATUR LATUR RENAPUR 154084 33/11 KV BITTERGAON 6 5.74
LATUR LATUR RENAPUR 154091 33/11 KV TALNI S/S 3 3
LATUR LATUR RENAPUR 154110 33KV/11KVDARJI BORGAON S/S 3 2.02
LATUR LATUR RENAPUR 154124 33/11 KV Bhokaramba S/S 5 5
LATUR LATUR RENAPUR 154133 33/11 KV MAKEGAON S/SN 4 3.5
LATUR LATUR SHIRUR ANANTPAL 154014 33/11 KV UJED 7 6.33
LATUR LATUR SHIRUR ANANTPAL 154024 33/11 KV YEROL 5 4.73
LATUR LATUR SHIRUR ANANTPAL 154111 33KV/11KV HIPPALGAON 5 4.91
LATUR LATUR SHIRUR-ANANTPAL 154064 33/11KV SHIRUR ANANTPAL 10 10
LATUR LATUR UDGIR 154012 33/11KV HALI SUBSTATION 8 8
LATUR LATUR UDGIR 154025 33 KV NALGIR 5 5
LATUR LATUR UDGIR 154031 33 / 11 KV KARADKHEL 4 3.43
LATUR LATUR UDGIR 154039 33 / 11 KV DEVARJAN 6 5.17
LATUR LATUR UDGIR 154044 33/11 KV WADHAWANA BK. SUBSTAT 10 10
LATUR LATUR UDGIR 154087 33/11 KV S. OMARGA 3 3
LATUR LATUR UDGIR 154098 33/11  KV SUB STATION TOGRI 5 5
LATUR LATUR UDGIR 154134 33/11 KV NAGALGAON S/SN 2 .02
LATUR LATUR UDGIR 154135 33/11 KV KUMTHA S/SN 5 4.62
NAGPUR NAGPUR (R) BHIWAPUR 164007 33/11 KV BHIWAPUR 5 4.74
NAGPUR NAGPUR (R) BHIWAPUR 164043 33/11 KV JAWALI 6 5.28
NAGPUR NAGPUR (R) BHIWAPUR 164072 33/11 KV KARGAON (TAS) 3 2.92
NAGPUR NAGPUR (R) BHIWAPUR 164862 33/11 KV CHIKHALAPAR SUB-STATI 4 3.56
NAGPUR NAGPUR (U) HINGNA 164841 33/11 KV KANHOLIBARA 3 2.21
NAGPUR NAGPUR (U) HINGNA 164843 33/11 KV WAGHDARA S/STN 1 .77
NAGPUR NAGPUR (U) HINGNA 164848 33/11 KV MOHGAON (KHADAN) 2 1.11
NAGPUR NAGPUR (U) HINGNA 164849 33/11 KV KAWDAS 1 .66
NAGPUR NAGPUR (R) KALAMESHWAR 164025 33/11 KV KOHLI 9 8.6
NAGPUR NAGPUR (R) KALAMESHWAR 164066 33 KV DHAPEWADA 2 1.3
NAGPUR NAGPUR (R) KALAMESHWAR 164080 33 KV KALMESHWAR URBAN SS 3 2.88
NAGPUR NAGPUR (R) KALAMESHWAR 164088 33/11 KV TELGAON SUB-STATION 4 4
NAGPUR NAGPUR (R) KAMPTEE 164001 33/11 KV KAMPTEE(DRAGON PALACE 1 .72
NAGPUR NAGPUR (R) KAMPTEE 164008 33 KV GUMTHALA 5 4.72
NAGPUR NAGPUR (R) KAMPTEE 164031 33 KV MAA UMIYA 3 2.45
NAGPUR NAGPUR (R) KAMPTEE 164034 33 KV MAHADULA 2 1.6
NAGPUR NAGPUR (R) KAMPTEE 164075 33/11 KV DHANI STN 3 2.47
NAGPUR NAGPUR (R) KAMPTEE 164084 33/11 KV TARODI STN 2 1.29
NAGPUR NAGPUR (R) KAMPTEE 164087 33/11 KV WADODA STN 1 .91
NAGPUR NAGPUR (R) KATOL 164021 33/11 KV METPANJRA 4 4
NAGPUR NAGPUR (R) KATOL 164022 33/11 KV KONDHALI 4 3.94
NAGPUR NAGPUR (R) KATOL 164051 33/11 KV PARADSINGA S/S 6 5
NAGPUR NAGPUR (R) KATOL 164056 33/11 kv yenwa 7 6.03
NAGPUR NAGPUR (R) KATOL 164057 33/11 KV MURTI SUBSTATION 2 2
NAGPUR NAGPUR (R) KATOL 164061 33/11 KV MASOD S/ST 3 2.61
NAGPUR NAGPUR (R) KATOL 164074 33/11 KACHARI SAWANGA 4 3.09
NAGPUR NAGPUR (R) KUHI 164009 33 KV KUHI 6 6
NAGPUR NAGPUR (R) KUHI 164010 33 KV PACHKHEDI 9 8.71
NAGPUR NAGPUR (R) KUHI 164062 33/11 KV AMBHORA 8 7.28
NAGPUR NAGPUR (R) KUHI 164063 33/11 KV DONGARGAON 3 2.13
NAGPUR NAGPUR (R) KUHI 164073 33/11 KV ADAM SUB-STATION 2 1.31
NAGPUR NAGPUR (R) KUHI 164086 33/11 KV CHAFEGADI STN 1 .76
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NAGPUR NAGPUR (R) MOUDA 164030 33 KV AROLI 15 14.72
NAGPUR NAGPUR (R) MOUDA 164050 33 kV Chirwa 14 13.59
NAGPUR NAGPUR (R) MOUDA 164060 33 KV DCL S/STN 5 5
NAGPUR NAGPUR (R) MOUDA 164071 33 KV Khat S/Stn 5 4.29
NAGPUR NAGPUR (U) NAGPUR (RURAL) 164065 Hudkeshwar Khurd 3 2.06
NAGPUR NAGPUR (U) NAGPUR (RURAL) 164079 33 kv Fetari sub station 2 1.97
NAGPUR NAGPUR (R) NAGPUR(RURAL) 164016 33 KV BAZARGAON 3 2.59
NAGPUR NAGPUR (U) NAGPUR(RURAL) 164041 33 KV DONGARGAON  S/S 2 1.03
NAGPUR NAGPUR (U) NAGPUR(RURAL) 164838 33 KV ALAGONDI S/STN 3 2.29
NAGPUR NAGPUR (R) NARKHED 164024 33/11 KV NARKHED 7 7
NAGPUR NAGPUR (R) NARKHED 164026 33/11KV LOHARISAWANGA 2 1.86
NAGPUR NAGPUR (R) NARKHED 164027 33/11KV THADIPAWNI 4 3.05
NAGPUR NAGPUR (R) NARKHED 164028 33/11 KV SAWARGAON 8 7.18
NAGPUR NAGPUR (R) NARKHED 164029 33/11 KV MOHGAON 1 1
NAGPUR NAGPUR (R) NARKHED 164049 NEW 33KV BHARSINGI 8 7.22
NAGPUR NAGPUR (R) NARKHED 164076 33/11 KV WADVIHIRA (UMATA) S/S 3 3
NAGPUR NAGPUR (R) NARKHED 164083 33/11 KV TINKHEDA SUBSTATION 3 2.56
NAGPUR NAGPUR (R) NARKHED 164085 33/11 KV ZILPA S/S 3 2.08
NAGPUR NAGPUR (R) PARSEONI 164017 33KV PARSHIONI 2 1.88
NAGPUR NAGPUR (R) PARSEONI 164033 33 KV NAVEGOAN S/STN 3 2.55
NAGPUR NAGPUR (R) PARSEONI 164068 33/11 KV NEW GONDEGAON 4 3.44
NAGPUR NAGPUR (R) PARSHIONI 164870 33/11 KV ITGAON SUBSTATION 3 2.38
NAGPUR NAGPUR (R) RAMTEK 164002 33 KV NAGARDHAN 8 7.85
NAGPUR NAGPUR (R) RAMTEK 164003 33/11 KV  PAONI SUBSTATION 5 5
NAGPUR NAGPUR (R) RAMTEK 164042 33 KV Ramtek 2 1.92
NAGPUR NAGPUR (R) RAMTEK 164058 33/11 KV S/stn Mansar 3 3
NAGPUR NAGPUR (R) RAMTEK 164852 33/11 GHOTITOK S/SN 3 3
NAGPUR NAGPUR (R) SAVNER 164013 33 KV PATANSAWANGI 1 .92
NAGPUR NAGPUR (R) SAVNER 164014 33 KV UMRI SUB-SATION 4 4
NAGPUR NAGPUR (R) SAVNER 164015 33 KV KHAPA 3 2.88
NAGPUR NAGPUR (R) SAVNER 164036 33 KV ROHANA  SUBSTATION 1 .62
NAGPUR NAGPUR (R) SAVNER 164039 33 KV KELWAD SUB STATION 3 3
NAGPUR NAGPUR (R) SAVNER 164046 33 KV SAONER SUBSTATION 4 3.94
NAGPUR NAGPUR (R) SAVNER 164047 33 KV CHARGAON S/SN 3 2.38
NAGPUR NAGPUR (R) UMRED 164004 33 KV SIRSI 2 1.99
NAGPUR NAGPUR (R) UMRED 164005 33 KV PACHGAON 5 4.2
NAGPUR NAGPUR (R) UMRED 164006 33 KV BELA 2 1.17
NAGPUR NAGPUR (R) UMRED 164032 33 KV MAKARDHOKDA 2 1.59
NAGPUR NAGPUR (R) UMRED 164851 33KV SHEDESHWAR 1 .61
NANDED NANDED ARDHAPUR 174010 33 KV ARDHAPUR 12 11
NANDED NANDED ARDHAPUR 174031 33 KV MALEGAON 10 10
NANDED NANDED ARDHAPUR 174048 33 KV DEGAON 8 7.6
NANDED NANDED ARDHAPUR 174088 33 kV SUB-STATION PARDI (M) 9 8.82
NANDED NANDED ARDHAPUR 174132 33/11 KV AMRABAD(BARASGAON) 2 1.92
NANDED NANDED ARDHAPUR 174147 DABHAD SUB STATION 3 2.95
NANDED NANDED BHOKAR 174011 BHOKAR 8 7.35
NANDED NANDED BHOKAR 174116 BHOSI 5 5
NANDED NANDED BHOKAR 174145 PANDURNA SUB STATION 1 5 5
NANDED NANDED DEGLUR 174035 33 KV S/S TAMLOOR 6 5
NANDED NANDED DEGLUR 174037 33 KV S/S HANEGAON 5 5
NANDED NANDED DEGLUR 174117 33 KV DEGLOOR-II 5 4.74
NANDED NANDED DHARMABAD 174066 33 KV KARKHELI 5 4.46
NANDED NANDED DHARMABAD 174152 33 KV YETALA SUB STATION 5 5
NANDED NANDED HADGAON 174014 TAMSA 10 10
NANDED NANDED HADGAON 174032 NIWGHA 5 5
NANDED NANDED HADGAON 174060 TALNI 4 3.77
NANDED NANDED HADGAON 174094 MANATHA 5 5
NANDED NANDED HADGAON 174119 KOLI 5 5
NANDED NANDED HIMAYATNAGAR 174019 HIMAYATNAGAR 8 7.3
NANDED NANDED HIMAYATNAGAR 174093 JAWALGAON 5 5
NANDED NANDED HIMAYATNAGAR 174122 WADGAON 5 4.04
NANDED NANDED HIMAYATNAGAR 174143 POTA 5 5
NANDED NANDED KANDHAR 174026 33 KV KANDHAR 6 5.95
NANDED NANDED KANDHAR 174033 33 KV BARUL 6 5.93
NANDED NANDED KANDHAR 174045 33 KV KURULA 1 .89
NANDED NANDED KINWAT 174027 ISLAPUR 4 4
NANDED NANDED KINWAT 174044 JALDHARA 4 3.16
NANDED NANDED KINWAT 174063 APPARAOPETH 4 3.08
NANDED NANDED KINWAT 174092 33 KV T.V Center Substation 10 10
NANDED NANDED KINWAT 174095 SHIWANI 4 3.51
NANDED NANDED KINWAT 174134 33 Kv Tinganwadi Substation 3 2.09
NANDED NANDED KINWAT 174144 33 KV MALBORGAO SUBSTATION 2 1.54
NANDED NANDED LOHA 174008 33 KV LOHA 4 3.94
NANDED NANDED MAHOOR 174021 33 KV MAHUR SUBSTATION 10 10
NANDED NANDED MAHOOR 174056 33/11 KV WANOLA SUBSTATION 2 1.51
NANDED NANDED MAHOOR 174118 33 KV ASHTA 5 5
NANDED NANDED MUDKHED 174062 33KV AMDURA 2 1.83
NANDED NANDED MUKHED 174029 33 KV S/S MUKRAMABAD 10 10
NANDED NANDED MUKHED 174038 33/11 KV AMBULGA SUBSTATION 2 2
NANDED NANDED MUKHED 174055 33/11 KV BARHALI SUBSTATION 5 5
NANDED NANDED MUKHED 174067 33/11 KV YEOTI SUBSTATION 5 5
NANDED NANDED MUKHED 174076 33/11 KV SAWARGAON SUBSTATION 1 .86
NANDED NANDED MUKHED 174078 33/11 KV  BETMOGRA SUBSTATION 5 5
NANDED NANDED MUKHED 174110 33 KV S/S DAPKA 5 5
NANDED NANDED MUKHED 174113 33/11 KV VASANTNAGAR SUBSTATIO 5 4.03
NANDED NANDED MUKHED 174121 33/11 KV JAHOOR SUBSTATION 3 2.81
NANDED NANDED MUKHED 174138 33/11 KV CHANDOLA SUBSTATION 5 5
NANDED NANDED NAIGAON (KHAIRGAON) 174054 33 KV MANJARAM 9 8.28
NANDED NANDED NANDED 174025 33 KV LIMBGAON 7 6.95
NANDED NANDED NANDED 174073 33 KV VISHNUPURI 3 2.69
NANDED NANDED NANDED 174083 33 KV NEELA 8 7.78
NANDED NANDED NANDED 174096 33 KV TUPPA (DHANEGAON) 8 7.23
NANDED NANDED NANDED 174098 33 KV KAUTHA (ASARJAN) 1 .75
NANDED NANDED NANDED 174104 33 kV PAWDEWADI 5 1.79
NANDED NANDED NANDED 174128 33 KV RAHATI 4 3.84
NANDED NANDED NANDED 174130 33 KV TALANI 4 3.99
NANDED NANDED NANDED 174141 33/11KV KASARKHED 5 4.11
NANDED NANDED UMRI 174142 33/11KV DHOLUMRI S/S 5 5
NANDURBAR NANDURBAR AKRANI 334017 33/11KV Dhadgaon 6 5.29
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NANDURBAR NANDURBAR AKRANI 334032 33/11KV Hatdhui 1 .85
NANDURBAR NANDURBAR Akkalkuwa 334008 AKKALKUVA 7 6.82
NANDURBAR NANDURBAR Akkalkuwa 334026 KHAPAR 6 5.44
NANDURBAR NANDURBAR NANDURBAR 334001 33/11 KV NEHARU NAGAR SS 2 1.9
NANDURBAR NANDURBAR NANDURBAR 334004 KHONDAMALI 9 9
NANDURBAR NANDURBAR NANDURBAR 334011 33/11 KV  RANALA 8 7.23
NANDURBAR NANDURBAR NANDURBAR 334012 KOTHALI 7 6.24
NANDURBAR NANDURBAR NANDURBAR 334021 KOPARLI 6 5.19
NANDURBAR NANDURBAR NANDURBAR 334027 ASHTE 10 9.17
NANDURBAR NANDURBAR NANDURBAR 334034 33/11 KV KARANKHEDA  Sub Stn 4 3.87
NANDURBAR NANDURBAR NANDURBAR 334035 33/11 KV Palashi   Sub Stn 1 1
NANDURBAR NANDURBAR NANDURBAR 334044 33/11 KV SHANIMANDAL 5 5
NANDURBAR NANDURBAR NANDURBAR 334047 Chaupale s/s 3 3
NANDURBAR NANDURBAR NANDURBAR 334049 TOKARTLAV 3 3
NANDURBAR NANDURBAR NANDURBAR 334050 33/11 KV VAINDANE SUB STATION 5 5
NANDURBAR NANDURBAR NANDURBAR 334051 33/11 KV SHINDE SUB STATION 3 2.97
NANDURBAR NANDURBAR NANDURBAR 334056 33/11 KV VELAVAD 2 1.25
NANDURBAR NANDURBAR NAVAPUR 334003 33/11 KV VISARWADI S/S 20 20
NANDURBAR NANDURBAR NAVAPUR 334019 33/11 KV KHANDBARA S/S 15 14.25
NANDURBAR NANDURBAR NAVAPUR 334023 33/11 KV RAIPUR S/S 8 7.09
NANDURBAR NANDURBAR NAVAPUR 334029 33/11 KV BILBARA S/S 10 9.07
NANDURBAR NANDURBAR NAVAPUR 334046 33/11 KV KHATGAON S/S 5 5
NANDURBAR NANDURBAR NAVAPUR 334057 33/11 KV BANDHARPADA S/S 5 5
NANDURBAR NANDURBAR NAVAPUR 334059 33/11KV 2*5MVA BADARFALI NAVAP 3 2.72
NANDURBAR NANDURBAR NAWAPUR 334006 33/11 KV NAVAPUR S/S 11 10.73
NANDURBAR NANDURBAR NAWAPUR 334043 33/11 KV MIDC NAVAPUR S/S 5 4.44
NANDURBAR NANDURBAR SHAHADA 334005 MANDANA 14 13.42
NANDURBAR NANDURBAR SHAHADA 334009 MHASAWAD 12 11.14
NANDURBAR NANDURBAR SHAHADA 334010 SARANGKHEDA 4 3.97
NANDURBAR NANDURBAR SHAHADA 334013 33 KV  Kukawal 7 6.87
NANDURBAR NANDURBAR SHAHADA 334014 33/11KV Holmohida S/S 5 4.73
NANDURBAR NANDURBAR SHAHADA 334015 PARIVARDHA 15 14.03
NANDURBAR NANDURBAR SHAHADA 334016 DAMERKHEDA 9 8.44
NANDURBAR NANDURBAR SHAHADA 334018 33 KV TORKHEDA 7 6.74
NANDURBAR NANDURBAR SHAHADA 334020 KUDAWAD 8 7.92
NANDURBAR NANDURBAR SHAHADA 334022 PRAKASHA 4 2.45
NANDURBAR NANDURBAR SHAHADA 334028 33/11 KV Sultanpur 9 8.13
NANDURBAR NANDURBAR SHAHADA 334037 SAVAKHEDA 8 7.93
NANDURBAR NANDURBAR SHAHADA 334038 SASDE 7 6.92
NANDURBAR NANDURBAR SHAHADA 334039 JAINAGAR 8 7.07
NANDURBAR NANDURBAR SHAHADA 334042 ISLAMPUR 4 3.57
NANDURBAR NANDURBAR SHAHADA 334048 33/11 Kv Tikhora subSation 5 5
NANDURBAR NANDURBAR SHAHADA 334054 Kahatul 4 3.43
NANDURBAR NANDURBAR TALODA 334002 TALODA 13 12.02
NANDURBAR NANDURBAR TALODA 334007 BORAD 10 9.49
NANDURBAR NANDURBAR TALODA 334024 SOMAVAL 11 10.25
NANDURBAR NANDURBAR TALODA 334040 Pratappur Substation 10 10
NANDURBAR NANDURBAR TALODA 334052 MODALPADA SUB-STATION 5 4.74
NANDURBAR NANDURBAR TALODA 334053 TALAWADI (TALODA) 4 3.51
NANDURBAR NANDURBAR TALODA 334055 33 KV MORWAD SUB STATION 5 4.68
NASHIK MALEGAON BAGLAN 184007 33/11 KV TAHARABAD 11 10.2
NASHIK MALEGAON BAGLAN 184008 33/11 KV NAMPUR 12 10.91
NASHIK MALEGAON BAGLAN 184014 LAKHMAPUR 13 13
NASHIK MALEGAON BAGLAN 184019 DANGSOUNDANE 10 9.82
NASHIK MALEGAON BAGLAN 184098 AJMERSAUNDANE 10 10
NASHIK MALEGAON BAGLAN 184100 TATANI 4 3.92
NASHIK MALEGAON BAGLAN 184216 33/11 KV KARANJAD 10 9.03
NASHIK MALEGAON BAGLAN 184236 WASUL 5 5
NASHIK MALEGAON BAGLAN 184261 33 /11 KV MULHER 8 7.22
NASHIK MALEGAON BAGLAN 184284 33/11 KV KUPKHEDA SUBSTATION 4 3.25
NASHIK MALEGAON BAGLAN 184285 33 KV/ 11 KV TANDULWADI 4 3.22
NASHIK NASHIK CHANDVAD 184002 CHANDWAD 7 6.04
NASHIK NASHIK CHANDVAD 184026 VADALI  BHOI 11 10.84
NASHIK NASHIK CHANDVAD 184051 VADNER BH 12 11.54
NASHIK MALEGAON CHANDVAD 184063 33/11 KV KUNDALGAON 6 5.78
NASHIK NASHIK CHANDVAD 184081 DHODAMBA 9 8.41
NASHIK NASHIK CHANDVAD 184145 33/11 KV SHINDE SUBSTATION 10 10
NASHIK NASHIK CHANDVAD 184210 33KV RAHUD 5 4.92
NASHIK NASHIK CHANDVAD 184220 33kV Wadgaon Pangu 5 5
NASHIK NASHIK CHANDVAD 184222 HIRAPUR 8 7.44
NASHIK MALEGAON CHANDVAD 184269 33/11 kV WAGDARDI 4 3.03
NASHIK MALEGAON DEOLA 184004 DEOLA 25 24.7
NASHIK MALEGAON DEOLA 184050 BHAUR 7 6.23
NASHIK MALEGAON DEOLA 184064 33/11 KV UMARANE 15 15
NASHIK MALEGAON DEOLA 184078 KHARDE 10 10
NASHIK MALEGAON DEOLA 184277 33/11kv Khamkheda Substation 5 5
NASHIK MALEGAON DEOLA 184283 33/11 KV BHILWAD SUBSTATION. 5 4.59
NASHIK NASHIK DINDORI 184020 33/11 KV DINDORI 22 21.41
NASHIK NASHIK DINDORI 184034 33/11 KV BOPEGAON 17 16.38
NASHIK NASHIK DINDORI 184056 UMARALE 11 10.19
NASHIK NASHIK DINDORI 184067 33/11 KV LAKHAMAPUR 12 11.3
NASHIK NASHIK DINDORI 184086 33/11 KV MOHADI 9 8.4
NASHIK NASHIK DINDORI 184096 33/11 KV KARANJKHED PHATA 3 2.37
NASHIK NASHIK DINDORI 184147 33/11 KV KORATE 8 7.01
NASHIK NASHIK DINDORI 184152 33/11 KV CHINCHKHED SUBSTATION 9 8.71
NASHIK NASHIK DINDORI 184155 33/11KV NIGDOL(DINDORI) 4 4
NASHIK NASHIK DINDORI 184202 33/11 KV KHEDGAON 6 5.68
NASHIK NASHIK DINDORI 184248 33/11 KV WARE (DINDORI) 5 5
NASHIK NASHIK DINDORI 184249 33/11 KV TALEGAON 12 11.05
NASHIK NASHIK DINDORI 184250 33/11 KV KOSHIMBE 9 8.98
NASHIK NASHIK DINDORI 184251 33/11 KV PIMPRI ANCHALA 2 2
NASHIK NASHIK DINDORI 184252 33/11 KV VANI 16 15.06
NASHIK NASHIK IGATPURI 184011 Vaitarna 33/11 KV 1 .82
NASHIK NASHIK IGATPURI 184017 WADIVARE 10 9.72
NASHIK NASHIK IGATPURI 184049 GHOTI 9 8.41
NASHIK NASHIK IGATPURI 184058 PARDESWADI 6 5.64
NASHIK NASHIK IGATPURI 184151 33/11 KV AHURLI S/S 5 4.32
NASHIK MALEGAON KALWAN 184013 ABHONA 9 8.78
NASHIK MALEGAON KALWAN 184054 DESRANE 10 9.76
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NASHIK MALEGAON KALWAN 184068 DALWAT 5 5
NASHIK MALEGAON KALWAN 184082 OTUR 9 8.34
NASHIK MALEGAON KALWAN 184095 CHANKAPUR 10 10
NASHIK MALEGAON KALWAN 184097 JAIDAR 8 8
NASHIK MALEGAON KALWAN 184241 33/11 KV Pale 6 5.91
NASHIK MALEGAON KALWAN 184273 33/11 KV NIWANE 5 4.67
NASHIK MALEGAON KALWAN 184298 33/11KV PIMPALE (BK) SUB-STATI 3 2.99
NASHIK MALEGAON MALEGAON 184009 33/11 KV SAUNDANE 19 18.96
NASHIK MALEGAON MALEGAON 184030 33/11 KV NIMGAON 14 13.67
NASHIK MALEGAON MALEGAON 184036 33/11 KV DABHADI 5 5
NASHIK MALEGAON MALEGAON 184062 33/11 KV DAHIWAL 10 9.81
NASHIK MALEGAON MALEGAON 184072 33/11 KV CHANDANPURI 15 15
NASHIK MALEGAON MALEGAON 184085 33/11 KV JALGAON NIMBAYAT 8 7.29
NASHIK MALEGAON MALEGAON 184087 33/11 KV ZODGE 10 10
NASHIK MALEGAON DF MALEGAON 184088 33/11 KV MALEGAON CAMP 5 4.28
NASHIK MALEGAON MALEGAON 184094 33/11 KV VADGAON DYANE 23 21.43
NASHIK MALEGAON MALEGAON 184212 33/11 KV NAGAON 5 4.68
NASHIK MALEGAON MALEGAON 184218 33/11 KV KALWADI 10 10
NASHIK MALEGAON MALEGAON 184230 33/11 KV SATMANE 8 7.9
NASHIK MALEGAON MALEGAON 184244 33/11 KV MALGAON 7 5.12
NASHIK MALEGAON MALEGAON 184260 33/11 KV PATANE 9 8.84
NASHIK MALEGAON DF MALEGAON 184263 33/11 KV SAYANE 5 5
NASHIK MALEGAON MALEGAON 184276 33/11 KV TALWADE 13 12.21
NASHIK MALEGAON NANDGAON 184006 NANDGAON 7 6.64
NASHIK MALEGAON NANDGAON 184040 VEHEL GAON 5 5
NASHIK MALEGAON NANDGAON 184084 JATEGAON 6 5.18
NASHIK MALEGAON NANDGAON 184091 BANGAON 5 5
NASHIK MALEGAON NANDGAON 184257 NAIDONGARI 9 8.41
NASHIK MALEGAON NANDGAON 184270 33/11kV BURKULWADI 5 5
NASHIK MALEGAON NANDGAON 184279 SAKORA 6 5.22
NASHIK MALEGAON NANDGAON 184280 33/11 KV PANJANDEV DHOTANE 2 2
NASHIK MALEGAON NANDGAON 184282 BHALUR 5 4.43
NASHIK NASHIK NASHIK 184101 33/11 KV SHINDE 9 7.69
NASHIK NASHIK NASHIK 184102 33/11 KV ADGAON 10 10
NASHIK NASHIK NASHIK 184103 33/11 KV MAKHMALABAD 4 3.6
NASHIK NASHIK NASHIK 184105 33/11 KV PATHARDI 5 4.8
NASHIK NASHIK NASHIK 184112 33/ 11 KV KONE 5 4.42
NASHIK NASHIK NASHIK 184113 33 / 11 KV Sarul (Vilholi) 5 4.01
NASHIK NASHIK NASHIK 184126 33/11 KV GIRNARE 9 9
NASHIK NASHIK NASHIK 184132 33/11 KV BELGAON DHAGA 4 3.32
NASHIK NASHIK NASHIK 184135 33/11 KV NILGIRI BAUG 2 1.65
NASHIK NASHIK NIPHAD 184015 33/11 KV CHANDORI 20 20
NASHIK NASHIK NIPHAD 184028 PIMPALAS 8 7.98
NASHIK NASHIK NIPHAD 184031 33/11 kV LASALGAON 7 7
NASHIK NASHIK NIPHAD 184038 NAITALE 16 15.86
NASHIK NASHIK NIPHAD 184039 33/11 KV MHALSAKORE 14 13.67
NASHIK NASHIK NIPHAD 184061 KUNDEWADI 10 9.2
NASHIK NASHIK NIPHAD 184140 33/11 kV JALGAON(N) 2 1.81
NASHIK NASHIK NIPHAD 184143 33/11KV PACHOREWANI SUBSTATION 5 4.59
NASHIK NASHIK NIPHAD 184146 33/11 KV UGAON KHED 4 3.79
NASHIK NASHIK NIPHAD 184208 33/11 KV PALKHED 9 8.84
NASHIK NASHIK NIPHAD 184209 33/11 KV KOKANGAON 5 5
NASHIK NASHIK NIPHAD 184223 Nandur Madyameshwar 10 9.38
NASHIK NASHIK NIPHAD 184227 33/11 kV Maralgoi 5 5
NASHIK NASHIK NIPHAD 184229 33/11 kV kh.malegaon 10 9.81
NASHIK NASHIK NIPHAD 184238 Kasbe-Sukene 4 3.77
NASHIK NASHIK NIPHAD 184245 33/11 KV KARANJGAON 5 5
NASHIK NASHIK NIPHAD 184246 33/11 KV DIXI 5 5
NASHIK NASHIK NIPHAD 184288 33/11 KV DAWACHWADI 4 3.78
NASHIK NASHIK NIPHAD 184290 33/11 KV KANALAD 5 4.64
NASHIK NASHIK PEINT 184136 KARANJALI 5 4.74
NASHIK NASHIK PEINT 184255 PEINTH 4 3.69
NASHIK NASHIK SINNAR 184012 WAVI 14 14
NASHIK NASHIK SINNAR 184016 NANDUR SHINGOTE 10 10
NASHIK NASHIK SINNAR 184042 33/11 KV MUSALGAON 5 4.27
NASHIK NASHIK SINNAR 184066 PATHARE 10 10
NASHIK NASHIK SINNAR 184075 33/11 KV NIMGAON 14 13.4
NASHIK NASHIK SINNAR 184137 33/11 KV SHAHA SUBSTATION 5 5
NASHIK NASHIK SINNAR 184153 33/11 KV VIJAY NAGAR 1 .89
NASHIK NASHIK SINNAR 184201 SOMATHANE 8 7.99
NASHIK NASHIK SINNAR 184256 33/11 KV DAPUR SUBSTATION 12 11.64
NASHIK NASHIK SINNAR 184291 DATALI 5 4.18
NASHIK MALEGAON SURGANA 184021 33/11 KV  SURGANA 8 7.77
NASHIK MALEGAON SURGANA 184142 33/11 KV UMBERTHAN 5 5
NASHIK NASHIK TRIMBAKESHWAR 184022 33/11 KV HARSUL 5 5
NASHIK NASHIK TRIMBAKESHWAR 184128 33/11 KV TRIMBAK 12 10.72
NASHIK MALEGAON YEVLA 184001 YEOLA ( U ) SUB STATION 8 7.32
NASHIK MALEGAON YEVLA 184024 ANDERSUL SUB STATION 12 11.07
NASHIK MALEGAON YEVLA 184032 PATODA 11 10.09
NASHIK MALEGAON YEVLA 184060 JALGAON NEUR 12 11.03
NASHIK MALEGAON YEVLA 184090 TANDULWADI 8 7.33
NASHIK MALEGAON YEVLA 184207 GAVANDGAON SUB STATION 8 7.9
NASHIK MALEGAON YEVLA 184224 33 / 11 KV MUKHED 9 8.79
NASHIK MALEGAON YEVLA 184225 33 / 11 KV CHICHONDI 8 7.7
NASHIK MALEGAON YEVLA 184253 NAGARSUL SUB STATION 15 15
NASHIK MALEGAON YEVLA 184254 BHARAM SUB STATION 8 7.91
NASHIK MALEGAON YEVLA 184275 VIKHARNI 8 7.06
NASHIK MALEGAON YEVLA 184292 33/11KV SAWARGAON SUBSTATION 4 3.91
PALGHAR PALGHAR (MINI) DAHANU 284030 33/11 KV DEDALE SUBSTATION 8 7.47
PALGHAR PALGHAR (MINI) DAHANU 284031 33/11 KV DAHANU RD. SUBSTN 2 1.4
PALGHAR PALGHAR (MINI) DAHANU 284615 33/11KV BORDI  S/S 3 2.89
PALGHAR PALGHAR (MINI) PALGHAR 284021 33/11 KV RAMBAG SUBSTN 2 1.9
PALGHAR PALGHAR (MINI) PALGHAR 284029 33/11 KV TAPS SUBSTATION 2 1.08
PALGHAR PALGHAR (MINI) PALGHAR 284624 33/11 PATHARALI SUBSTATION 2 1.63
PARBHANI PARBHANI GANGAKHED 204011 33 KV GANGKHED S/S 5 4.23
PARBHANI PARBHANI GANGAKHED 204035 33 KV PIMPALDARI S/S 2 1.44
PARBHANI PARBHANI GANGAKHED 204036 33 KV RANISAWARGAON S/S 6 4.9
PARBHANI PARBHANI GANGAKHED 204038 33 KV MARDASGAON S/S 4 3.55
PARBHANI PARBHANI GANGAKHED 204039 33 KV KODRI S/S 6 6
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PARBHANI PARBHANI GANGAKHED 204095 33 KV ISSAD S/S 4 3.38
PARBHANI PARBHANI GANGAKHED 204096 33 KV MAHATPURI S/S 5 5
PARBHANI PARBHANI GANGAKHED 204097 33 KV MIDC S/S GANGAKHED 3 2.79
PARBHANI PARBHANI GANGAKHED 204101 PIMPARI ZOLA 5 5
PARBHANI PARBHANI GANGAKHED 204108 33 KV NEW GANGAKHED SUBSTATION 4 3.47
PARBHANI PARBHANI JINTUR 204010 33/11KV ITOLI SUB-STATION 2 2
PARBHANI PARBHANI JINTUR 204013 33/11KV Wazar Sub-station 6 5.28
PARBHANI PARBHANI JINTUR 204027 33/11 Kv Pachlegaon s/stn 2 1.77
PARBHANI PARBHANI JINTUR 204033 33/11 Kv Yeldari -Sawangi (Mha 4 3.26
PARBHANI PARBHANI JINTUR 204043 33/11 Kv Charthana  S/s. 3 3
PARBHANI PARBHANI JINTUR 204053 33 /11 KV JINTUR URBAN SUBSTAT 7 7
PARBHANI PARBHANI JINTUR 204055 33/11 Kv Adgaon   S/s. 2 1.72
PARBHANI PARBHANI JINTUR 204098 33/11 KV MIDC JINTUR S/S. 1 .89
PARBHANI PARBHANI JINTUR 204099 33/11 KV DUDHGAON 4 3.35
PARBHANI PARBHANI JINTUR 204104 33/11KV MALEGAON DONWADA 1 .84
PARBHANI PARBHANI JINTUR 204114 132KV JINTUR 3 2.08
PARBHANI PARBHANI MANWATH 204047 33 KV KOLHA 3 2.07
PARBHANI PARBHANI MANWATH 204058 33 KV RAMPURI 1 1
PARBHANI PARBHANI MANWATH 204059 Rametakali 4 4
PARBHANI PARBHANI MANWATH 204060 33/11 KV RUDHI 1 1
PARBHANI PARBHANI MANWATH 204092 33 KV PALODI 5 4.06
PARBHANI PARBHANI MANWATH 204113 33/11 KV NEW MANWATH SUBSTATIO 4 3.22
PARBHANI PARBHANI PALAM 204023 33 KV PALAM S/S 12 12
PARBHANI PARBHANI PALAM 204024 33KV BANWAS 5 5
PARBHANI PARBHANI PALAM 204037 33 KV FARKANDA S/S 4 3.47
PARBHANI PARBHANI PALAM 204077 33KV PETHSHIVANI 10 10
PARBHANI PARBHANI PARBHANI 204001 33 KV PEDGAON 3 2.96
PARBHANI PARBHANI PARBHANI 204002 33KV POKHARANI STN 4 3.33
PARBHANI PARBHANI PARBHANI 204004 33 KV PIMPARI DESHAMUKH 1 .98
PARBHANI PARBHANI PARBHANI 204005 33KV SINGANAPUR 6 5.31
PARBHANI PARBHANI PARBHANI 204006 33KV BOBADE(TAKALI) 1 .92
PARBHANI PARBHANI PARBHANI 204007 33 KV ZARI 4 3.03
PARBHANI PARBHANI PARBHANI 204057 33 KV MKV -1 2 1.57
PARBHANI PARBHANI PARBHANI 204061 33KV KHANDOBA 2 1.19
PARBHANI PARBHANI PARBHANI 204071 33KV JAMB 5 4.4
PARBHANI PARBHANI PARBHANI 204081 33KV BRAMHPURI (SALAPURI) 4 3.79
PARBHANI PARBHANI PARBHANI 204082 33KV Takali Kumbhkarn 5 4.42
PARBHANI PARBHANI PARBHANI 204083 33KV TRADHARA (RAHATI) 4 3.93
PARBHANI PARBHANI PARBHANI 204084 33KV PIMPALGAON THOMBRE 5 4.97
PARBHANI PARBHANI PARBHANI 204107 33 KV BRAMHANGAO SUBSTATION 5 5
PARBHANI PARBHANI PATHRI 204025 33/11 KV HADGAON 5 5
PARBHANI PARBHANI PATHRI 204074 33/11 KV KASAPURI 3 2.44
PARBHANI PARBHANI PATHRI 204075 33/11 KV GUNJ 2 1.31
PARBHANI PARBHANI PATHRI 204090 33/11 KV BABHALGAON 1 1
PARBHANI PARBHANI PATHRI 204091 33/11  KV WAGHALA 1 .83
PARBHANI PARBHANI PATHRI 204106 33/11 KV VITA SUBSTATION 1 .55
PARBHANI PARBHANI PATHRI 204109 33/11 KV. RAMPURI-RATNESWAR 3 2.07
PARBHANI PARBHANI PURNA 204014 33KV WAZOOR 4 3.1
PARBHANI PARBHANI PURNA 204015 33KV CHUDAWA 10 10
PARBHANI PARBHANI PURNA 204019 PURNA URBAN 4 3.26
PARBHANI PARBHANI PURNA 204040 MATEGAON 5 5
PARBHANI PARBHANI PURNA 204052 TADKALAS 5 4.97
PARBHANI PARBHANI PURNA 204054 KAWALGAON 3 2.98
PARBHANI PARBHANI PURNA 204079 PURNA URBAN-2 2 1.66
PARBHANI PARBHANI PURNA 204112 33 KV BANEGAON SUBSTATION 1 .86
PARBHANI PARBHANI PURNA 207013 33 KV SARANGI 3 2.2
PARBHANI PARBHANI SAILU 204050 33KV G DHAMANGAON 4 3.64
PARBHANI PARBHANI SAILU 204056 KANHAD 2 1.24
PARBHANI PARBHANI SELU 204086 33/11 KV MIDC SUB-STATION 2 1.09
PARBHANI PARBHANI SONPETH 204041 33 KV KHADKA S/S 4 3.61
PARBHANI PARBHANI SONPETH 204042 33 KV SONPETH S/S 4 4
PARBHANI PARBHANI SONPETH 204110 33KV SHELGAON 3 2.84
PARBHANI PARBHANI SONPETH 204116 33 KV SONKHED SUBSTATION 1 .71
PUNE PUNE (R) AMBEGAON 214404 33 KV GHODEGAON 12 11.74
PUNE PUNE (R) AMBEGAON 214407 33/11KV NIRGUDSAR 20 20
PUNE PUNE (R) AMBEGAON 214413 33/11KV MANCHAR 6 5.01
PUNE PUNE (R) AMBEGAON 214457 33/11KV KALAMB S/S 10 10
PUNE PUNE (R) AMBEGAON 214458 33/11KV RANJANI 13 12.89
PUNE PUNE (R) AMBEGAON 214518 33/11KV PIMPARKHED 10 10
PUNE PUNE (R) AMBEGAON 214521 33/11KV SHINGAVE 6 5.81
PUNE PUNE (R) AMBEGAON 214529 33/11KV LONI 5 4.69
PUNE PUNE (R) AMBEGAON 214538 33/11KV  AWASARI 4 3.05
PUNE BARAMATI BARAMATI 214420 33/11 KV PANDARE S/STN 15 14.15
PUNE BARAMATI BARAMATI 214422 33/11 KV SUPA 9 9
PUNE BARAMATI BARAMATI 214425 33/11 KV PAHUNEWADI 10 10
PUNE BARAMATI BARAMATI 214430 33/11 KV MURTI 10 10
PUNE BARAMATI BARAMATI 214431 33/11 KV HOL 10 10
PUNE BARAMATI BARAMATI 214433 33/11 KV PARAWADI S/STN. 10 10
PUNE BARAMATI BARAMATI 214441 33/11 SANGAVI S/STN 8 7.37
PUNE BARAMATI BARAMATI 214472 33 KV MALEGAON (KH) 5 4.07
PUNE BARAMATI BARAMATI 214473 33/11 KV WADGAON NIMBALKAR 8 7.54
PUNE BARAMATI BARAMATI 214477 33/11 KV TEXTILE PARK 4 3.44
PUNE BARAMATI BARAMATI 214491 33/11 KV SHIRSUPHAL 9 8.97
PUNE BARAMATI BARAMATI 214496 33/11KV KORHALE S/STN. 10 8.45
PUNE BARAMATI BARAMATI 214497 33 KV UNDAWADI (KP) 10 9.38
PUNE BARAMATI BARAMATI 214500 33/11 KV MEKHALI 6 5.96
PUNE BARAMATI BARAMATI 214524 33/11 KV MORGAON 7 6.98
PUNE BARAMATI BARAMATI 214525 33/11 KV NIMBUT 10 9.23
PUNE BARAMATI BARAMATI 214528 33/11 KV LONI BHAPKAR SSTN 9 8.41
PUNE BARAMATI BARAMATI 214542 33/11 KV BARAV NAGAR SUBSTATIO 8 7.8
PUNE BARAMATI BARAMATI 214551 33/11 KV ZHARGADWADI SUBSTATIO 8 7.28
PUNE BARAMATI BHOR 214484 33/11 KV NIGUDGHAR SUB STATION 2 1.87
PUNE BARAMATI BHOR 214544 33/11 KV KHANAPUR 2 1.02
PUNE PUNE (R) BHORE 214453 33/22 KV KHEDSHIVAPUR 5 4.12
PUNE BARAMATI DAUND 214421 33/11 KV KURKUMBH 6 5.24
PUNE BARAMATI DAUND 214428 33/11 KV PATAS 15 12.75
PUNE BARAMATI DAUND 214432 33/11 KV KEDGAON S/STN 20 20
PUNE BARAMATI DAUND 214442 33/11 KV SHAJPUR S/STN 3 2.03
PUNE BARAMATI DAUND 214443 33/11 KV RAHU S/STN 20 20

Page 207 of 226



MSKVY-MSE-01 dated January 25, 2024-- UPDATED SUBSTATION LIST DATED 12 FEB, 2024

DISTRICT SUBSTATION_CIRCLE TALUKA SS_NO SS_DESC SOLAR_CAPACITY_MW PM_KUSUM_C_CAPACITY_MW
PUNE BARAMATI DAUND 214444 33/11 KV PARGAON S/STN 16 12.1
PUNE BARAMATI DAUND 214482 33/11 Kv WARWAND S/STN. 10 9.83
PUNE BARAMATI DAUND 214499 33/11 KV DAHITANE S/STN. 9 7.29
PUNE BARAMATI DAUND 214523 33/11 KV RAWANGAON SUBSTATION 10 10
PUNE BARAMATI DAUND 214534 33/11 kV Malthan Daund 9 7.3
PUNE BARAMATI DAUND 214543 33/11KV PIMPALGAON SUBSTATION 2 1.41
PUNE RASTAPETH (U) HAVELI 213404 22/22 KV KIRTI CASTLE SWITCHIN 2 1.66
PUNE PUNE (R) HAVELI 214494 33 KV/22 KV KOREGAON MUL 2 1.58
PUNE BARAMATI INDAPUR 212004 SWITCHING STATION INDAPUR 8 7.3
PUNE BARAMATI INDAPUR 214403 33/11KV BAWADA 25 22.19
PUNE BARAMATI INDAPUR 214409 33 KV PIMPRI BK 10 9.35
PUNE BARAMATI INDAPUR 214415 33/22 KV BHIGWAN S/STN. 19 12.48
PUNE BARAMATI INDAPUR 214426 33/11KV KATI S/STN 9 9
PUNE BARAMATI INDAPUR 214435 33/11 KV GHOLAPWADI 10 10
PUNE BARAMATI INDAPUR 214436 33/11 KV KALTHAN S/S 10 9.95
PUNE BARAMATI INDAPUR 214439 33 KV NIR NIMGAON 10 10
PUNE BARAMATI INDAPUR 214448 33/11 KV KALEWADI S/STN 15 15
PUNE BARAMATI INDAPUR 214449 33/11 KV KAZAD S/STN. 10 10
PUNE BARAMATI INDAPUR 214455 33/11 KV SHIRSODI S/STN 13 11.39
PUNE BARAMATI INDAPUR 214465 33 KV KANDALGAON 10 8.15
PUNE BARAMATI INDAPUR 214466 33/11 KV BIJEWADI 10 9.61
PUNE BARAMATI INDAPUR 214479 33/11kv kalas sub-station 5 5
PUNE BARAMATI INDAPUR 214487 33 KV Sansar 10 9.49
PUNE BARAMATI INDAPUR 214502 33/11 KV Wadapuri 10 10
PUNE BARAMATI INDAPUR 214504 33/11 kV Agoti 8 6.54
PUNE BARAMATI INDAPUR 214526 33 KV Tannu 10 8.01
PUNE BARAMATI INDAPUR 214527 33/11 KV MIDC, LONI DEOKAR 7 6.68
PUNE BARAMATI INDAPUR 214530 33/11 KV LASURNE 10 9.92
PUNE BARAMATI INDAPUR 214536 33/11 KV KALAMB 7 6.8
PUNE BARAMATI INDAPUR 284066 33/11KV 2*5MVA BHADALWADI 8 6.83
PUNE PUNE (R) JUNNAR 214405 33 KV OTUR 14 13.91
PUNE PUNE (R) JUNNAR 214406 33 KV ALE 15 15
PUNE PUNE (R) JUNNAR 214412 33/11KV APTALE 8 7.8
PUNE PUNE (R) JUNNAR 214434 33 KV KANDALI 3 2.9
PUNE PUNE (R) JUNNAR 214454 33/11KV YENERE 5 5
PUNE PUNE (R) JUNNAR 214456 33 KV SAWARGAON 10 10
PUNE PUNE (R) JUNNAR 214467 33 KV PARGAON MANGRUL 10 10
PUNE PUNE (R) JUNNAR 214480 Kandali Village 5 5
PUNE PUNE (R) JUNNAR 214481 33/11 KV Yedgaon 8 6.92
PUNE PUNE (R) JUNNAR 214515 33/11 KV Khodad 8 7.09
PUNE PUNE (R) JUNNAR 214516 33/11 KV PIMPALWANDI 5 5
PUNE PUNE (R) JUNNAR 214554 33 KV ANE 5 5
PUNE PUNE (R) KHED 214408 33/11 KV PAIT 8 7.83
PUNE PUNE (R) KHED 214447 33/11 KV WADA SUBSTATION 5 4.15
PUNE PUNE (R) KHED 214488 33 / 22 KV SHELPIMPALGAON 9 8.13
PUNE PUNE (R) KHED 214507 33/11 KV KANERSAR INFRA 5 5
PUNE PUNE (R) KHED 214549 33/11 KV Rehau Polymer Holewad 5 4.67
PUNE PUNE (R) KHED 284053 33 KV KARANJVIHIRE SUBSTATION 5 3.81
PUNE PUNE (R) MAWAL 213387 22/22 KV BELAJ S/STN 7 5.33
PUNE PUNE (R) MULSHI 213331 22 KV BHARE SWITCHING 3 2.84
PUNE BARAMATI PURANDHAR 213380 NIRA SWITCHING STATION 1 .77
PUNE BARAMATI PURANDHAR 214471 33/11KV PARINCHE 9 8.32
PUNE BARAMATI SHIRUR 214333 33/11 kv Pabal 11 10.11
PUNE BARAMATI SHIRUR 214452 33KV/22KV MALTHAN 17 17
PUNE BARAMATI SHIRUR 214461 33 KV TAKALI HAJI 15 15
PUNE BARAMATI SHIRUR 214514 33/22 KV PIMPALE JAGTAP SUB ST 20 19.41
PUNE BARAMATI SHIRUR 214532 33/11 Ganegaon Dumala 7 5.67
PUNE BARAMATI SHIRUR 214533 33/11 Alegaon Paga 4 3.2
PUNE BARAMATI SHIRUR 214541 33/11 KV Kanhur Mesai 4 3.7
PUNE BARAMATI SHIRUR 214545 33 KV Takli Bhima 6 4.84
PUNE PUNE (R) VELHE 214469 33 KV PABE 1 .51
RATNAGIRI RATNAGIRI GUHAGAR 234055 SHRINGARTALI 1 .9
SANGLI SANGLI ATPADI 244002 33/11 KV SUB-STATION , ATPADI 3 2.9
SANGLI SANGLI ATPADI 244041 33/11 KV SUB-STATION , ZARE 4 3.21
SANGLI SANGLI ATPADI 244045 33/11 KV SUB-STATION , KARGANI 9 8.25
SANGLI SANGLI JAT 244022 33/11 KV DAFALAPUR 10 10
SANGLI SANGLI JAT 244031 33/11 KV BILLUR S/STN 9 9
SANGLI SANGLI JAT 244049 33/11 KV DARIKONUR 6 6
SANGLI SANGLI JAT 244058 33/11 KV UMRANI 6 5.6
SANGLI SANGLI JAT 244071 33/11 KV SANAMADI 10 9.37
SANGLI SANGLI JAT 244131 33/11 KV WALEKHINDI 5 5
SANGLI SANGLI KADEGAON 244012 33/11 KV KADEPUR 10 10
SANGLI SANGLI KADEGAON 244060 33/11 KV KADEGAON 10 9.93
SANGLI SANGLI KADEGAON 244062 33/11 KV M WADGAON 10 10
SANGLI SANGLI KADEGAON 244079 33/11 KV BELAWADE S/STN 10 10
SANGLI SANGLI KADEGAON 244115 33/11 KV BHIKWADI-KH SUB STATI 10 10
SANGLI SANGLI KADEGAON 244128 33/11 KV Shivani Substation 5 5
SANGLI SANGLI KAVATHEMAHANKAL 244007 33/11KV K.MAHANKAL 15 15
SANGLI SANGLI KAVATHEMAHANKAL 244064 33/11KV KUNDLAPUR 5 5
SANGLI SANGLI KAVATHEMAHANKAL 244076 33/11 KV RANJANI 10 10
SANGLI SANGLI KAVATHEMAHANKAL 244103 33/11 KV Haroli(Deshing) 10 9.93
SANGLI SANGLI KHANAPUR 244028 33/11 KV ALSAND S/STN 10 10
SANGLI SANGLI KHANAPUR 244042 33/11 KV NAGEWADI S/STN 6 6
SANGLI SANGLI KHANAPUR 244077 33/11 KV MIDC KARVE S/STN 7 6.62
SANGLI SANGLI KHANAPUR 244123 33/11 KV VITA NEW S/STN 4 1.74
SANGLI SANGLI KHANAPUR 244135 33/11 KV BHALAWANI S/STN. 8 7.22
SANGLI SANGLI KHANAPUR (VITA) 244117 33/11 KV HIWARE SUBSTATION 5 5
SANGLI SANGLI MIRAJ 244001 33/11 KV MHAISHAL 8 7.38
SANGLI SANGLI MIRAJ 244008 33/11 KV MIRAJ 2 1.03
SANGLI SANGLI MIRAJ 244009 33/11 KV BELANKI 9 8.25
SANGLI SANGLI MIRAJ 244010 33/11 kv Bedag 8 7.07
SANGLI SANGLI MIRAJ 244019 33/11 KV MADHAVNAGAR 1 .68
SANGLI SANGLI MIRAJ 244032 33/11 KV BRAMHNAL 1 .76
SANGLI SANGLI MIRAJ 244037 33/11 KV PRAKASH AGRO 2 1.02
SANGLI SANGLI MIRAJ 244038 33/11 KV KRISHNA GHAT 5 3.76
SANGLI SANGLI MIRAJ 244052 33/11 KV MALLEWADI 3 2.58
SANGLI SANGLI MIRAJ 244059 33/11 KV SONI 8 7.47
SANGLI SANGLI MIRAJ 244065 33/11 KV KAVATHE PIRAN 3 2.67
SANGLI SANGLI MIRAJ 244068 33/11 KV BUDHGAON 2 1.82
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SANGLI SANGLI MIRAJ 244074 33/11 KV LINGNOOR 4 3.52
SANGLI SANGLI MIRAJ 244082 33/11 kv Arag 5 5
SANGLI SANGLI MIRAJ 244088 33/11 KV DUDHGAON S/STN 3 2.09
SANGLI SANGLI MIRAJ 244090 33/11KV NANDRE S/STN 2 1.05
SANGLI SANGLI MIRAJ 244093 33/11 KV Savali Kanadwadi 2 1.55
SANGLI SANGLI MIRAJ 244107 33/11KV MALGAON 5 4.38
SANGLI SANGLI MIRAJ 244126 33/11 KV KAVALAPUR 3 2.92
SANGLI SANGLI MIRAJ 244134 33/11KV Sidhewadi 3 2.2
SANGLI SANGLI MIRAJ 244136 33/11kV SALGARE 5 5
SANGLI SANGLI MIRAJ 244137 33/11KV NARWAD 4 3.76
SANGLI SANGLI MIRAJ 244142 33/11KV KHANDERAJURI 5 4.79
SANGLI SANGLI PALUS 244003 33/11 KV K'WADI S/S 5 4.07
SANGLI SANGLI PALUS 244013 33/11 KV ANKALHKOP 7 5.8
SANGLI SANGLI PALUS 244050 33/11 KV NAGRALE S/S 3 2.13
SANGLI SANGLI PALUS 244051 33/11 KV PALUS SUB-STATION 4 3.54
SANGLI SANGLI PALUS 244063 33/11KV KHATAV 4 3.67
SANGLI SANGLI PALUS 244075 33/11 KV SANDAGEWADI 9 8.8
SANGLI SANGLI PALUS 244091 33/11 KV Bhilwadi  ( Malwadi ) 2 1.56
SANGLI SANGLI SHIRALA 244004 33/11 KV SHIRALA 4 3.73
SANGLI SANGLI SHIRALA 244027 33/11KV  CHIKHALI  SUB STATION 3 2.83
SANGLI SANGLI SHIRALA 244057 33/11 KV SHIRASHI S/S 4 3.33
SANGLI SANGLI SHIRALA 244061 33/11 KV MANGLE S/S 3 2.8
SANGLI SANGLI SHIRALA 244098 33/11 KV KANDUR S/STN. 1 .7
SANGLI SANGLI SHIRALA 244121 33/11 KV BILASHI 1 .61
SANGLI SANGLI SHIRALA 244145 33/11  KV TADAWALE 2 1.78
SANGLI SANGLI TASGAON 244020 33/11 KV KUMTHE 9 8.15
SANGLI SANGLI TASGAON 244026 33/11 KV BURUNGAWADI 5 4.8
SANGLI SANGLI TASGAON 244046 33/11 KV HATNUR 10 10
SANGLI SANGLI TASGAON 244056 33/11 KV BORGAON 13 13
SANGLI SANGLI TASGAON 244087 33/11 KV TURACHI 8 7.65
SANGLI SANGLI TASGAON 244125 33/11 KV ANJANI (NAGEWADI) 4 3.98
SANGLI SANGLI TASGAON 244139 33/11KV Jarandi 5 4.58
SANGLI SANGLI WALWA 244005 33/11KV ISLAMPUR 3 2.52
SANGLI SANGLI WALWA 244017 33/11 KV KASEGAON 10 9.3
SANGLI SANGLI WALWA 244021 33/11 KV WALWA S/S 6 5.25
SANGLI SANGLI WALWA 244024 33/11 KV KURLAP 8 7.89
SANGLI SANGLI WALWA 244025 33/11 KV NAGAON 4 3.97
SANGLI SANGLI WALWA 244033 33/11 KV MIDC 3 2.47
SANGLI SANGLI WALWA 244048 33/11 KV MARDWADI S/S 2 1.14
SANGLI SANGLI WALWA 244053 33/11 KV RETHRE HARNAX STN 3 2.62
SANGLI SANGLI WALWA 244067 33/11 KV YEDENIPANI STN 7 6.82
SANGLI SANGLI WALWA 244084 33/11KV Falkewadi 5 4.62
SANGLI SANGLI WALWA 244111 33/11 KV Karanjawade S/S 4 3.54
SANGLI SANGLI WALWA 244112 33/11 KV BAHE SUB-STATION 5 5
SANGLI SANGLI WALWA 244113 33/11 KV YEDEMACHHINDRA 5 4.14
SANGLI SANGLI WALWA 244116 33/11KV ASHTA 8 7.43
SANGLI SANGLI WALWA 244120 33/11 KV Ganeshnager Islampur 1 .82
SANGLI SANGLI WALWA 244124 33/11KV KOREGAON SUBSTATION 4 2.91
SANGLI SANGLI WALWA 244140 33/11 KV RETHARE DHARAN SUB-ST 5 4.25
SATARA SATARA JAWALI 254032 MEDHA 2 1.74
SATARA SATARA Jawali 254057 SONGAON 8 7.36
SATARA SATARA KARAD 254005 33/11 KV MUNDHE SUB STATION 5 4.17
SATARA SATARA KARAD 254008 33/11 KV TALBID (TASWADE) SUB 3 3
SATARA SATARA KARAD 254067 11KV TEMBHU SWITCHING STATION 3 2.18
SATARA SATARA KHANDALA 254052 33/22 KV MHAVASHI 8 7.29
SATARA SATARA KHATAV 254054 33/22 KV SHINDEWADI ( KATGUN ) 10 9.45
SATARA SATARA KOREGAON 254012 33 /11 KV RAHIMATPUR 11 10.93
SATARA SATARA KOREGAON 254034 PIMPODA 11 10.11
SATARA SATARA KOREGAON 254070 22 KV SWITCHING STATION SATARA 1 .82
SATARA SATARA Khatav 254027 VADUJ 9 8.32
SATARA SATARA Khatav 254039 NIMSOD 13 12.5
SATARA SATARA MAHABALESHWAR 254049 33/22 KV PANCHGANI 3 2.46
SATARA SATARA Man 254030 33/11 KV MHASWAD 7 7
SATARA SATARA Man 254060 33/11 KV PALASHI 10 10
SATARA SATARA Man 254072 33/11 KV PINGALI 4 3.31
SATARA SATARA Man 254076 33/11 KV Mandave S/S 7 6.09
SATARA SATARA PATAN 254024 RASATI 3 3
SATARA SATARA PHALTAN 254043 SURAWADI 18 17.51
SATARA SATARA PHALTAN 254046 33/22 KV BARAD 15 15
SATARA SATARA PHALTAN 254047 KAPASHI 8 7.53
SATARA SATARA PHALTAN 254048 BEDAKEWASTI 14 14
SATARA SATARA PHALTAN 254058 33/22 KV Saskal 15 15
SATARA SATARA PHALTAN 254061 33/22 KV SOMANTHALI 15 15
SATARA SATARA Patan 254022 33/11 KV MALHARPETH 1 .87
SATARA SATARA Patan 254025 33/11 KV DHEBEWADI 1 .59
SATARA SATARA Patan 254065 33/11 KV URUL 4 3.16
SATARA SATARA SATARA 254014 PARALI 3 2.88
SATARA SATARA SATARA 254016 ANGAPUR 8 8
SATARA SATARA SATARA 254017 SHENDRE 2 1.88
SATARA SATARA SATARA 254036 VENEGAON 8 7.51
SATARA SATARA SATARA 254037 NIGADI 5 4.83
SATARA SATARA Wai 254018 33/22 KV VELE S/STN 3 2.78
SATARA SATARA Wai 254084 33/22 KV Asale-Pachwad Substat 4 3.18
SATARA SATARA karad 254003 33/11 KV UMBRAJ 7 6.97
SATARA SATARA karad 254006 33/11 KV MASUR 7 6.72
SATARA SATARA karad 254007 UNDALE 10 10
SATARA SATARA karad 254066 33/11 KV SHAHAPUR 8 7.24
SINDHUDURG SINDUDURG DEVGAD 264023 33/11 KV JAMSANDE SUBSTN 1 .95
SINDHUDURG SINDUDURG VAIBHAVWADI 264008 33/11 KV VAIBHAVWADI SUBSTN 1 .87
SOLAPUR SOLAPUR AKKALKOT 274071 33/11 KV SHIRWAL S/S 9 8.37
SOLAPUR SOLAPUR AKKALKOT 274103 33/11 KV KORSEGAON S/S 8 8
SOLAPUR SOLAPUR AKKALKOT 274107 33/11 KV DUDHANI S/STN 7 6.45
SOLAPUR SOLAPUR AKKALKOT 274146 33/11kv Guddewadi Sub/Stn 5 5
SOLAPUR SOLAPUR AKKALKOT 274151 33/11KV KUDAL SUB/STN 5 5
SOLAPUR SOLAPUR AKKALKOT 274156 33/11KV MOTYAL SUB/STN 5 4.46
SOLAPUR SOLAPUR AKKALKOT 274206 33/11 KV KINI SUBSTATION 5 4.34
SOLAPUR SOLAPUR AKKALKOT 274228 33/11 KV Mirajgi Sub-station 5 4.47
SOLAPUR SOLAPUR BARSHI 274001 33/11 KV BORGAON S/STN. 5 4.76
SOLAPUR SOLAPUR BARSHI 274002 33/11 KV CHIKHARDE S/S 8 7.39
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SOLAPUR SOLAPUR BARSHI 274004 33/11 KV PANGAON S/S 5 4.78
SOLAPUR SOLAPUR BARSHI 274005 33/11 KV PANGARI S/S 5 5
SOLAPUR SOLAPUR BARSHI 274006 33/11 KV UPALE (D) 7 6.43
SOLAPUR SOLAPUR BARSHI 274007 33/11 KV VAIRAG SUB STATION 4 4
SOLAPUR SOLAPUR BARSHI 274085 33/11 KV JAVALGAON S/STN 10 10
SOLAPUR SOLAPUR BARSHI 274123 33/11 KV SURDI S/S 4 3.53
SOLAPUR SOLAPUR BARSHI 274125 33/11 KV KASARWADI S/S 5 5
SOLAPUR SOLAPUR BARSHI 274157 33/11 KV SUB STATION JAMGAON 7 6.6
SOLAPUR SOLAPUR BARSHI 274158 33/11 KV SHENDRI S/STN 5 5
SOLAPUR SOLAPUR BARSHI 274192 GAUDGAON  SUB STATION 5 5
SOLAPUR SOLAPUR BARSHI 274204 UPLAI THONGE S/STN 3 3
SOLAPUR SOLAPUR BARSHI 274208 33/11 KV PATHARI SUB STATION 3 2.44
SOLAPUR SOLAPUR BARSHI 274221 33/11KV BAVI SUB STATION 4 3.96
SOLAPUR SOLAPUR BARSHI 274222 33/11 KV HINGANI.P SUB STATION 5 4.14
SOLAPUR SOLAPUR BARSHI 274235 33/11 KV RATANJAN  SUB STATION 5 4.61
SOLAPUR SOLAPUR BARSHI 274236 33/11 KV DHAMANGAON SUB STATIO 5 5
SOLAPUR SOLAPUR KARMALA 274010 33/11 KV SUBSTATION JEUR (SO J 11 10.63
SOLAPUR SOLAPUR KARMALA 274011 33/11 KV SUBSTATION  KANDAR (S 14 11.59
SOLAPUR SOLAPUR KARMALA 274012 33/11 KV KARMALA S/S 3 3
SOLAPUR SOLAPUR KARMALA 274013 33/11 KV SUBSTATION KEM (SO KA 10 9.55
SOLAPUR SOLAPUR KARMALA 274014 33/11 KV MANGI S/S 2 1.74
SOLAPUR SOLAPUR KARMALA 274015 33/11 KV MANJARGAON S/S 4 3.22
SOLAPUR SOLAPUR KARMALA 274016 33/11 KV PAREWADI S/S 8 7.29
SOLAPUR SOLAPUR KARMALA 274017 33/11 KV SUBSTATION SALSE (SO 5 4.36
SOLAPUR SOLAPUR KARMALA 274018 33/11 KV VEET S/S 5 5
SOLAPUR SOLAPUR KARMALA 274044 33/11 KV SUBSTATION CHIKHALTHA 10 9.17
SOLAPUR SOLAPUR KARMALA 274087 33/11 KV JINTI S/S 9 7.57
SOLAPUR SOLAPUR KARMALA 274090 33/11 KV SUBSTATION WANGI NO-1 11 9.01
SOLAPUR SOLAPUR KARMALA 274106 33/11 KV SUBSTATION SADE (SO S 8 8
SOLAPUR SOLAPUR KARMALA 274124 33/11 KV POTEGAON S/S 5 4.07
SOLAPUR SOLAPUR KARMALA 274145 33/11 KV SUBSTATION UMRAD (SO 10 9.3
SOLAPUR SOLAPUR KARMALA 274159 33/11 KV  SUBSTATION KOLEGAON 5 5
SOLAPUR SOLAPUR KARMALA 274163 33/11 KV SUSTATION DAHIGAON (S 5 4.09
SOLAPUR SOLAPUR KARMALA 274171 33/11 KV WASHIMBE S/S 6 5.09
SOLAPUR SOLAPUR KARMALA 274179 33/11 KV  SUBSTATION KAVITGAON 4 3.07
SOLAPUR SOLAPUR KARMALA 274195 33/11KV PANDE S/STN 5 5
SOLAPUR SOLAPUR KARMALA 274211 HINGANI SUB STATION 5 3.54
SOLAPUR SOLAPUR KARMALA 274212 33/11KV KORTI SUBSTATION 5 5
SOLAPUR SOLAPUR KARMALA 274218 33/11 KV KATRAJ  SUBSTATION 4 3.87
SOLAPUR SOLAPUR KARMALA 274220 33/11 KV ZARE SUBSTATION 5 5
SOLAPUR SOLAPUR KARMALA 274237 33/11 KV SHETFAL 2 1.84
SOLAPUR SOLAPUR KARMALA 274242 33/11 KV GHOTI(SO SADE) 4 3.23
SOLAPUR SOLAPUR KARMALA 274265 33/11 KV LAVHE 5 5
SOLAPUR SOLAPUR MADHA 274020 ADHEGAON 11 9.68
SOLAPUR SOLAPUR MADHA 274021 BEMBALE 10 10
SOLAPUR SOLAPUR MADHA 274022 33/11KV MADHA SUBSTATION 5 4.95
SOLAPUR SOLAPUR MADHA 274024 33/11 KV MAHISGAON S/STN 5 4.76
SOLAPUR SOLAPUR MADHA 274025 33/11KV PIMPLNEAR SUBSTATION 10 10
SOLAPUR SOLAPUR MADHA 274026 TEMBHURNI 15 15
SOLAPUR SOLAPUR MADHA 274027 WARWADE 6 5.5
SOLAPUR SOLAPUR MADHA 274101 33/11KV KAVE S/STN 14 11.68
SOLAPUR SOLAPUR MADHA 274109 33/11 KV  UPALAI SUB STATION 13 13
SOLAPUR SOLAPUR MADHA 274134 33/11 KV ALEGAON S/S 5 4.37
SOLAPUR SOLAPUR MADHA 274149 33/11 KV ARAN S/S 5 5
SOLAPUR SOLAPUR MADHA 274155 33/11KV CHOBE-PIMPARI S/STN 5 3.77
SOLAPUR SOLAPUR MADHA 274162 DARPHAL(SINA) S/S 4 3.71
SOLAPUR SOLAPUR MADHA 274167 33/11K V PADSALI S/STN. 10 10
SOLAPUR SOLAPUR MADHA 274176 33/11kV SURLI 1 .9
SOLAPUR SOLAPUR MADHA 274186 PARITE 3 2.31
SOLAPUR SOLAPUR MADHA 274187 DAHIWALI 2 1.03
SOLAPUR SOLAPUR MADHA 274188 33/11 KV KURDU SUBSTATION 5 5
SOLAPUR SOLAPUR MADHA 274193 MIDC TEMBHURNI 4 3.11
SOLAPUR SOLAPUR MADHA 274209 33/11 KV BHEND SUB STATION 5 5
SOLAPUR SOLAPUR MADHA 274223 33/11 KV DHAVLAS  S/STN 5 4.2
SOLAPUR SOLAPUR MADHA 274224 33/11 KV BARLONI S/STN 5 4.67
SOLAPUR SOLAPUR MADHA 274231 TAKALI (T) S/S 1 .98
SOLAPUR SOLAPUR MADHA 274232 MITKALWADI S/S 5 4.25
SOLAPUR SOLAPUR MADHA 274238 33/11 KV JAMGAON 5 4.48
SOLAPUR SOLAPUR MADHA 274240 33/11 KV TANDULWADI 3 2.61
SOLAPUR SOLAPUR MADHA 274243 33/11 KV UPLAI(BK) 5 5
SOLAPUR SOLAPUR MADHA 274244 33/11 KV SAPATANE 5 5
SOLAPUR SOLAPUR MADHA 274245 33/11 KV NIMGAON 2 1.36
SOLAPUR SOLAPUR MADHA 274248 33/11KV SOLANKARWADI 4 3.14
SOLAPUR SOLAPUR MADHA 274258 33/11 KV KUMBHEJ 1 3 2.52
SOLAPUR SOLAPUR MALSHIRAS 274035 33/11 KV AKLUJ S/STN. 6 5.14
SOLAPUR SOLAPUR MALSHIRAS 274036 33/11 KV DAHIGAON SUBSTATION 10 10
SOLAPUR SOLAPUR MALSHIRAS 274037 33/11 KV LAWANG S/STN 15 14.2
SOLAPUR SOLAPUR MALSHIRAS 274038 33/11kv MALSHIRAS S/Stn 15 15
SOLAPUR SOLAPUR MALSHIRAS 274039 33/11 KV NATEPUTE SUB-STATION 15 14.3
SOLAPUR SOLAPUR MALSHIRAS 274040 33/11KV NEWARE S/SN. 10 10
SOLAPUR SOLAPUR MALSHIRAS 274041 NIMGAON 15 15
SOLAPUR SOLAPUR MALSHIRAS 274042 PILIV 11 11
SOLAPUR SOLAPUR MALSHIRAS 274043 SALMUKH 10 10
SOLAPUR SOLAPUR MALSHIRAS 274046 33/11KV VELAPUR 15 15
SOLAPUR SOLAPUR MALSHIRAS 274047 33/11 KV VIZORI S/STN. 5 5
SOLAPUR SOLAPUR MALSHIRAS 274088 SHRIPUR 13 12.36
SOLAPUR SOLAPUR MALSHIRAS 274102 KHALAVE 10 9.93
SOLAPUR SOLAPUR MALSHIRAS 274105 33/11KV ISLAMPUR S/STN 10 10
SOLAPUR SOLAPUR MALSHIRAS 274108 33/11KV FONDSHIRAS S/STN 15 15
SOLAPUR SOLAPUR MALSHIRAS 274115 33/11 KV SANGAM 6 5.27
SOLAPUR SOLAPUR MALSHIRAS 274117 33/11KV YASHWANTNAGAR S/STN. 10 10
SOLAPUR SOLAPUR MALSHIRAS 274127 UMBARE(VELAPUR) 8 8
SOLAPUR SOLAPUR MALSHIRAS 274130 33/11 KV DHARMPURI 5 5
SOLAPUR SOLAPUR MALSHIRAS 274132 33KV KACHREWADI S/STN 10 10
SOLAPUR SOLAPUR MALSHIRAS 274143 33/11 KV ANANDNAGAR 5 5
SOLAPUR SOLAPUR MALSHIRAS 274153 VITTHALWADI 10 10
SOLAPUR SOLAPUR MALSHIRAS 274160 KOLEGAON 5 5
SOLAPUR SOLAPUR MALSHIRAS 274175 KHUDUS 10 9.73
SOLAPUR SOLAPUR MALSHIRAS 274177 33/11KV MANDAVE S/S 10 10
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SOLAPUR SOLAPUR MALSHIRAS 274196 33/11KV KHANDALI SUB STATION 5 5
SOLAPUR SOLAPUR MALSHIRAS 274198 33/11 KV  BABULGOAN  SUB STATI 3 2.91
SOLAPUR SOLAPUR MALSHIRAS 274213 GARWAD SUBSTATION 3 3
SOLAPUR SOLAPUR MALSHIRAS 274214 DASUR 5 5
SOLAPUR SOLAPUR MANGALVEDHE 274028 33/11 KV ANDHALGAON S/S 13 12.62
SOLAPUR SOLAPUR MANGALVEDHE 274029 33/11 KV BATHAN S/S 3 2.7
SOLAPUR SOLAPUR MANGALVEDHE 274030 33/11 KV BORALE S/S 15 15
SOLAPUR SOLAPUR MANGALVEDHE 274031 33/11 KV HULJANTI S/S 7 6.4
SOLAPUR SOLAPUR MANGALVEDHE 274032 33/11 KV HUNNUR S/S 8 7.95
SOLAPUR SOLAPUR MANGALVEDHE 274033 33/11 KV MANGALWEDHA S/S 10 10
SOLAPUR SOLAPUR MANGALVEDHE 274034 33/11 KV NIMBONI S/S 8 8
SOLAPUR SOLAPUR MANGALVEDHE 274111 33/11 KV SALGAR BK S/S 9 8.2
SOLAPUR SOLAPUR MANGALVEDHE 274121 33/11 KV MARAPUR S/S 5 4.99
SOLAPUR SOLAPUR MANGALVEDHE 274140 33/11 KV BRAMHAPURI S/S 4 3.93
SOLAPUR SOLAPUR MANGALVEDHE 274147 33/11 KV KHUPSUNGI S/S 5 4.72
SOLAPUR SOLAPUR MANGALVEDHE 274185 33/11 KV KHOMNAL S/S 5 5
SOLAPUR SOLAPUR MANGALVEDHE 274189 33/11 KV NANDESHWAR S/S 4 3.65
SOLAPUR SOLAPUR MANGALVEDHE 274226 33/11 KV DHAVLAS(SHARAD NAGAR) 3 2.55
SOLAPUR SOLAPUR MANGALVEDHE 274227 33/11 KV M.I.D.C. MANGALWEDHA 2 1.62
SOLAPUR SOLAPUR MANGALVEDHE 274264 33/11 KV TALSANGI SUB STATION 5 5
SOLAPUR SOLAPUR MOHOL 274073 33/11 KV ANAGAR 7 6.57
SOLAPUR SOLAPUR MOHOL 274074 33/11 KV BEGAMPUR 10 9.31
SOLAPUR SOLAPUR MOHOL 274076 33/11 KV KAMTI 15 13.83
SOLAPUR SOLAPUR MOHOL 274077 33/11 KV LAMBOTI 7 6.13
SOLAPUR SOLAPUR MOHOL 274078 33/11 KV MOHOL 11 10.31
SOLAPUR SOLAPUR MOHOL 274080 33/11 KV PAPRI 8 7.09
SOLAPUR SOLAPUR MOHOL 274081 33/11 KV PENUR 2 2
SOLAPUR SOLAPUR MOHOL 274082 33/11 KV SHETPHAL 17 14.95
SOLAPUR SOLAPUR MOHOL 274084 33/11 KV NARKHED 10 10
SOLAPUR SOLAPUR MOHOL 274112 33/11 KV KURUL 15 15
SOLAPUR SOLAPUR MOHOL 274126 33/11 KV CHANDRAMOULI 4 3.98
SOLAPUR SOLAPUR MOHOL 274128 33/11 KV BITALE 10 10
SOLAPUR SOLAPUR MOHOL 274152 33/11 TAKALI SIKANDAR 10 10
SOLAPUR SOLAPUR MOHOL 274194 33/11 KV BHAMBEWADI 5 5
SOLAPUR SOLAPUR MOHOL 274201 33/11 KV KURANWADI(ASHTI) 5 4.29
SOLAPUR SOLAPUR MOHOL 274205 33/11 KV DEWADI 5 5
SOLAPUR SOLAPUR MOHOL 274217 33/11 KV GOTEWADI S/S 5 5
SOLAPUR SOLAPUR MOHOL 274229 33/11 KV WAD-DEGAON S/S 5 4.82
SOLAPUR SOLAPUR MOHOL 274230 33/11 KV JAMGAON S/S 3 3
SOLAPUR SOLAPUR MOHOL 274233 33/11 KV MIRI S/S 2 1.22
SOLAPUR SOLAPUR MOHOL 274234 33/11 KV HIVARE S/S 5 5
SOLAPUR SOLAPUR NORTH SOLAPUR 274075 33/11 KV MIDC C. KATI - 1 3 2.54
SOLAPUR SOLAPUR NORTH SOLAPUR 274083 33/11 KV AKOLEKATI 7 6.33
SOLAPUR SOLAPUR NORTH SOLAPUR 274089 33/11 KV WADALA 10 10
SOLAPUR SOLAPUR NORTH SOLAPUR 274135 33/11 KV DONGAON 8 8
SOLAPUR SOLAPUR NORTH SOLAPUR 274203 33/11 KV BIBI DARPHAL 3 2.45
SOLAPUR SOLAPUR NORTH SOLAPUR 274215 33/11 KV KALMAN 5 5
SOLAPUR SOLAPUR NORTH SOLAPUR 274259 33/11 KV SOREGAON 4 3.26
SOLAPUR SOLAPUR PANDHARPUR 274048 33/11 KV BHALWANI SUBSTATION 10 10
SOLAPUR SOLAPUR PANDHARPUR 274049 33/11 KV BHANDHSHEGAON 9 9
SOLAPUR SOLAPUR PANDHARPUR 274050 33/11 KV CHALE 9 8.09
SOLAPUR SOLAPUR PANDHARPUR 274051 33/11 KV GURSALE 10 10
SOLAPUR SOLAPUR PANDHARPUR 274052 33/11 KV KARKAMB 13 13
SOLAPUR SOLAPUR PANDHARPUR 274053 33/11 KV KHARDI 15 15
SOLAPUR SOLAPUR PANDHARPUR 274054 33/11 KV MENDHAPUR 10 10
SOLAPUR SOLAPUR PANDHARPUR 274055 33/11 KV PAT KUROLI 14 11.98
SOLAPUR SOLAPUR PANDHARPUR 274056 33/11 KV SONAKE 10 10
SOLAPUR SOLAPUR PANDHARPUR 274057 33/11 KV TUNGAT 9 8.72
SOLAPUR SOLAPUR PANDHARPUR 274058 33/11 KV UMBRE 14 12.67
SOLAPUR SOLAPUR PANDHARPUR 274104 33/11 KV TARAPUR 10 9.79
SOLAPUR SOLAPUR PANDHARPUR 274114 33/11 KV ANAWALI 10 10
SOLAPUR SOLAPUR PANDHARPUR 274119 33/11 KV DEGAON 10 9.29
SOLAPUR SOLAPUR PANDHARPUR 274120 33/11 KV BHOSE 10 10
SOLAPUR SOLAPUR PANDHARPUR 274131 33/11KV WAKHARI 10 9.31
SOLAPUR SOLAPUR PANDHARPUR 274138 33/11 KV KASEGAON 10 10
SOLAPUR SOLAPUR PANDHARPUR 274139 33/ 11 Kv Shankargaon 5 5
SOLAPUR SOLAPUR PANDHARPUR 274142 33/11 KV SARKOLI 10 9.99
SOLAPUR SOLAPUR PANDHARPUR 274148 33/11 Kv Puluj 9 8.18
SOLAPUR SOLAPUR PANDHARPUR 274161 33/11 KV PIRACHI KUROLI 10 10
SOLAPUR SOLAPUR PANDHARPUR 274164 33/11 KV Nandure 5 5
SOLAPUR SOLAPUR PANDHARPUR 274165 33/11KV PALASHI 9 8.26
SOLAPUR SOLAPUR PANDHARPUR 274174 33/11 KV Shevate Sub Station 9 8.73
SOLAPUR SOLAPUR PANDHARPUR 274181 33/11 KV BABHULGAON SUBSTATION 4 3.92
SOLAPUR SOLAPUR PANDHARPUR 274182 33/11 KV SUSTE SUBSTATION 5 4.1
SOLAPUR SOLAPUR PANDHARPUR 274225 33/11 KV GADEGAON 10 10
SOLAPUR SOLAPUR PANDHARPUR 274241 33/11 KV KAROLE 5 4.33
SOLAPUR SOLAPUR PANDHARPUR 274246 33/11 KV AMBE 4 4
SOLAPUR SOLAPUR PANDHARPUR 274249 33/11 KV JALOLI 4 3.6
SOLAPUR SOLAPUR PANDHARPUR 274254 33/11 KV TANALI 5 5
SOLAPUR SOLAPUR PANDHARPUR 274255 33/11 KV KHED-BHALAWANI 5 5
SOLAPUR SOLAPUR PANDHARPUR 274256 33/11 KV JADHAVWADI 5 5
SOLAPUR SOLAPUR PANDHARPUR 274257 33/11 KV GARDI 5 5
SOLAPUR SOLAPUR SANGOLE 274059 33/11 KV ACHAKDANI 7 6.94
SOLAPUR SOLAPUR SANGOLE 274061 33/11 KV GHERADI 7 6.82
SOLAPUR SOLAPUR SANGOLE 274063 33/11 KV KOLA 10 10
SOLAPUR SOLAPUR SANGOLE 274064 33/11 KV MAHUD 10 10
SOLAPUR SOLAPUR SANGOLE 274065 33/11KV SHIRBHAVI 10 9.65
SOLAPUR SOLAPUR SANGOLE 274066 33/11 KV UDANWADI 12 12
SOLAPUR SOLAPUR SANGOLE 274069 33/11 KV MANJARI 7 6.39
SOLAPUR SOLAPUR SANGOLE 274110 33/11 KV ALEGAON 10 9.69
SOLAPUR SOLAPUR SANGOLE 274118 33/11 KV Y.MANGEWADI 10 10
SOLAPUR SOLAPUR SANGOLE 274137 33/11 KV GAIGAVHAN 5 5
SOLAPUR SOLAPUR SANGOLE 274154 33/11 KV JUNONI 5 4.2
SOLAPUR SOLAPUR SANGOLE 274166 33/11 KV CHOPADI 5 5
SOLAPUR SOLAPUR SANGOLE 274169 33/11 KV WADEGAON 4 4
SOLAPUR SOLAPUR SANGOLE 274170 33/11 KV AKOLA 5 5
SOLAPUR SOLAPUR SANGOLE 274172 33/11 KV KATAFAL 5 5
SOLAPUR SOLAPUR SANGOLE 274173 33/11 KV NIJAMPUR(MANEGAON) 5 5
SOLAPUR SOLAPUR SANGOLE 274178 33/11 KV SHIVANE 5 5
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SOLAPUR SOLAPUR SANGOLE 274190 33/11 KV DIKSAL 4 3.52
SOLAPUR SOLAPUR SANGOLE 274239 33/11KV WATAMBARE 5 4.39
SOLAPUR SOLAPUR SANGOLE 274250 33/11 KV DHYATI 5 5
SOLAPUR SOLAPUR SANGOLE 274251 33/11 KV BUDDHEHAL 3 2.99
SOLAPUR SOLAPUR SANGOLE 274252 33/11 KV CHIKMAHUD 5 5
SOLAPUR SOLAPUR SANGOLE 274253 33/11 KV SONAND 5 5
SOLAPUR SOLAPUR SANGOLE 274260 33/11 KV SANGOLA U MAHUD ROAD 10 10
SOLAPUR SOLAPUR SOLAPUR NORTH 274045 33/11 KV BIDI GHARKUL 2 1.09
SOLAPUR SOLAPUR SOLAPUR NORTH 274068 JULE SOLAPUR 2 1.2
SOLAPUR SOLAPUR SOLAPUR SOUTH 274091 33/11 KV ANTROLI 10 10
SOLAPUR SOLAPUR SOLAPUR SOUTH 274092 33/11KV BHANDKAWATHE 10 10
SOLAPUR SOLAPUR SOLAPUR SOUTH 274093 33/11 KV HOTAGI 2 2
SOLAPUR SOLAPUR SOLAPUR SOUTH 274096 33/11 KV TAKALI 4 3.12
SOLAPUR SOLAPUR SOLAPUR SOUTH 274097 33/11 KV TANDULWADI 14 12.79
SOLAPUR SOLAPUR SOLAPUR SOUTH 274098 33/11 ULE 5 4.29
SOLAPUR SOLAPUR SOLAPUR SOUTH 274100 33/11 KV WADAKBAL 11 10.22
SOLAPUR SOLAPUR SOLAPUR SOUTH 274113 33/11 KV KUMBHARI 2 2
SOLAPUR SOLAPUR SOLAPUR SOUTH 274141 33/11 KV AHERWADI 5 5
SOLAPUR SOLAPUR SOLAPUR SOUTH 274150 33/11 KV KARKAL 10 10
SOLAPUR SOLAPUR SOLAPUR SOUTH 274199 33/11 KV GUNJEGAON 5 5
SOLAPUR SOLAPUR SOLAPUR SOUTH 274202 33/11 KV INGALAGI 5 4.84
SOLAPUR SOLAPUR SOLAPUR SOUTH 274207 33/11 KV NIMBARGI S/S 2 2
SOLAPUR SOLAPUR SOLAPUR SOUTH 274219 33/11kV AURAD 4 3.94
SOLAPUR SOLAPUR SOLAPUR SOUTH 274261 33/11KV WADAPUR SUBSTATION 4 3.15
THANE KALYAN  - II MURBAD 283256 22/22 KV MHASA SWITCHING STATI 1 .52
THANE KALYAN  - II MURBAD 283532 22/22KV SARALGAON 3 2.16
THANE KALYAN  - II SHAHAPUR 028355 22/22 KV SHENWA S/S 2 .4
WARDHA WARDHA ARVI 294002 33 KV ROHANA SUB STATION 3 2.8
WARDHA WARDHA ARVI 294005 33 KV KHARANGANA 5 4.87
WARDHA WARDHA ARVI 294023 33 KV ARVI STN 1 .74
WARDHA WARDHA ARVI 294036 33 /11 KV SARANGPURI ARVI SUB 3 2.5
WARDHA WARDHA ARVI 294038 33/11 KV DEURWADA SUB STATION 4 3.3
WARDHA WARDHA ASHTI 294001 33KV ASHTI 3 2.52
WARDHA WARDHA ASHTI 294006 33KV SAHUR 4 3.79
WARDHA WARDHA ASHTI 294039 33 KV ANTORA S/STN 5 5
WARDHA WARDHA DEOLI 294007 33/11 KV VIJAYGOPAL 1 1
WARDHA WARDHA DEOLI 294013 33KV BHIDI 3 2.35
WARDHA WARDHA DEOLI 294021 33/11 KV WAIGAON 3 2.09
WARDHA WARDHA DEOLI 294028 33/11 KV DEOLI SUBSTATION 7 6.35
WARDHA WARDHA DEOLI 294032 33/11  KV  ADEGAON  SUBSTATION 4 3.83
WARDHA WARDHA DEOLI 294033 33/11 KV PULGAON SUB-STATION 2 1.36
WARDHA WARDHA DEOLI 294054 33/11 KV EKLASPUR(PULGAON NEW) 1 .58
WARDHA WARDHA HINGANGHAT 294011 33/11 KV PIPERI S/STN 7 6.21
WARDHA WARDHA HINGANGHAT 294017 33/11 KV KANGOAN S/STN 3 2.84
WARDHA WARDHA HINGANGHAT 294022 33/11 KV AJANTI S/STN. 1 .98
WARDHA WARDHA HINGANGHAT 294030 33/11 KV WANI KUTKI S/Stn 3 2.47
WARDHA WARDHA HINGANGHAT 294050 33/11 KV SUBSTATION HINGANGHAT 1 .04
WARDHA WARDHA HINGANGHAT 294052 33/11 KV ALLPUR 1 .74
WARDHA WARDHA HINGANGHAT 294062 33/11KV PIMPALGAON SUBSTATION 1 .82
WARDHA WARDHA HINGANGHAT 294066 33/11 KV SHEKAPUR SUBSTATION 2 1.42
WARDHA WARDHA KARANJA 294008 33KV KANMWARGRAM 3 2.17
WARDHA WARDHA KARANJA 294026 33 KV NARA SUBSTATION 4 3.97
WARDHA WARDHA KARANJA 294034 SAWALI (BK) 4 2.06
WARDHA WARDHA SAMUDRAPUR 294012 33/11 KV KANDHALI S/STN 7 6.85
WARDHA WARDHA SAMUDRAPUR 294020 33/11KV SAKHARA 4 3.72
WARDHA WARDHA SAMUDRAPUR 294025 33/11 Kv GIRAD 4 3.76
WARDHA WARDHA SAMUDRAPUR 294040 33 / 11KV NANDORI S/TN 12 11.72
WARDHA WARDHA SAMUDRAPUR 294045 33 KV MANDGAON 3 2.92
WARDHA WARDHA SELOO 294024 33/11 KV SINDI(RLY) 2 1.36
WARDHA WARDHA SELOO 294029 33/11 KV SELOO 8 7.86
WARDHA WARDHA SELOO 294031 33/11 KV SELDOH 5 4.92
WARDHA WARDHA SELOO 294043 33/11 KV HINGNI 3 2.52
WARDHA WARDHA WARDHA 294014 33/11 KV Waifad 3 2.37
WARDHA WARDHA WARDHA 294015 33/11 KV SAWANGI (M) 1 .99
WARDHA WARDHA WARDHA 294016 33KV MADNI 4 4
WARDHA WARDHA WARDHA 294019 33KV PIPRI S/S 1 .63
WARDHA WARDHA WARDHA 294027 33 KV SEWAGRAM 2 1.29
WARDHA WARDHA WARDHA 294041 33/11 KV DATTAPUR 2 1.53
WARDHA WARDHA WARDHA 294044 33/11 KV KHARANGANA-GODE 2 1.32
WARDHA WARDHA WARDHA 294046 33/11 KV MHADA SUB STATION 1 .7
WARDHA WARDHA WARDHA 294049 33 KV BORGAON 2 1.47
WARDHA WARDHA WARDHA 294061 33/11 KV GIROLI SUB-STATION 4 3.32
WASHIM WASHIM MALEGAON 344014 33 KV MEDSHI S/STN 8 7.51
WASHIM WASHIM MALEGAON 344024 33 KV KINHIRAJA S/STN 2 1.98
WASHIM WASHIM MANGRULPIR 344011 33/11 KV SHIVANI ROAD SUB STAT 2 1.34
WASHIM WASHIM MANGRULPIR 344034 33/11 KV DASTAPUR SUB STATION 4 3.17
WASHIM WASHIM RISOD 344007 33 KV RISOD 10 9.03
YAVATMAL YAVATMAL ARNI 304018 33KV LONBHEL 8 7.46
YAVATMAL YAVATMAL ARNI 304069 YERMAL HETI 4 3.91
YAVATMAL YAVATMAL ARNI 304070 KRUSHNAGAR(SAWALI) 8 8
YAVATMAL YAVATMAL BABULGAON 304007 33 KV BABHULAGAON 4 3.71
YAVATMAL YAVATMAL DARWHA 304045 33/11 KV MANGKINHI 2 1.25
YAVATMAL YAVATMAL DARWHA 304046 33/11 KV TAPONA 2 1.41
YAVATMAL YAVATMAL DARWHA 304081 33/11 KV DARWHA S/S 3 2.93
YAVATMAL YAVATMAL DARWHA 304105 33/11 KV WADGAON GADHAWE 2 1.45
YAVATMAL YAVATMAL DIGRAS 304027 33/11  KV VASANT NAGAR 2 2
YAVATMAL YAVATMAL DIGRAS 304060 33 KV TUPTAKALI SUBSTATION 8 7.02
YAVATMAL YAVATMAL GHATANJI 304029 33 KV PARDI NASKARI 5 5
YAVATMAL YAVATMAL GHATANJI 304079 33 KV NEW GHATANJI 3 2.47
YAVATMAL YAVATMAL KALAMB 304033 33KV JODMOHA 3 2.35
YAVATMAL YAVATMAL KALAMB 304071 33 kv kotha 1 1
YAVATMAL YAVATMAL KELAPUR 304110 33/11 KV JIRA MIRA 2 1.68
YAVATMAL YAVATMAL MAHAGAON 304050 KALI (DAULATKHAN) 5 5
YAVATMAL YAVATMAL MAHAGAON 304059 ANANTWADI S/S 3 2.19
YAVATMAL YAVATMAL MAREGAON 304056 33 KV MARDI 3 2.82
YAVATMAL YAVATMAL MAREGAON 304099 33/11 KV KARANWADI-KHAPRI SUBS 1 .87
YAVATMAL YAVATMAL PUSAD 304011 33 KV SAWARGAONGORE 1 .63
YAVATMAL YAVATMAL PUSAD 304034 33 KV SHEMBALPIMPRI 3 2.42
YAVATMAL YAVATMAL PUSAD 304037 33 KV MARWADI 4 4
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YAVATMAL YAVATMAL PUSAD 304047 33 KV KATKHEDA 2 2
YAVATMAL YAVATMAL PUSAD 304057 33 KV WENI KOPRA 9 8.03
YAVATMAL YAVATMAL PUSAD 304058 33 KV NIMBI BHOJALA 3 2.14
YAVATMAL YAVATMAL PUSAD 304068 33 KV Brahmangaon 4 3.95
YAVATMAL YAVATMAL RALEGAON 304005 33/11KV S/S RALEGAON 5 5
YAVATMAL YAVATMAL RALEGAON 304063 33/11KV ZADGAON 1 1
YAVATMAL YAVATMAL RALEGAON 304106 33/11 KV WADHONA BAZAR 5 4.5
YAVATMAL YAVATMAL UMARKHED 304072 33KV BITARGAON 5 5
YAVATMAL YAVATMAL WANI 304042 33 KV RAJUR 2 1.75
YAVATMAL YAVATMAL WANI 304074 33 KV LALGUDA, WANI 6 5.51
YAVATMAL YAVATMAL YAVATMAL 304016 33KV KOLAMBI 2 2
YAVATMAL YAVATMAL YAVATMAL 304073 33KV S/S BHAMB 4 3.54
YAVATMAL YAVATMAL ZARI-JAMANI 304041 33 KV MUKUTBAN (RUIKOT) 4 3.41
YAVATMAL YAVATMAL ZARI-JAMANI 304090 33KV HIWRA_BARSA 1 1
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MSEB SOLAR AGRO POWER LIMITED 

Addendum 

The following revisions are being made to the RfS issued on January 25, 2024 and bearing 

tender number MSKVY-MSE-01. 

1. The Bidders are notified that: 

(i) Technical Bids will be opened on February 16, 2024 from 5:00 PM onwards. 

(ii) Financial Bids will be opened on February 17, 2024 from 9.30 AM onwards in 

the case of Bidders who are technically qualified in terms of the RfS. 

(iii) E-reverse auction will be conducted on February 17, 2024 from 2:00 PM 

onwards, wherever required in terms of the RfS, i.e. for Units which receive 

common financial bids. Accordingly, the Bidders are required to be in readiness 

for the conduct of the e-reverse auction in such cases. A notification will be sent 

to the relevant bidders in respect of such Units, prior to the e-reverse auction.  

2. The Bidders to note that Clause 3.11.1 (a) of the RfS has been revised as under: 

  “(a) Net Worth 

(i) The Net-Worth of the Bidder (taken on a combined basis in case of a 

Consortium), for the financial year that ended on March 31, 2023, shall 

not be less than INR 1,00,00,000/- (Indian Rupees One Crore only) per 

MW (based on the total Project Capacity). In case of foreign companies, 

the applicable financial year shall be as per the applicable laws of the 

country of incorporation. Further, the Net-Worth of any of the last 3 

(three) financial years i.e., FY 2020-21, FY 2021-22 and FY 2022-23 

should not be negative.” 

Accordingly, all references to ‘proportion’ or ‘proportionate’ in the Format 6.8 shall be 

deemed to be replaced with ‘cumulative’ in case of a Consortium.  

3. The Bidders to note that Clause 3.11.1 (b)(i) of the RfS has been revised as under: 

“(i) A minimum average annual turnover of INR 25,00,000 (Indian Rupees Twenty 

Five Lakhs only) per MW of the Project Capacity for the previous 3 (three) 

financial years until FY 2022-2023. It is hereby clarified that “other income” as 

indicated in the annual accounts of the Bidder shall not be considered for 

arriving at the annual turnover.” 

4. The Bidders to note that a new Clause 3.11.1 (b) (iii) is being added to the RfS: 

“(iii) In-principle sanction letter from the lending institutions/banks of the Bidder, 

committing a ‘Line of Credit’ for a minimum amount of INR 12,50,000/MW 

(Indian Rupees Twelve Lakh Fifty Thousand only per MW) of the quoted 

capacity, towards meeting the working capital requirement of the Project quoted 

under this RfS. Such letter can also be obtained by the Affiliate(s) of the 

Bidder.” 
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5. The financial bid (in excel form) shall be obtained by the Bidder from the Bharat E-

Portal, duly filled in for the Units (substations) for which the Bidder is submitting a Bid 

and uploaded on the Bharat E-Portal in electronic form only. Accordingly, all Bidders 

are advised to review the updated electronic financial bid form and take appropriate 

actions for the purposes of the Bid submission. The Bidders shall submit the tariff up 

to 2 (two) places of decimal only. In case tariff is quoted with more than 2 (two) digits 

after decimal, it shall be ignored after first 2 (two) decimal places. 

6. The Bidders to further note that Clause 4.4.1(d) has been revised as under: 

“(b) Subject to Clause 3.19, MSAPL will examine (by itself or through any of its 

representatives or consultants) all the documents submitted by the Bidders and 

ascertain meeting of eligibility conditions prescribed in the RfS. During the 

examination of the Bids, MSAPL may (if it deems fit) seek clarifications / 

additional documents to the documents submitted etc. from the Bidders if 

required to satisfy themselves regarding meeting the eligibility conditions by 

the Bidders. It shall be the sole responsibility of the Bidders to remove all the 

discrepancies and furnish additional documents if requested. MSAPL shall not 

be responsible for rejection of any Bid at any point in time.” 

 

Capitalized terms used but not defined herein shall have the meaning as ascribed to them in the 

RfS or the PPA, as applicable. 

The Bidders shall note that the details in the Data Room will prevail over any other data or 

information provided in the RfS. Other than to the extent expressly modified as above, all other 

terms and conditions of the RfS remain the same. 

Bidders to note that in case of any inconsistency between the responses provided earlier to the 

bid queries raised by the Bidders and the corrigenda/addendum issued thereafter, the later 

corrigenda/addendum shall prevail.  

The Bidders are requested to review the websites of the Bharat E-Portal 

(https://www.bharatelectronictender.com) and the Maharashtra State Electricity Distribution 

Company Limited (www.mahadiscom.in) periodically for further details on the RfS referred to 

above and for any further updates thereto.  

 

Sd/-  

MSAPL,  

HSBC Building,  

M.G. Road, Fort, Mumbai 
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MSEB SOLAR AGRO POWER LIMITED 

Notification / Addendum 

With reference to the RfS issued on January 25, 2024 and bearing tender number MSKVY-

MSE-01 (as amended vide its Addendums). 

1. It is notified that the Bid Due Date, in respect of Units for which responsive Bids were 

not received by the original Bid Due Date (i.e. February 16, 2024), has been extended 

till February 23, 2024.  All other terms and conditions of the RfS (as amended vide the 

Addendums issued) shall remain the same. 

 

Capitalized terms used but not defined herein shall have the meaning as ascribed to them in the 

RfS or the PPA, as applicable. 

The Bidders shall note that the details in the Data Room will prevail over any other data or 

information provided in the RfS. Other than to the extent expressly modified as above, all other 

terms and conditions of the RfS remain the same. 

Bidders to note that in case of any inconsistency between the responses provided earlier to the 

bid queries raised by the Bidders and the corrigenda/addendum issued thereafter, the later 

corrigenda/addendum shall prevail.  

The Bidders are requested to review the websites of the Bharat E-Portal 

(https://www.bharatelectronictender.com) and the Maharashtra State Electricity Distribution 

Company Limited (www.mahadiscom.in) periodically for further details on the RfS referred to 

above and for any further updates thereto.  

 

Sd/-  

MSAPL,  

HSBC Building,  

M.G. Road, Fort, Mumbai 
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MSEB SOLAR AGRO POWER LIMITED 

Notification / Addendum 

With reference to the RfS issued on January 25, 2024 and bearing tender number MSKVY-
MSE-01 (as amended vide its Addendums). 

1. The Bidders are notified that the definition of Bidder shall stand amended as follows: 

““Bidder” or “Bidding Entity” shall mean a Company, public sector enterprise or 
undertaking, foreign company, AIF, Foreign Investment Fund or a Bidding 
Consortium submitting the Bid. Any reference to the Bidder includes bidding 
Company / Bidding Consortium/ Member in a Bidding Consortium including its 
successors, executors and permitted assigns and Lead Member of the Bidding 
Consortium jointly and severally, as the context may require. Provided that only in 
respect of the Bids submitted for the Units located in Latur, Beed and Osmanabad 
Districts, the term “Bidder” shall be deemed to mean and include individuals, 
proprietary concern or a registered partnership firm also in addition to the entities 
referred to hereinabove.” 
 

2. It is clarified that if any Bidder (who was declared a Successful Bidder upon 
evaluation of their Bid submitted on February 16, 2024 (or any of the rounds of this 
tender) in terms of the RfS) seeks to submit further Bids in respect of the Units that 
have a Bid Due Date of February 23, 2024 (or any of the subsequent rounds of this 
tender), then such Bidder shall be permitted to submit Bids without having to comply 
with the minimum bid threshold of 50 MW, provided that the Bidder shall have a net-
worth that satisfies the eligibility criterion under the RfS of Rs. 1 Crore/MW on a 
cumulative basis for the entire capacity bid for by the Bidder over the previous 
round(s) in which the Bidder participated and the current round in which the Bidder 
proposes to participate. 

Illustration: A Successful Bidder who bid and won capacity of 80 MW in the first 
round concluded on February 16, 2023 may bid for an additional capacity of 30 MW 
in the second round. In such case, the Bidder should have a net worth of at least 110 
Crores on the basis of 1 Crore/MW for the cumulative capacity of 110 MW. 

3. Bid forms in respect of the technical and financial bids (in excel form) will be 
uploaded on the Bharat E-Portal. The Bidders shall obtain the same from the Bharat 
E-Portal, duly fill in details (in the same downloaded excel form) for the Units 
(substations) for which the Bidder is submitting a Bid and upload the same on the 
Bharat E-Portal in electronic form only. Accordingly, all Bidders are advised to 
review the electronic bid forms referred to above and take appropriate actions for the 
purposes of the Bid submission.  

Capitalized terms used but not defined herein shall have the meaning as ascribed to them in 
the RfS or the PPA, as applicable. 

The Bidders shall note that the details in the Data Room will prevail over any other data or 
information provided in the RfS. Other than to the extent expressly modified as above, all 
other terms and conditions of the RfS remain the same. 

Page 217 of 226



Bidders to note that in case of any inconsistency between the responses provided earlier to 
the bid queries raised by the Bidders and the corrigenda/addendum issued thereafter, the later 
corrigenda/addendum shall prevail.  

The Bidders are requested to review the websites of the Bharat E-Portal 
(https://www.bharatelectronictender.com) and the Maharashtra State Electricity Distribution 
Company Limited (www.mahadiscom.in) periodically for further details on the RfS referred 
to above and for any further updates thereto.  

 

Sd/-  

MSAPL,  

HSBC Building,  

M.G. Road, Fort, Mumbai 
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MSEB SOLAR AGRO POWER LIMITED 

Notification / Addendum 

With reference to the RfS issued on January 25, 2024 and bearing tender number MSKVY-

MSE-01 (as amended vide its Addendums). 

1. Bid forms in respect of the technical and financial bids (in excel form) uploaded on 

the Bharat E-Portal is revised to some extent. The Bidders shall obtain the same from 

the Bharat E-Portal, duly fill in details (in the same downloaded excel form) for the 

Units (substations) for which the Bidder is submitting a Bid and upload the same on 

the Bharat E-Portal in electronic form only. Accordingly, all Bidders are advised to 

review the electronic bid forms referred to above and take appropriate actions for the 

purposes of the Bid submission.  

Capitalized terms used but not defined herein shall have the meaning as ascribed to them in 

the RfS or the PPA, as applicable. 

The Bidders shall note that the details in the Data Room will prevail over any other data or 

information provided in the RfS. Other than to the extent expressly modified as above, all 

other terms and conditions of the RfS remain the same. 

Bidders to note that in case of any inconsistency between the responses provided earlier to 

the bid queries raised by the Bidders and the corrigenda/addendum issued thereafter, the later 

corrigenda/addendum shall prevail.  

The Bidders are requested to review the websites of the Bharat E-Portal 

(https://www.bharatelectronictender.com) and the Maharashtra State Electricity Distribution 

Company Limited (www.mahadiscom.in) periodically for further details on the RfS referred 

to above and for any further updates thereto.  

 

Sd/-  

MSAPL,  

HSBC Building,  

M.G. Road, Fort, Mumbai 
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MSEB SOLAR AGRO POWER LIMITED 

Notification / Addendum 

With reference to the RfS issued on January 25, 2024 and bearing tender number MSKVY-

MSE-01 (as amended vide its Addendums). 

1. It is clarified that in case of a Consortium, the average annual turnover requirement in 

terms of the RfS shall be computed on a cumulative basis (in a manner similar to the 

computation of the net worth requirement in the RfS as amended vide Addendum 5) 

and not on a proportionate basis.  

Capitalized terms used but not defined herein shall have the meaning as ascribed to them in 

the RfS or the PPA, as applicable. 

The Bidders shall note that the details in the Data Room will prevail over any other data or 

information provided in the RfS. Other than to the extent expressly modified as above, all 

other terms and conditions of the RfS remain the same. 

Bidders to note that in case of any inconsistency between the responses provided earlier to 

the bid queries raised by the Bidders and the corrigenda/addendum issued thereafter, the later 

corrigenda/addendum shall prevail.  

The Bidders are requested to review the websites of the Bharat E-Portal 

(https://www.bharatelectronictender.com) and the Maharashtra State Electricity Distribution 

Company Limited (www.mahadiscom.in) periodically for further details on the RfS referred 

to above and for any further updates thereto.  

 

Sd/-  

MSAPL,  

HSBC Building,  

M.G. Road, Fort, Mumbai 
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MSEB SOLAR AGRO POWER LIMITED 

Notification / Addendum 

With reference to the RfS issued on January 25, 2024 and bearing tender number MSKVY-
MSE-01 (as amended vide its Addendums). 

1. It is clarified that the Bidders can satisfy the requirement for submission of Earnest 
Money Deposit (EMD) as specified in Clause 3.12 of the RfS by submitting the bank 
guarantee which was provided by the Bidders while bidding under the earlier tenders 
dated September 06,2023 and/or September 27,2023 (collectively the “Cancelled 
Tenders”), which are now withdrawn. If the Bidders are submitting the same bank 
guarantee which was provided for the Cancelled Tenders, then the Bidder shall submit 
a fresh/revised (with suitable amendments including validity period) bank guarantee 
towards the EMD, within 7 days from the Bid Due Date for the RfS issued on January 
25, 2024 and bearing tender number MSKVY-MSE-01. 

Capitalized terms used but not defined herein shall have the meaning as ascribed to them in 
the RfS or the PPA, as applicable. 

The Bidders shall note that the details in the Data Room will prevail over any other data or 
information provided in the RfS. Other than to the extent expressly modified as above, all 
other terms and conditions of the RfS remain the same. 

Bidders to note that in case of any inconsistency between the responses provided earlier to 
the bid queries raised by the Bidders and the corrigenda/addendum issued thereafter, the later 
corrigenda/addendum shall prevail.  

The Bidders are requested to review the websites of the Bharat E-Portal 
(https://www.bharatelectronictender.com) and the Maharashtra State Electricity Distribution 
Company Limited (www.mahadiscom.in) periodically for further details on the RfS referred 
to above and for any further updates thereto.  

 

Sd/-  

MSAPL,  

HSBC Building,  

M.G. Road, Fort, Mumbai 
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MSEB SOLAR AGRO POWER LIMITED 

Notification / Addendum 

With reference to the RfS issued on January 25, 2024 and bearing tender number MSKVY-
MSE-01 (as amended vide its Addendums). 

1. The Bidders are notified that: 

(i) Technical Bids will be opened on February 23, 2024 from 8:00 PM onwards. 

(ii) Financial Bids will be opened on February 24, 2024 from 9.00 AM onwards in 
the case of Bidders who are technically qualified in terms of the RfS. 

(iii) E-reverse auction will be conducted on February 24, 2024 from 11:00 AM 
onwards, wherever required in terms of the RfS, i.e. for Units which receive 
common financial bids. Accordingly, the Bidders are required to be in 
readiness for the conduct of the e-reverse auction in such cases. A notification 
will be sent to the relevant bidders in respect of such Units, prior to the e-
reverse auction. 

Capitalized terms used but not defined herein shall have the meaning as ascribed to them in 
the RfS or the PPA, as applicable. 

The Bidders shall note that the details in the Data Room will prevail over any other data or 
information provided in the RfS. Other than to the extent expressly modified as above, all 
other terms and conditions of the RfS remain the same. 

Bidders to note that in case of any inconsistency between the responses provided earlier to 
the bid queries raised by the Bidders and the corrigenda/addendum issued thereafter, the later 
corrigenda/addendum shall prevail.  

The Bidders are requested to review the websites of the Bharat E-Portal 
(https://www.bharatelectronictender.com) and the Maharashtra State Electricity Distribution 
Company Limited (www.mahadiscom.in) periodically for further details on the RfS referred 
to above and for any further updates thereto.  

 

Sd/-  

MSAPL,  

HSBC Building,  

M.G. Road, Fort, Mumbai 
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MSEB SOLAR AGRO POWER LIMITED 

Notification / Addendum 

With reference to the RfS issued on January 25, 2024 and bearing tender number MSKVY-

MSE-01 (as amended vide its Addendums). 

1. It is notified that the Bid Due Date, in respect of Units for which responsive Bids were 

not received by the revised Bid Due Date (i.e. February 23, 2024), has been extended 

till March 01, 2024.  All other terms and conditions of the RfS (as amended vide the 

Addendums issued) shall remain the same. 

 

Capitalized terms used but not defined herein shall have the meaning as ascribed to them in the 

RfS or the PPA, as applicable. 

The Bidders shall note that the details in the Data Room will prevail over any other data or 

information provided in the RfS. Other than to the extent expressly modified as above, all other 

terms and conditions of the RfS remain the same. 

Bidders to note that in case of any inconsistency between the responses provided earlier to the 

bid queries raised by the Bidders and the corrigenda/addendum issued thereafter, the later 

corrigenda/addendum shall prevail.  

The Bidders are requested to review the websites of the Bharat E-Portal 

(https://www.bharatelectronictender.com) and the Maharashtra State Electricity Distribution 

Company Limited (www.mahadiscom.in) periodically for further details on the RfS referred to 

above and for any further updates thereto.  

 

Sd/-  

MSAPL,  

HSBC Building,  

M.G. Road, Fort, Mumbai 
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MSEB SOLAR AGRO POWER LIMITED  

Addendum  

The following revision is being made to the RfS issued on January 25, 2024 and bearing tender 

number MSKVY-MSE-01.  

1.  The Bidders to note that the details of substations referred to in Annexure H (Information 

available in the Data Room) and Annexure K (List of Substations) of the RfS has been 

further revised and accordingly the Data Room has been updated. Bidders shall consider 

the revised data available in the Data Room for submission of Bids.  

  

Capitalized terms used but not defined herein shall have the meaning as ascribed to them in the 

RfS or the PPA, as applicable.  

The Bidders shall note that the details in the Data Room will prevail over any other data or 

information provided in the RfS. Other than to the extent expressly modified as above, all other 

terms and conditions of the RfS remain the same.  

Bidders to note that in case of any inconsistency between the responses provided earlier to the 

bid queries raised by the Bidders and the corrigenda/addendum issued thereafter, the later 

corrigenda/addendum shall prevail.   

The  Bidders  are  requested  to  review  the  websites  of  the  Bharat  E-Portal  

(https://www.bharatelectronictender.com) and the Maharashtra State Electricity Distribution 

Company Limited (www.mahadiscom.in) periodically for further details on the RfS referred to 

above and for any further updates  thereto.   

  

Sd/-   

MSAPL,   

HSBC Building,   

M.G. Road, Fort, Mumbai  
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MSEB SOLAR AGRO POWER LIMITED 

Notification / Addendum 

With reference to the RfS issued on January 25, 2024 and bearing tender number MSKVY-
MSE-01 (as amended vide its Addendums). 

1. The ‘Bid Due date’ has been extended to March 5, 2024. All other terms and 
conditions of the RfS remain unchanged.  

 

Capitalized terms used but not defined herein shall have the meaning as ascribed to them in 
the RfS or the PPA, as applicable. 

The Bidders shall note that the details in the Data Room will prevail over any other data or 
information provided in the RfS. Other than to the extent expressly modified as above, all 
other terms and conditions of the RfS remain the same. 

Bidders to note that in case of any inconsistency between the responses provided earlier to 
the bid queries raised by the Bidders and the corrigenda/addendum issued thereafter, the later 
corrigenda/addendum shall prevail.  

The Bidders are requested to review the websites of the Bharat E-Portal 
(https://www.bharatelectronictender.com) and the Maharashtra State Electricity Distribution 
Company Limited (www.mahadiscom.in) periodically for further details on the RfS referred 
to above and for any further updates thereto.  

 

Sd/-  

MSAPL,  

HSBC Building,  

M.G. Road, Fort, Mumbai 
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MSEB SOLAR AGRO POWER LIMITED 

Notification / Addendum 

With reference to the RfS issued on January 25, 2024 and bearing tender number MSKVY-
MSE-01 (as amended vide its Addendums). 

1. Bid forms in respect of the technical and financial bids (in excel form) uploaded on 
the Bharat E-Portal have been further revised. The Bidders are requested to obtain the 
same from the Bharat E-Portal, duly fill in details (in the same downloaded excel 
form) for the Units (substations) for which the Bidder is submitting a Bid and upload 
the same on the Bharat E-Portal in electronic form only. Accordingly, all Bidders are 
advised to review the electronic bid forms referred to above and take appropriate 
actions for the purposes of the Bid submission.  

 

Capitalized terms used but not defined herein shall have the meaning as ascribed to them in 
the RfS or the PPA, as applicable. 

The Bidders shall note that the details in the Data Room will prevail over any other data or 
information provided in the RfS. Other than to the extent expressly modified as above, all 
other terms and conditions of the RfS remain the same. 

Bidders to note that in case of any inconsistency between the responses provided earlier to 
the bid queries raised by the Bidders and the corrigenda/addendum issued thereafter, the later 
corrigenda/addendum shall prevail.  

The Bidders are requested to review the websites of the Bharat E-Portal 
(https://www.bharatelectronictender.com) and the Maharashtra State Electricity Distribution 
Company Limited (www.mahadiscom.in) periodically for further details on the RfS referred 
to above and for any further updates thereto.  

 

Sd/-  

MSAPL,  

HSBC Building,  

M.G. Road, Fort, Mumbai 
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